

**ADDENDUM NO. 1
January 30, 2018**

TO: PLANS AND SPECIFICATIONS FOR

**SHARON DRIVE STORMWATER IMPROVEMENT
PROJECT NO. 2018-201-1**

Bidders are hereby informed that the construction plans and/or specifications are modified as follows:

INSTRUCTIONS TO BIDDERS

Paragraph 2-27 Contract Time shall be changed as follows:

2-27 Contract Time

This contract shall be a completion date contract. The contract shall be completed by no later than **March 9, 2018**.

PLANS

The wood retaining wall along the property line is labeled as L.I.P. (Leave In Place). This shall be changed such that the first 40' of the wall shall be removed by the contractor for ease of construction of the new inlet and pipe. The contractor shall dispose of the wall materials off of right-of-way in the manner they choose. All costs associated with 40' of wall removal shall be incidental to the project and included in the cost of the various items of work.

BY THE ORDER OF:

Eric Landwehr, P.E., County Engineer
Cole County Department of Public Works
January 30, 2018