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 ADVERTISEMENT FOR BIDS 
 
 

NOTICE TO BIDDERS 
 
SEALED PROPOSALS for the Cole County Chip Seal Program, consisting of: 
 

2019 CHIP SEAL PROGRAM 
Project No. 2019-502-1 

 
WILL be received and opened publicly at the office of Cole County Commission, 
Courthouse Annex, Room 200, 311 East High Street, Jefferson City, Missouri  65101 at  
 

9:00 A.M. on Friday, June 7, 2019 
 
Any and all bids received after the time specified above will be returned unopened. 
 
The proposed work includes placing a chip seal surface on existing chip sealed roads 
throughout the County. 
 
Plans and specifications may be viewed online in the bids section at www.colecounty.org.  
All contractors wishing to bid on this project shall obtain an official copy of the plans and 
specifications at the office of the Cole County Department of Public Works, 5055 
Monticello Road, Jefferson City, Missouri 65109-9182, (573) 636-3614.   
 
A Pre-Bid Conference will be held on Thursday, May 30, 2019, at 9:00 A.M. at the Cole 
County Fire Protection District “Training & Administration Building” located at 5206 
Monticello Road, Jefferson City, MO 65109.  All bidders are urged to attend. 
 
The Owner reserves the right to reject any and all bids and to waive informalities therein, to 
determine the lowest and best bid and to approve the bond.  E.O.E. 
 
News Tribune:  05/12/19; 05/19/19 and 05/26/19 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.colecounty.org/
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NOTICE TO BIDDERS 
 
Sealed proposals will be received at the office of the Cole County Commission, Courthouse 
Annex, Room 200, 311 East High Street, Jefferson City, Missouri, 65101, until 9:00 A.M., 
Friday, June 7, 2019.  The bids will be opened and read aloud at the Cole County 
Commission, Courthouse Annex, Room 200, 311 East High Street at 9:00 A.M. on that 
same day. 
 
The proposed work includes placing a chip seal surface on existing chip sealed roads 
throughout the County. 
 

2019 CHIP SEAL PROGRAM 
Project No. 2019-502-1 

 
All equipment, material, and workmanship must be in accordance with the plans, 
specifications, and contract documents on file with the Director of Cole County Public 
Works, 5055 Monticello Road, Jefferson City, Missouri 65109. 
 
Plans and specifications may be viewed online at www.colecounty.org. 
 
Plans and specifications may also be inspected and are available to bidders at the office of 
the Cole County Department of Public Works, 5055 Monticello Road, Jefferson City, 
Missouri 65109-9182, (573) 636-3614. 
 
All contractors wishing to bid on this project shall obtain an official copy of the plans and 
specifications at the office of the Cole County Department of Public Works. 
 
All wages paid for work under this contract shall comply with requirements of the prevailing 
wage law of the State of Missouri, Section 290.210 through 290.340, RSMo. 1986. 
 
A certified check on a solvent bank or a bid bond by a satisfactory surety in an amount to 
five percent (5%) of the total amount of the bid must accompany each proposal. 
 
A one-year Performance and Guarantee Bond is required. 
 
The County reserves the right to reject any or all bids and to waive informalities therein to 
determine which is the lowest and best bid and to approve the bond. 
 

COUNTY OF COLE 
 
 

Larry J. Benz, P.E. 
Director of Public Works 
 
 
 

http://www.colecounty.org/
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INSTRUCTIONS TO BIDDERS 
 
2-1  Scope of Work 
 
The proposed work includes placing a chip seal surface on existing chip sealed roads 
throughout the County. 
 
2-2  Inspection of Plans, Specifications, and Site of Work 
 
The bidder is required to examine carefully the site of the proposed work, the proposal, 
plans, specifications, supplemental specifications, special provisions, and contract forms 
before submitting a proposal. 
 
2-3  Interpretation of Contract Documents 
 
If the bidder has any questions which arise concerning the true meaning or intent of the 
Plans, Specifications, or any part thereof, which affect the cost, quality, quantity, or 
character of the project, he shall request in writing that an interpretation be made and an 
addendum be issued by the Engineer, which shall then be delivered to all bidders to whom 
Plans and Specifications have been issued.  Failure to have requested an addendum 
covering any questions affecting the interpretations of the Plans and Specifications shall 
not relieve the Contractor from delivering the completed project in accordance with the 
intent of the Plans and Specifications to provide a workable project. 
 
2-4  Qualifications of Bidders 
 
The County of COLE may make such investigations as deemed necessary to determine 
the ability of the bidder to perform the work and the bidder shall furnish to the County of 
COLE all such information and data for this purpose as the County of COLE may request. 
The County of COLE reserves the right to reject any bid if the evidence submitted by the 
bidder or investigation of such bidder fails to satisfy the County of COLE that such bidder is 
properly qualified to carry out the obligations of the Contract and to complete the work 
contemplated therein. 
 
2-5  Equivalent Material 
 
Wherever definite reference is made in these Specifications to the use of any particular 
material or equipment, it is to be understood that any equivalent material or equipment may 
be used which will perform adequately the duties imposed by the general design, subject to 
the approval of the Engineer. 
 
2-6  Bid Security 
 
Each bid must be accompanied by a certified check or bid bond made payable to the 
County of COLE for five percent (5%) of the amount of the bid.  Bid securities will be 
returned after award of contract except to the successful bidder. 
 
Should the successful bidder or bidders fail or refuse to execute the bond and the contract 



 
 Page 2-2 

required within ten (10) days after he has received Notice of Acceptance of his bid, he shall 
forfeit to the County of COLE as liquidated damages for such failure or refusal, the security 
deposited with his bid. 
 
2-7  Preparation of Bids 
 
Bid must be made upon prescribed forms attached at the back of these Specifications.  
Only sealed bids will be considered, all bids otherwise submitted will be rejected as 
irregular. 
 
Do NOT include federal excise tax or sales and use taxes in the bid prices.  This project 
will be a SALES TAX EXEPMT project.  A copy of the federal tax exemption certificate will 
be furnished if required.   
 
All blank spaces in the bid must be filled in and no change shall be made in the 
phraseology of the bid or addition to the items mentioned therein.  Any conditions, 
limitation, or provisions attached to bids will render them informal and may be considered 
cause for their rejection. 
 
2-8  Prices 
 
The price submitted for each item of the work shall include all cost of whatever nature 
involved in its construction, complete in place, as described in the Specifications. 
 
2-9  Addenda 
 
Addenda may be issued on this project at any time up to 24 hours prior to the bid date and 
time.  Occasionally an addendum may contain information that could affect a contractor’s 
bid.  It shall be the responsibility of the contractor to verify if any addenda have been 
issued prior to submitting their bid.  The County assumes no liability if a contractor fails to 
incorporate addenda into their bid. 
 
2-10  Approximate Quantities 
 
In cases where any part or all of the bidding is to be received on a unit price basis, the 
quantities stated in the bid will not be used in establishing final payment due the successful 
Contractor.  The quantities stated on which unit prices are so invited are approximate only 
and each bidder shall make his own estimate from the plans of the quantities required on 
each item and calculate his unit price bid for each item accordingly.  Bids will be compared 
on the basis of the number of units stated in the bid and awarded accordingly.  Such 
estimated quantities, while made from the best information available, are approximate only. 
In addition, the estimated quantities are contingent on current budget projections and the 
County reserves the right to underrun or overrun as necessary. 
 
Payment on the Contract will be based on the actual number of units installed on the 
completed work. 
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2-11  Lump Sum Items 
 
Payment for each lump sum item shall be at the lump sum bid for the item, complete in 
place, and shall include the costs of all labor, materials, tools, and equipment to construct 
the item as described herein and to the limits shown on the Plans. 
 
2-12  Submission of Bids 
 
The Bid and the Bid Security guaranteeing the same shall be placed in a sealed opaque 
envelope and marked 2019 CHIP SEAL PROGRAM – PROJECT NO. 2019-502-1.  The 
envelope shall be clearly marked with the project name, project number, and the bidder’s 
name and address. 
 
2-13  Alternate Bids 
 
In making the award if alternate bids have been requested, that alternate bid will be used 
which will be to the best interest of the County of COLE. 
 
2-14  Withdrawal of Bids 
 
If a bidder wishes to withdraw his bid, he may do so before the time fixed for the opening, 
without prejudice to himself.  No bidder may withdraw his bid for a period of ninety (90) 
days after the scheduled closing time for the receipt of bids. 
 
2-15  Right to Reject Bids 
 
The County of COLE reserves the right to reject any or all bids, to waive any informality in 
the bids received, or to accept the bid or bids that in its judgment will be for the best 
interest of the County of COLE. 
 
2-16  Award of Contract 
 
If within ten (10) days after he has received Notice of Acceptance of his bid, the successful 
bidder or bidders shall refuse or neglect to come to the office of the Director of Public 
Works and to execute the Contract and to furnish the required Contractor's Bond, properly 
signed by the Contractor and the Surety or Sureties satisfactory to the County of COLE as 
hereinafter provided, the bidder or bidders shall be deemed to be in default and shall forfeit 
the deposit. 
 
2-17  Performance Bond 
 
A Performance Bond in an amount equivalent to one hundred percent (100%) of the 
Contract price, must be furnished and executed by the successful bidder or bidders, this 
bond to be in the form contained in this Contract. 
 
 
The Surety shall be a corporate Surety Company or companies of recognized standing 
licensed to do business in the State of Missouri and acceptable to the County of COLE. 
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2-18  Indemnification and Insurance 
 
The Contractor agrees to indemnify and hold harmless the County and the Engineer from 
all claims and suits for loss of or damage to property, including loss of all judgments 
recovered therefore, and from all expense in defending said claims, or suits, including court 
costs, attorney fees, and other expense caused by any act or omission of the Contractor 
and/or his subcontractors, their respective agents, servants, or employees. 
 
Certificate of Insurance 
 
The Contractor shall be required to provide the County of COLE with a "Certificate of 
Insurance." 
 
2-19  Bid Security Returned to Successful Bidder 
 
Upon the execution of the Contract and approval of Bond, the Bid Security will be returned 
to the bidder unless the same shall have been presented for collection prior to such time, in 
which case the amount of the deposit will be refunded by the County of COLE. 
 
2-20  Nondiscrimination in Employment 
 
Contracts for work under this bid will obligate the Contractor and subcontractors not to 
discriminate in employment practices. 
 
2-21  Prevailing Wage Law 
 
The principal contractor and all subcontractors shall pay not less than the prevailing wage 
hourly rate for each craft or type of workman required to execute this contract as 
determined by the Department of Labor and Industrial Relations of Missouri, pursuant to 
Sections 290.210 through 290.340, RSMo. 1986.  (See Determination herewith included in 
Section 5.) 
 
2-22  Guarantee 
 
The Contractor guarantees that the equipment, materials, and workmanship furnished 
under this contract will be as specified and will be free from defects for a period of one (1) 
year from the date of final acceptance.  In addition, the equipment furnished by the 
Contractor shall be guaranteed to be free from defects in design. 
 
Within the guarantee period and upon notification of the Contractor by the County, the 
Contractor shall promptly make all needed adjustments, repairs, or replacements arising 
out of defects which, in the judgment of the Engineer, or the County, become necessary 
during such period. 
The cost of all materials, parts, labor, transportation, supervision, special tools, and 
supplies required for replacement of parts, repair of parts, or correction of abnormalities 
shall be paid by the Contractor, or by his surety under the terms of the Bond. 
 
The Contractor also extends the terms of this guarantee to cover repaired parts and all 
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replacement parts furnished under the guarantee provisions for a period of one (1) year 
from the date of installation thereof. 
 
If within ten (10) days after the County gives the Contractor notice of a defect, failure, or 
abnormality of the work, the Contractor neglects to make, or undertake with due diligence 
to make, the necessary repairs or adjustments themselves or order the work to be done by 
a third party, the costs of the work shall be paid by the Contractor. 
 
In the event of an emergency where, in the judgment of the County, delays would cause 
serious loss or damage, repairs or adjustments may be made by the County, or a third 
party chosen by the County, without giving notice to the Contractor, and the cost of the 
work shall be paid by the Contractor, or by his surety under the terms of the Bond. 
 
2-23  Notice to Proceed 
 
The contractor's notice to proceed shall be July 16, 2019.  Construction activities shall not 
start until the date specified for each road.  No direct payment will be made to the 
contractor for any reason of their compliance with this provision.  The contractor shall have 
no claim, or basis for any claim or suit whatsoever, resulting from this notice to proceed. 
 
2-24  Work Schedule 
 
To insure that the work will proceed continuously through the succeeding operations to its 
completion with the least possible interference to traffic and inconvenience to the public, 
the Contractor shall submit for approval a complete schedule of his proposed construction 
procedure, stating the sequence in which various operations of work are to be performed.  
The Contractor may not change the work sequence without the prior approval of the 
Engineer. 
 
2-25  Section 292.675 RSMo. Safety Training Requirements 
 
In 2008 the Missouri General Assembly adopted HB 1549, creating additional requirements 
affecting public works contracts by requiring all contractors and subcontractors doing work on a 
project to provide and require their on-site employees to complete a ten (10) hour course in 
construction safety and health that is approved by the federal Occupational Safety and Health 
Administration (“OSHA”) or a similar program approved by the Missouri Department of Labor 
and Industrial Relations, which is at least as stringent as an approved OSHA program;  and 
 
The following items will be required in this contract: 
 
Section One:  Any contractor for Cole County for purposes of construction of public works 
and any subcontractor to such contractor shall comply with the provisions of section 
292.675, RSMo. and provide a ten-hour OSHA construction safety program for the on-site 
employees which includes a course in construction safety and health approved by OSHA 
or a similar program approved by the Missouri Department of Labor and Industrial 
Relations that is at least as stringent as an approved OSHA program, unless such 
employees have previously completed the required program. 
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Section Two:  All employees who have not previously completed this course must do so 
within sixty (60) days of beginning work on a Cole County construction project. 
 
Section Three:  Any employee found on a work site subject to this ordinance without 
documentation of successfully completing this course shall have twenty (20) days to 
produce such documentation before being subject to removal from the project. 
 
2-26  Excessive Unemployment Law and Restrictive States 
 
Bidders are hereby notified that the excessive unemployment law is in effect.  During times 
of high unemployment, state law permits the Department's Division of Labor Standards to 
declare that excessive unemployment is in effect, allowing only workers from certain states 
to work on the Missouri's public works projects. Public works projects are construction 
projects funded wholly or partially from public funds, or are projects that benefit the public 
such as but not limited to schools, parks, fire houses, and government buildings. The 
excessive unemployment law does not apply to projects funded in part by Federal Funds. 
 
Restrictive states have laws in place restricting Missouri workers to work on their public 
works projects. Workers from these states are also not allowed to work on Missouri's public 
works projects. 
 
Only Missouri laborers and laborers from nonrestrictive states are allowed by law to be 
employed on Missouri's public works projects when the unemployment rate exceeds 5 
percent for two consecutive months. (See Sections 290.550 through 290.580 RSMo). 
 
Restrictive States- workers from these states are NOT allowed to be employed on 
Missouri public works projects: Alaska, Arizona, California, Colorado, Connecticut, 
Delaware, District of Columbia, Florida, Idaho, Illinois, Iowa, Maine, Massachusetts, 
Mississippi, Montana, Nevada, New Jersey, North Dakota, South Dakota, and the U.S. 
Virgin Islands, West Virginia and Wyoming. 
 
Non-Restrictive States- workers from these states are allowed to be employed on 
Missouri public works projects: Alabama, Arkansas, Georgia, Hawaii, Indiana, Kansas, 
Kentucky, Louisiana, Maryland, Michigan, Minnesota, Nebraska, New Hampshire, New 
Mexico, New York, North Carolina, Ohio, Oklahoma, Oregon, Pennsylvania, Rhode Island, 
South Carolina, Tennessee, Texas, Utah, Vermont, Virginia, Washington and Wisconsin. 
 
2-27  Contract Time 
 
This contract shall be a completion date contract.  The contract shall be completed by no 
later than August 31, 2019. 
 
2-28  Liquidated Damages 
 
Liquidated damages shall be assessed at the rate of Seven Hundred Dollars ($700.00) 
per calendar day until the project is complete, should the project not be completed within 
the specified time period. 

http://www.moga.mo.gov/statutes/C290.HTM
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PROPOSAL FORM 

 
COUNTY OF COLE, MISSOURI 

 
2019 CHIP SEAL PROGRAM 

Project No. 2019-502-1 
 

Name of Bidder:                                                                                                                   
 
Address of Bidder:                                                                                                               
 
To: Cole County Department of Public Works 

5055 Monticello Road 
Jefferson City, MO 65109 

 
THE UNDERSIGNED BIDDER, having examined the Plans, Specifications, Regulations of 
the Contract, Special Conditions and other proposed Contract Documents, and all addenda 
thereto; and being acquainted with and fully understanding (a) the extent and character of 
the work covered by this Proposal; (b) the location, arrangement, and specified 
requirements for the proposed work; (c) the location, character, and condition of existing 
streets, roads, highways, railroads, pavement, surfacing, walks, driveways, curbs, gutters, 
trees, sewers, utilities, drainage courses and structures, and other installation, both surface 
and underground which may affect or be affected by the proposed work; (d) the nature and 
extent of the excavations to be made, and the type, character, and general condition of 
materials to be excavated; (e) the necessary handling and re-handling of excavated 
materials; (f) the location and extent of necessary or probable dewatering requirements; (g) 
storm and flood water; (h) local conditions relative to labor, transportation, hauling, and rail 
delivery facilities; and (i) all other factors and conditions affecting or which may be affected 
by the work. 
 
HEREBY PROPOSED to furnish all required materials, supplies, equipment, tools, and 
plant; to perform all necessary labor and supervision; and to construct, install, erect, and 
complete all work stipulated in, required by, and in accordance with the proposed Contract 
Documents and the drawings, Specifications, and other documents referred to therein (as 
altered, amended, or modified by addenda), in the manner and time prescribed and that he 
will accept in full payment sums determined by applying to the quantities of the following 
items, the following unit prices and/or any lump sum payments provided, plus or minus any 
special payments and adjustments provided in the Specifications and he understands that 
the estimated quantities herein given are not guaranteed to be the exact or total quantities 
required for the completion of the work shown on the drawings and described in the 
Specifications, and that increases or decreases may be made over or under the Contract 
estimated quantities to provide for needs that are determined during progress of the work 
and that prices bid shall apply to such increased or decreased quantities as follows: 

 
 
 
 
 



 
 Page 3-2 

 
2019 CHIP SEAL PROGRAM 

Project No. 2019-502-1 
 
 
 
 

  No. of      Unit 
 Item             Description                Unit    Units       Price       Amount__      
 
410.11 Type 2 Chip Seal (1/4” Aggregate)   S.Y. 207,888.8                                         
 
616.00 Traffic Control   EA.     12                                         
 
618.10 Mobilization   EA.     12                                         
 

 TOTAL:                                         
 

 
 
BIDDER recognizes and acknowledges the receipt of the following Addenda: 
 

DATE Addendum Number  DATE  Addendum Number 

                                                                               
                                                                               
                                                                               
 
 
 
CHIP SEAL MIX DESIGN 
 
The undersigned, as bidder, has an approved Missouri Department of Transportation 
(MoDOT) mix design for chip seal surfacing in accordance with Sec. 409 and has attached 
it to this PROPOSAL. 
 
 
 
 
If the Bidder intends to use any subcontractor in the course of the construction, he shall list 
them.  (If necessary, attach additional pages to list all subcontractors.) 
 

Company Name        Address          City, State, Zip     Work To Be Performed     % of Bid 
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TIME OF COMPLETION: 
 
The undersigned hereby agrees to complete the project by no later than August 31, 2019, 
subject to the stipulations of the regulations of the Contract and the Special Conditions. 
 
It is understood that the specifications governing the construction of the work contemplated 
are those known and designated as the "Missouri Highway & Transportation Commission 
Standard Specifications for Highway Construction, 2018" approved by the Missouri 
Highways & Transportation Commission except as modified, together with the special 
provisions, job and general, if any attached to this proposal. 
 
It is understood and agreed that if this Proposal is accepted, the prices quoted above 
include all applicable state taxes and that said taxes shall be paid by the Contractor. 
 
The undersigned, as Bidder, hereby declares that the only persons or firms interested in 
the Proposal as principal or principals is or are named herein and that no other persons or 
firms than herein mentioned have any interest in this Proposal or in the Contract to be 
entered into; and this Proposal is made without connection with any other person, 
company, or parties making a bid or proposal; and that it is in all respects fair and in good 
faith, without collusion or fraud. 
 
The undersigned agrees that the accompanying bid deposit shall become the property of 
the County should he fail or refuse to execute the Contract or furnish Bond as called for in 
the specifications within the time provided. 
 
If written notice of the acceptance of this bid is mailed, telegraphed, or delivered to the 
undersigned within ninety (90) days after the date of opening of bids, or any time thereafter 
before this bid is withdrawn, the undersigned will, within ten (10) days after the date of such 
mailing, telegraphing, or delivering of such notice, execute and deliver a Contract in the 
form of Contract attached. 
 
The undersigned hereby designates as his office to which such notice of acceptance may 
be mailed, telegraphed, or delivered: 
 
                                                                                                                                            
Contact Person          Company Name             Mailing Address          City, State & Zip Code 
 
It is understood and agreed that this bid may be withdrawn at any time prior to the 
scheduled time for the opening of bids or any authorized postponement thereof. 
 
Attached hereto is a Bid Bond for the sum of                                                                     
 
                                                                                                                                            
 
                                                                                                   ($                                 ) 
Dollars (cashier's check), made payable to the County of COLE. 
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SIGNATURE AND IDENTITY OF BIDDER 

 
The undersigned states that the correct LEGAL NAME and ADDRESS of (1) the individual 
bidder, (2) each partner or joint venturer (whether individuals or corporation, and whether 
doing business under a fictitious name), or (3) the corporation (with the state in which it is 
incorporated) are shown below; and that (if not signing with the intention of binding himself 
to become the responsible and sole contractor) he is the agent of, and duly authorized in 
writing to sign for the Bidder or Bidders; and that he is signing and executing this (as 
indicated in the proper spaces below) as the proposal of 
 
  
AN INDIVIDUAL: 
 
                                                                                                                                            
Name of Individual  Residence Street Address 
 
                                                                                                                                            
Social Security Number  City, State & Zip Code 
 
                                                                                                                                            
Firm Name, If Any  Business Address 
 
                                                                                                                                            
Business Telephone Number  City, State & Zip Code 
 
                                                                                                                                            
Signature  Date 
 
  
 
A PARTNERSHIP: 
 
                                                                         (State Names & Addresses of All Partners) 
Name of Partnership 
 
                                                                                                                                            
Partner  Residence Address 
 
                                                                                                                                            
Partner  Residence Address 
 
                                                                         
Business Address 
 
                                                                                                                                            
City, State & Zip Code  Business Telephone Number 
 
                                                                                                                                            
Signature of At Least One Partner  Date 
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A CORPORATION: 
 
                                                                         Incorporated under the laws of the State  
Name of Corporation  of                                                               
 
                                                                         Corporate License No.                             
Name and Title of Officer  (If a corporation organized in state other 

than Missouri, attach Certificate of          
                                                                          Authority to do business in the State of  
Business Telephone Number  Missouri.) 
 
                                                                                                                                            
Business Address  City, State & Zip Code 
 
                                                                                                                                            
Signature of Officer  Date 
 
ATTEST: 
 
                                                                                                                                            
Signature of Secretary                 (SEAL) Date 
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ANTI-COLLUSION STATEMENT 

 
 
 
STATE OF                                                          ) 

               ) 
               ) 

COUNTY OF                                                      ) 
 
 
                                                                                                                                            
 
                                                                                                                                            
 
being first duly sworn, deposes and says that he is 
 
 
                                                                     of                                                                    
               Title of Person Signing   Name of Bidder 
 
                                                                                                                                            
               Address of Bidder 
 
that all statements made and facts set out in the proposal for the above project are true 
and correct; and that the bidder (The person, firm, association, or corporation making said 
bid) has not, either directly or indirectly, entered into any agreement, participated in any 
collusion, or otherwise taken any action in restraint of free competitive bidding in 
connection with such bid of any contract which result from its acceptance. 
 
Affiant further certifies that bidder is not financially interested in, or financially affiliated with, 
any other bidder for the above project. 
 

(BY)                                                                        
 

(BY)                                                                        
 
 
Sworn to before me this                             day of                                           , 20              
 

                                                                                
Notary Public 

 
My commission expires:                                 
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CONTRACTOR'S AFFIDAVIT 

 
 
 
STATE OF                                                          ) 

 ) 
 ) 

COUNTY OF                                                       ) 
 
 
This affidavit is hereby made a part of the Proposal, and an executed copy thereof shall 
accompany each Proposal submitted. 
 
 
The undersigned,                                                                                                             , of  
 
lawful age, being first duly sworn states upon oath that he is                                              
 
                                                                                                                                             
 
                                                                                                                                             
 
the Contractor submitting the attached proposal, that he knows of his own knowledge and 
states it to be a fact that neither said proposal nor the computation upon which it is based 
include any amount of monies, estimate or allowance representing wages, moneys or 
expenses, however designated, proposed to be paid to persons who are not required to 
furnish material or actually perform services upon or as a part of the proposed project. 
 
 

                                                                                 
AFFIANT 

 
 
 
Subscribed and sworn to before me, a Notary Public, in and for the County and State 
aforesaid, this                                      day of                                                 , 20               . 
 

                                                                                
Notary Public 

 
 
My commission expires                                     
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CONSTRUCTION CONTRACT 
 
 
THIS CONTRACT, made and entered into this              day of                         , 2019, by 
and between Missouri Petroleum Products Company, hereinafter called "Contractor," 
and the County of Cole, Missouri, hereinafter called "County." 
 
WITNESSETH:  That Whereas, the Contractor has become the lowest responsible bidder 
for furnishing the supervision, labor, tools, equipment, materials, and supplies and for 
constructing the following County improvements: 
 

2019 CHIP SEAL PROGRAM 
Project No. 2019-502-1 

 
NOW, THEREFORE, the parties to this contract agree to the following: 
 
1. Manner and Time for Completion  The Contractor agrees with the County to furnish 
all supervision, labor, tools, equipment, materials, and supplies; to perform all necessary 
labor and supervision; and to construct, install, erect and complete all work stipulated in, 
required by and in accordance with the contract documents and drawings, specifications 
and other documents referred therein (as altered, amended or modified by addenda) and 
with any applicable County regulations and state and federal laws, within ten (10) working 
days from the date Contractor is ordered to proceed, which order shall be issued by the 
Director of Public Works within ten (10) working days after the date of this contract. 
 
2. Prevailing Wages  All labor utilized in the construction of the aforementioned 
improvements shall be paid a wage of no less than the "prevailing hourly rate of wages" for 
work of a similar character in this locality, as established by the Department of Labor and 
Industrial Relations of the State of Missouri.  Contractor acknowledges that Contractor 
knows the prevailing hourly rate of wages for this project because Contractor has obtained 
the prevailing hourly rate of wages from the contents of ANNUAL WAGE ORDER 
NUMBER 25 - COLE COUNTY in which the rate of wages is set forth. The Contractor 
further agrees that Contractor will keep an accurate record showing the names and 
occupations of all workmen employed by Contractor in connection with the work to be 
performed under the terms of this contract.  The record shall show the actual wages paid to 
the workmen in connection with the work to be performed under the terms of this contract.  
A copy of the record shall be delivered to the Director of Public Works each week.  In 
accordance with Section 290.250 RSMo., Contractor shall forfeit to the County One 
Hundred Dollars ($100.00) for each workman employed, for each calendar day or portion 
thereof that the workman is paid less than the stipulated rates for any work done under this 
contract, by the Contractor or any subcontractor under the Contractor. 
 
3. Contract Sum The County shall pay the Contractor for the prompt, faithful, and efficient 
performance of the conditions and undertakings of this contract, subject to additions, and 
deductions as provided, herein, in current funds the sum of [Insert Construction 
Amount]. 
 

TOTAL CONTRACT AMOUNT.............$000,000.00 
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The County hereby accepts and reserves and the Contractor is hereby bound thereby, Unit 
Prices of the Proposal submitted as follows: 
 
UNIT PRICES: 
 
For changing specified quantities of work from those indicated by the plans and 
specifications, upon written instructions of the County, the following unit prices shall prevail. 
The unit prices include all labor, overhead and profit, materials, equipment, appliances, 
bailing, shoring, shoring removal, etc., to cover the finished work of the several kinds called 
for.  Only a single unit price shall be given and it shall apply for either MORE or LESS work 
than shown on the plans and called for in the specifications.  In the event of more or less 
units than so indicated or included, change orders shall be issued for the increased or 
decreased amount. 
 
 
 
 
 
 
Itemized Quantities shall be placed here in awarded contract 

 
 
 
 
 
 
4. Insurance  Contractor shall procure and maintain at its own expense during the life of 
this contract: 
 

(a) Workers Compensation Insurance for all of its employees to be engaged in work 
under this contract. 

(b) Contractor's Public Liability Insurance in an amount not less than $1,000,000 for 
all claims arising out of a single occurrence and $100,000 for any one person in a single 
accident or occurrence, except for those claims governed by the provisions of the Missouri 
workers compensation law, Chapter 287, RSMo., and Contractor's Property Damage 
Insurance in an amount not less than $800,000 for all claims arising out of a single 
accident or occurrence and $100,000 for any one person in a single accident or 
occurrence. 
 

(c) Automobile Liability Insurance in an amount not less than $1,000,000 for all 
claims arising out of a single accident or occurrence and $100,000 for any one person in a 
single accident or occurrence. 
 

(d) Owner's Protective Liability Insurance  The Contractor shall also obtain at its 
own expense and deliver to the County a Owner's Protective Liability Insurance Policy 
naming the County of Cole as the insured, in an amount not less than $1,000,000 for all 
claims arising out of a single accident or occurrence and $100,000 for any one person in a 
single accident or occurrence, except for those claims governed by the provisions of the 
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Missouri workmen's compensation law, Chapter 387, RSMo.  No policy will be accepted 
which excludes liability for damage to underground structures or by reason of blasting, 
explosion, or collapse. 
 

(e) Subcontracts  In case any or all of this work is sublet, the Contractor shall require 
the Subcontractor to procure and maintain all insurance required in Subparagraphs (a), (b), 
and (c) hereof and in like amounts. 
 

(f) Scope of Insurance and Special Hazard  The insurance required under Sub-
paragraphs (b) and (c) hereof shall provide adequate protection for the Contractor and its 
subcontractors, respectively, against damage claims which may arise from operations 
under this contract, whether such operations be by the insured or by anyone directly or 
indirectly employed by it, and also against any special hazards which may be encountered 
in the performance of this contract. 
 

NOTE: Paragraph (f) is construed to require the procurement of Contractor's 
protective insurance (or contingent public liability and contingent property 
damage policies) by a general contractor whose subcontractor has employees 
working on the project, unless the general public liability and property damage 
policy (or rider attached thereto) of the general contractor provides adequate 
protection against claims arising from operations by anyone directly or 
indirectly employed by the Contractor. 

 
5. Contractor's Responsibility for Subcontractors  It is further agreed that Contractor 
shall be as fully responsible to the County for the acts and omissions of its subcontractors, 
and of persons either directly or indirectly employed by them, as Contractor is for the acts 
and omissions of persons it directly employs.  Contractor shall cause appropriate 
provisions to be inserted in all subcontracts relating to this work, to bind all subcontractors 
to Contractor by all the terms herein set forth, insofar as applicable to the work of 
subcontractors and to give Contractor the same power regarding termination of any 
subcontract as the County may exercise over Contractor under any provisions of this 
contract.  Nothing contained in this contract shall create any contractual relations between 
any subcontractor and the County or between any subcontractors. 
 
6. Liquidated Damages  The Director of Public Works may, at his discretion, deduct 
Seven Hundred ($700.00) per day from any amount otherwise due under this contract for 
every day Contractor fails or refuses to prosecute the work, or any separable part thereof, 
with such diligence as will insure the completion by the time above specified, or any 
extension thereof, or fails to complete the work by such time, as long as the County does 
not terminate the right of Contractor to proceed. It is further provided that Contractor shall 
not be charged with liquidated damages because of delays in the completion of the work 
due to unforeseeable causes beyond Contractor's control and without fault or negligence 
on Contractors part or the part of its agents. 
 
7. Termination  The County reserves the right to terminate this contract by giving at least 
five (5) days' prior written notice to the Contractor, without prejudice to any other rights or 
remedies of the County should the Contractor be adjudged as bankrupt, or if Contractor 
should make a general assignment for the benefit of its creditors, or if a receiver should be 
appointed for Contractor or for any of its property, or if Contractor should persistently or 
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repeatedly refuse or fail to supply enough properly skilled workmen or proper material, or if 
Contractor should refuse or fail to make prompt payment to any person supplying labor or 
materials for the work under the contract, or persistently disregard instructions of the 
County or fail to observe or perform any provisions of the contract. 
 
8. County's Right to Proceed  In the event this contract is terminated pursuant to 
Paragraph 6, then the County may take over the work and prosecute the same to 
completion, by contract or otherwise, and Contractor and its sureties shall be liable to the 
County for any costs over the amount of this contract thereby occasioned by the County. In 
any such case the County may take possession of, and utilize in completing the work, such 
materials, appliance, and structures as may be on the work site and are necessary for 
completion of the work.  The foregoing provisions are in addition to, and not in limitation of, 
the rights of the County under any other provisions of the contract, County regulations, and 
state and federal laws. 
 
9. Indemnity  The Contractor agrees to defend, indemnify, and save the County harmless 
from and against all claims, suits, and actions of every description, brought against the 
County and from all damage and costs by reason or on account of any injuries or damages 
received or sustained by any person or persons, or their property, by Contractor, its 
servants, agents, or subcontractors in the construction of said work, or by any negligence 
or carelessness in the performance of the same, or on account of any act or omission of 
Contractor, its servants, agents, or subcontractors, or arising out of the award of this 
contract to Contractor. 
 
10. Payment for Labor and Materials  The Contractor agrees and binds itself to pay for 
all labor done, and for all the materials used in the construction of the work to be 
completed pursuant to this contract.  Contractor shall furnish to the County a bond to 
insure the payment of all materials and labor used in the performance of this contract.  The 
Contractor is aware of, understands and agrees to abide by RSMo. 34.057. 
 
11. Payment  The County hereby agrees to pay the Contractor for the work done on a 
monthly basis pursuant to this contract according as set forth in the Contract Documents 
upon acceptance of said work by the Director of Public Works and in accordance with the 
rates and/or amounts stated in the proposal of Contractor dated June 7, 2019 which are by 
reference made a part hereof.  No partial payment to the Contractor shall operate as 
approval or acceptance of work done or materials furnished hereunder. 
 
12. Contract Time  The project covered under this contract shall be completed by no later 
than August 31, 2019. 
 
13. Contract Documents  The contract documents shall consist of the following: 
 

a. This Contract   f. General Special Provisions 
b. Addenda   g. Job Special Provisions 
c. Notice to Contractors  h. Technical Specifications 
d. Instructions to Bidders i. Drawings and/or Summary of Quantities 
e. Signed Copy of Bid 

 
This contract and the other documents enumerated in this paragraph, form the Contract 
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between the parties.  These documents are as fully a part of the contract as if attached 
hereto or repeated herein. 
 
14. Nondiscrimination  The Contractor agrees in the performance of this contract not to 
discriminate on the ground or because of race, creed, color, national origin, or ancestry, 
sex, religion, handicap, age, or political opinion, or affiliation, against any employee of 
Contractor or applicant for employment and shall include a similar provision in all 
subcontracts let or awarded hereunder. 
 
15. Notices  All notices required to be in writing may be given by first class mail addressed 
to Cole County Commission, Courthouse Annex, Room 200, 301 East High Street, 
Jefferson City, Missouri 65101, and [Insert Company Name and Address Here].  The 
date of delivery of any notice shall be the second full day after the day of its mailing. 
 
16. Jurisdiction  This agreement and every question arising hereunder shall be 
interpreted according to the laws and statutes of the State of Missouri. 
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IN TESTIMONY WHEREOF, the parties have hereunto set their hands and seals as of the 
day and year below written. 
 
 
Executed by the COUNTY this            day of                          , 2019. 
 
COLE COUNTY COMMISSION, Party of the First Part 
 
 
                                                                  
Cole County Commission 
 
ATTEST: 
 
 
                                                                                                                                 
County Clerk          (SEAL)  County Auditor 

"I certify there is a balance otherwise unemcumbered to the 
credit of the appropriation to which it is to be charged and a 
cash balance otherwise unencumbered in the treasury to the 
credit of the fund from which payment is to be incurred." 

 
 
Executed by the CONTRACTOR this            day of                          , 2019. 
 
Missouri Petroleum Products Company, Party of the Second Part 
 
 
By                                                                  
 
 
                                                                      
     Title 
 
ATTEST: 
 
 
                                                                      
Secretary              (SEAL) 
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CERTIFICATE OF INSURANCE 
 
 
 
 
Issued at the request of The County of COLE, Missouri 
 
Address: Cole County Commission 

Courthouse Annex, Room 200 
311 East High Street 
Jefferson City, Missouri 65101 

 
THIS IS TO CERTIFY that the insured named below is at this date insured with as 
described in the following schedule, and in full compliance with the Contract Documents, 
including all contractual liability coverage. 
 
 
 
 

DESCRIPTIVE SCHEDULE 
 
 
 
Name of Insured:                                                                                                                
 
 
Address of Insured:                                                                                                             
 
 

                                                                                                                           
 
 
Locations Covered:                                                                                                             
 
 

                                                                                                                            
 
 
Description of Work:                                                                                                           
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PERFORMANCE, PAYMENT AND ONE YEAR GUARANTEE BOND 
 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned                               
                                                                                                                                           , 
hereinafter referred to as "Contractor" and                                                                              
a Corporation organized under the laws of the State of                          , and authorized to 
transact business in the State of                                    , as Surety, are held and firmly 
bound unto the County of COLE, Missouri hereinafter referred to as "County" in the penal 
sum of                                                                                                                                      
                                                                                          DOLLARS ($                           ), 
lawful money of the United States of America for the payment of which sum, well and truly 
to be made, we bind ourselves and our heirs, executors, administrators, successors, and 
assigns jointly and severally by these presents. 
 
THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT: WHEREAS, the 
above bounden Contractor has on the                           day of                                , 2019, 
entered into a written contract with the aforesaid County for furnishing all materials, 
equipment, tools, superintendence, labor, and other facilities and accessories, for the 
construction of certain improvements as designated, defined, and described in the said 
Contract and the Conditions thereof, and in accordance with the specifications and plans 
therefore; a copy of said Contract being attached hereto and made a part hereof: 
 
NOW THEREFORE, if the said Contractor shall and will, in all particulars, well, duly, and 
faithfully observe, perform, and abide by each and every covenant, condition, and part of 
the said Contract, and the Conditions, Specifications, Plans, Prevailing Wage Law, and 
other Contract Documents thereto attached or, by reference, made a part thereof, 
according to the true intent and meaning in each case, and if said contractor shall replace 
all defective parts, material and workmanship for a period of one year after acceptance by 
the County, then this Obligation shall be and become null and void; otherwise it shall 
remain in full force and effect. 
 
PROVIDED FURTHER, that if the said Contractor fails to duly pay for any labor, materials, 
sustenances, provisions, provender, gasoline, lubricating oils, fuel oils, greases, coal 
repairs, equipment, and tools consumed or used in said work, groceries and foodstuffs, 
and all insurance premiums, compensation liability, and otherwise, or any other supplies or 
materials used or consumed by such Contractor or his, their, or its subcontractors in 
performance of the work contracted to be done, the Surety will pay the same in any 
amount not exceeding the amount of this Obligation, together with interest as provided by 
law: 
 
PROVIDED FURTHER, that the said Surety, for value received, to be performed 
thereunder, or the specifications accompanying the same, shall in any way affect its 
obligation on this bond and it does hereby waive notice of any change, extension of time, 
alteration, or addition to the terms of the Contract, or to the work, or to the specifications: 
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PROVIDED FURTHER, that if said Contractor fails to pay the prevailing hourly rate of 
wages, as shown in the attached schedule, to any workman engaged in the construction of 
the improvements as designated, defined and described in the said Contract, specifications 
and conditions thereof, the Surety will pay the deficiency and any penalty provided for by 
law which the Contractor incurs by reason of (his/its) act or omission, in any amount not 
exceeding the amount of this obligation together with interest as provided by law: 
 
IN TESTIMONY WHEREOF, the said Contractor has hereunto set his hand, and the said 
Surety has caused these presents to be executed in its name, and its corporate seal to be 
hereunto affixed, by it attorney-in-fact duly authorized thereunto so to do, at                          
                                                                                                         this the              day of 
                              , 20          . 
 
 
                                                                                                                                          
SURETY COMPANY    CONTRACTOR 
 
 
By                                                 (SEAL) By                                                         (SEAL) 
 
 
By                                                 (SEAL) By                                                          (SEAL) 
     Attorney-in-Fact      (State Representative) 
 
(Accompany this bond with Attorney-in-Fact's authority from the Surety Company certified 
to include the date of the bond.) 
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JOB SPECIAL PROVISIONS 
 
FORWARD: The provisions of this section take precedence over any other 
provisions in these specifications. 
 
 
A.  GENERAL 
 
1.0  The Technical Specifications for this project shall consist of the latest effective 2017 
version of the Missouri Standard Specifications for Highway Construction except as 
modified or contradicted by the County’s Contract, Special Provisions, General 
Provisions, and Plans. 
 
2.0  The contractor shall familiarize himself with these specifications prior to bidding.  
Failure to do so shall not relieve the contractor from delivering the completed project in 
accordance with the intent of the Plans and Specifications to provide a workable project. 
 
3.0  All Construction Details included with the bidding documents, plans and attached 
hereto shall be used in constructing this project. 
 
 
B. PARTIAL ACCEPTANCE 
 
The County reserves the right to accept any part or all of the bid for the project. 
 
 
C. TRAFFIC CONTROL DURING CONSTRUCTION 
 
Signs, cones, and barricades shall be placed both to protect workers and equipment 
and to protect the traveling public by marking open trenches and other potential 
dangers.  All work shall be in accordance with the latest revision to Chapter 6 of the 
2003 edition of the Manual on Uniform Traffic Control Devices (MUTCD). 
 
See Technical Specifications, Section 612 – Barricades and Flasher Signs 
 
It is generally expected that delays to the traveling public will occur from time to time.  
Road closures may be necessary in some situations and will be allowed only with prior 
notification from the Contractor and review by the County.  The Contractor shall notify 
the County at least 2 days in advance of any requested road closure.  This requirement 
is necessary in order to notify the media and appropriate emergency personnel in 
advance of said road closure. 
 
At no time shall the Contractor be allowed to leave a road closure in place overnight. 
 
 
D. LOCATION OF VARIOUS ROADS 
 
The locations of the roads for the overlay work in this contract are in various parts of the 
County.  It shall be the responsibility of the contractor to familiarize himself with the 
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locations of these roads prior to bidding.  Failure to do so shall not relieve the 
Contractor from delivering the completed project in accordance with the provisions of 
this contract. 
 
 
E. ORDER OF WORK 
 
The Contractor’s order of work shall be presented to and approved by the County prior 
to beginning work.  Any modifications to this order of work will not be allowed without 
prior approval by the County. 
 
The order of work shall include in it the proposed truck haul routes to the various 
locations listed in the plans.  The County reserves the right to restrict the use of certain 
roads as part of the haul routes. 
 
Once work has commenced on any road or part of this project, the Contractor shall 
diligently pursue the completion of that work. 
 
All costs associated with this provision shall be considered included in and completely 
covered by the various items of work in the contract. 
 
 
F. APPROVAL OF CHIP SEAL MIX DESIGN 
 
The contractor shall submit a MoDOT approved mix design for the chip seal surfacing 
with their bid response.  All applicable portions of Sec. 409 submittal requirements shall 
apply. 
 
 
G. STOCKPILE LOCATIONS FOR TYPE 2 AGGREGATE 
 
All stockpile locations for the Type 2 aggregate shall be a paved surface and free of 
foreign aggregates.  The contractor shall be responsible for securing a location and the 
location shall be approved by the engineer prior to hauling in the aggregate. 
 
The contractor may use the County Maintenance Facility at 5055 Monticello Road for 
stockpiling.  If the contractor chooses to do so, they shall adhere to all county policies 
while on the property and shall provide their own equipment and labor for loading the 
material. 
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GENERAL SPECIAL PROVISIONS 
 
The General Special Provisions for this particular Cole County project shall consist of the 
currently corrected (2004) version of the Missouri Standard Specifications for Highway 
Construction, Section 100, except as modified or contradicted herein. 
 
SECTION  101.2 - DEFINITION OF TERMS 
 
Delete definition for “Commission” and substitute the following: 
 

If the words "Commission" or  "The Missouri Highway and Transportation Commission" 
are used in the Missouri Standard Specifications for Highway Construction, the word 
"Owner" shall be substituted, and shall mean the County of COLE acting by and through 
any of its authorized representatives. 
 
Delete definition for “Contract” and substitute the following: 
 

Contract.  The written agreement between the Owner and the Contractor covering the 
performance of the work for the proposed construction.  The contract shall include Notice 
to Contractors, Instruction to Bidders, Plans, Proposal, Addenda, Contract Bond, Contract 
Agreement, Acknowledgment, Special Provisions, Standard Specifications, Notice to 
Proceed, and all Supplemental Contracts and Change Orders.  It may cover a single 
project, or a combination of projects awarded as a single unit. 
 
Delete definition for “Engineer” and substitute the following: 
 

If the words "Engineer" or "Chief Engineer" are used in the Missouri Standard 
Specifications for Highway Construction, the word "Engineer" shall be substituted, and 
shall mean the County Engineer acting by and through any of his authorized 
representatives. 
 
Delete definition for “Laboratory” and substitute the following: 
 

Laboratory.  Any testing laboratory which may be designated by the Engineer, for 
inspecting and determining the suitability of materials. 
 
Delete definition for “Plans” and substitute the following: 
 

Plans.  Drawings or reproductions thereof approved by the Owner, which show the 
location, character, and details of the work.  Plans shall prevail over standard 
specifications, general special provisions, and job special provisions when in conflict 
therewith. 
 
Insert the following definition for “Job Special Provision” where none currently 
exists: 
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Job Special Provisions.  Directions or requirements, peculiar to the work and not 
otherwise thoroughly or satisfactorily detailed or set forth in the standard specifications.  
Job special provisions shall prevail over general special provisions, and general special 
provisions shall prevail over standard specifications whenever in conflict therewith. 
 
Delete definition for “State” and substitute the following: 
 

If the words "State" or "State of Missouri" are used in such a manner which implies 
ownership of the project, the word "Owner" shall be substituted and shall mean the County 
of COLE acting by and through any of its authorized representatives. 
 
SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS 
 
Delete Sec. 102.1 and substitute the following: 
 

102.1 Notice of Bid Opening.  After the date is fixed for the receipt of bids, the Owner 
may, in addition to the notice required by law, give notice of such date by mail directly to 
interested Contractors.  The Notice of Letting will contain a description of the proposed 
work, together with instructions and information to the potential bidder regarding proposal 
forms, plans, specifications, and the reservation of the right of the Owner to reject any and 
all bids. 
 
Delete Sec. 102.2 thru Sec. 102.2.1 and substitute the following: 
 

102.2  Bidder’s Qualifications.  To demonstrate his qualifications for the project, 
each bidder must be prepared to submit within seven (7) calendar days of the Owner’s 
request, written evidence as to the Contractor’s financial status, equipment, previous 
experience and personnel. 
 
Delete Sec. 102.2.2 and substitute the following: 

 
102.2.2  Each prospective bidder shall execute the affidavit of labor standards 

compliance, stating that such bidder will fully comply with all written requests by the 
Missouri Department of Labor and Industrial Relations, Division of Labor Standards, to 
provide information for the purpose of establishing a prevailing wage. 
 
Delete Sec. 102.2.3 and substitute the following: 
 

102.2.3  The prospective bidder, if a corporation, shall submit a copy of its current 
annual registration report, or initial registration report if a new corporation, on file with the 
Corporation Division of the Missouri Secretary of State’s Office.  Each corporation which is 
a party to a joint venture shall submit the same required report with its joint venture 
contractor. 
 
Delete 102.6 and substitute the following: 
 



 
 Page 7-3 

102.6 Sales and Use Taxes.  The sales tax exemption for public works contractors of 
certain entities, enacted in 1994 in Section 144.062 RSMo, may apply to contractors for the 
Owner or their subcontractors or suppliers.  This exemption is for materials consumed in 
the construction of, or incorporated into this project.  The Owner will judge each project and 
determine if the sales tax exemption of the Owner will apply.  If sales tax exemption is 
allowed on a project, it will be duly noted on the proposal form.  The Owner will make the 
tax exemption certificate available, if applicable, to the successful bidder upon award of 
this contract.  If the Owner does not allow the use of sales tax exemption, the contractor, 
subcontractor or suppliers shall pay all applicable state and local sales taxes or state use 
taxes on all material and supplies used on a project and should include those taxes in their 
bid. 
 
Delete 102.7.2 in its entirety. 
 
Delete Sec. 102.7.3 and substitute the following: 
 

102.7.3  A bid of an individual, including those doing business  under a fictitious name, 
shall include the signature and address of the individual. 
 
Delete Sec. 102.7.4 and substitute the following: 
 

102.7.4  A bid by a partnership or joint venture, including individuals doing business 
under fictitious names, or corporations, shall be executed by at least one of the partners 
followed by the title "Partner", or one of the joint venturers followed by the title "Joint 
Venturer" and the business address of the partnership or joint venturer shown.  The true 
legal name and address of each partner and joint venturer shall also be shown. 
 
Delete Sec. 102.7.5 and substitute the following: 
 

102.7.5 A bid by a corporation whether acting alone or as a joint venturer, shall show 
the address and name of the corporation and shall include the signature and title of a 
person authorized by its board of directors to bind the corporation. 
 
Add Section 102.7.9 
 

102.7.9  All names must be typed or printed in ink below all signatures. 
 
Add Section 102.7.10 
 

102.7.10  The bid shall contain an acknowledgement of receipt of all addenda (the 
number and dates of which shall be filled in on the Proposal Form). 
 
Add Section 102.7.11 
 

102.7.11  All bidders shall complete and submit with their proposal the following forms 
included in the bid documents. 
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(a) Proposal 
(b) Signature and Identity of Bidder 
(c) Bid Guaranty 
(d) Contractor’s Affidavit 
(e) Anti-Collusion Statement 

 
Delete Sec. 102.9 and substitute the following: 
 

102.9 Bid Guaranty.  No proposal will be considered unless accompanied by a 
certified check or cashier’s check, on any bank or trust company, insured by the Federal 
Deposit Insurance Corporation, payable to the Owner, for not less than 5 percent of the 
amount of the bid, or by a bond secured by a qualified surety, or sureties, for not less than 
5 percent of the amount of the bid.  Surety companies shall furnish a Certificate of 
Authority in accordance with Section 103.4.2.  Bid bonds may be submitted on forms 
furnished in these Contract documents.  The proposal Guaranty shall be attached to the 
back of the bid proposal form. 
 
Delete Sec. 102.10 and substitute the following: 
 

102.10 Delivery of Proposals.  Each proposal shall be submitted in a sealed, opaque 
envelope marked clearly “Construction Bid” and shall also be clearly marked with project 
title, project number, bid date, bid time and bidder’s name and address.  If sent by mail, the 
sealed bid shall be addressed to the Cole County Commission, Courthouse Annex, Room 
200, 311 East High Street, Jefferson City, Missouri, 65101.  All proposals shall be filed 
prior to the time and at the place specified in the Notice To Bidders.  Proposals received 
after the time for opening of bids will be returned to the bidder unopened.  No bids which 
are submitted by fax will be accepted. 
 
SECTION 103 - AWARD AND EXECUTION OF CONTRACT 
 
Delete Sec. 103.2.1 and substitute the following: 
 

103.2.1  The contract will be awarded by the Owner to the lowest responsible bidder as 
soon as practicable after the opening of the bids.  The responsibility of the Contractor will 
be determined by the Owner based upon, but not limited to the Contractor’s previous work, 
financial standing, and record for the payment of local bills incurred by the Contractor, his 
employees, and subcontractors.  The successful bidder will be notified by letter mailed to 
the address shown on the proposal that his bid has been accepted and that he has been 
awarded the contract. 
 
Delete Sec. 103.4.1 and substitute the following: 
 

103.4.1  The successful bidder shall, at the time of the execution of the contract, 
furnish a contract bond in a sum equal to the contract price.  The bond shall be to the 
Owner, in a form and with surety, or sureties, acceptable to the Owner, to insure the proper 
and prompt completion of the work in accordance with the provisions of the contract, and to 
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insure payment for all labor performed and materials consumed or used in the work.  The 
bond, if executed by a surety which is a corporation organized in a state other than 
Missouri, shall be signed by an agent or broker licensed by the Missouri Division of 
Insurance.  All proposals shall be submitted on the basis of furnishing a contract bond 
executed by an approved surety, or sureties, as herein set out. 
 
SECTION 104 - SCOPE OF WORK 
 
Add Sec. 104.6.3.5 
 

104.6.3.5  All proposals shall be submitted to the Engineer.  If so desired, the 
Contractor may submit a conceptual proposal for approval stating the basic proposal and 
approximate cost savings.  The conceptual proposal will give the Contractor the opportunity 
to submit his idea without large initial development costs should the proposal be rejected. 
 
Delete Sec. 104.11.2 and substitute the following: 
 

104.11.2  The Contractor shall open and clean all existing channels and culverts 
leaving them free from all excess mud or silt, drift, brush, and debris of any kind.  This work 
shall be considered incidental to the work, and no direct payment shall be made for work 
covered by this section. 
 
Delete Sec. 104.13 in its entirety and substitute the following: 
 

104.13  Warranty. 
 
104.13.1  The Contractor shall warranty that the equipment, materials, and 

workmanship furnished under this contract will be as specified and will be free from defects 
for a period of one (1) year from the date of final acceptance.  In addition, the equipment 
furnished by the Contractor shall be warranted to be free from defects in design. 
 

104.13.2  Within the warranty period and upon notification of the Contractor by the 
Owner, the Contractor shall promptly make all needed adjustments, repairs, or 
replacements arising out of defects which, in the judgment of the Engineer, or the County, 
become necessary during such period. 
 

104.13.3  The cost of all materials, parts, labor, transportation, supervision, special 
tools, and supplies required for replacement of parts, repair of parts, or correction of 
abnormalities shall be paid by the Contractor, or by his surety under the terms of the bond. 
 

104.13.4  The Contractor shall extend the terms of this warranty to cover repaired 
parts and all replacement parts furnished under the guarantee provisions for a period of 
one (1) year from the date of installation thereof. 
 

104.13.5  If within ten (10) days after the Owner gives the Contractor notice of a 
defect, failure, or abnormality of the work, the Contractor neglects to make, or undertake 
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with due diligence to make, the necessary repairs or adjustments themselves or order the 
work to be done by a third party, the Owner may complete the work and the costs of the 
work shall be paid by the Contractor. 
 

104.13.6  In the event of an emergency where, in the judgment of the Owner, delays 
would cause serious loss or damage, repairs or adjustments may be made by the Owner, 
or a third party chosen by the Owner, without giving notice to the Contractor, and the cost 
of the work shall be paid by the Contractor, or by his surety under the terms of the bond. 
 

104.13.7  No direct payment will be made for complying with the requirements of this 
section. 
 
SECTION 105 - CONTROL OF WORK 
 
Delete Sec. 105.5 and substitute the following: 
 

105.5  Cooperation by Contractor.  The Contractor will be supplied with four (4) sets 
of approved plans and contract assemblies including special provisions.  Additional sets of 
approved plans and contract assemblies including special provisions may be purchased as 
provided in the notice to bidders.  One (1) set of approved plans and contract documents 
including special provisions shall be kept available on the job at all times. 
 
Add Sec. 105.5.3: 
 

105.5.3  The Contractor shall notify the Engineer not less than four (4) working days 
prior to closing the road. 
 
Delete Sec. 105.7.1 and substitute the following: 
 

105.7.1  The Contractor shall cooperate with utility owners and the Engineer in the 
location and relocation of utility facilities to minimize effects upon Contractor’s work, 
interruption to utility service and duplication of work by utility owners.  The Contractor shall 
perform the necessary clearing and grubbing as soon as practicable after the notice to 
proceed is issued to allow the utilities to locate or relocate their facilities.  Facilities or 
appurtenances that are to remain in place during construction shall be accounted for and 
protected by the Contractor’s work procedures.  Utility location and relocation shall be 
made in accordance with 7 CSR Division 10, Chapter 3, Utility Location and Relocation. 
 
Add Section 105.7.7 
 

105.7.7  The Contractor shall make suitable and timely verbal and written requests to 
all utility locating agencies, all railroad and utility owners, all pipe owners, and other parties 
affected, and endeavor to have all necessary locates and adjustments of public or private 
utility fixtures, pipe lines, and other appurtenances within or adjacent to the limits of 
construction, made as soon as practicable.  One (1) copy of all requests shall be submitted 
to the Engineer. 
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Delete Sec. 105.8 thru Sec. 105.8.2 and substitute the following: 
 

105.8  Construction Stakes, Lines and Grades.  The Engineer will set initial field 
control consisting of bench marks and control monuments. 
 

105.8.1  The Contractor shall be responsible for the preservation of all bench marks 
and control monuments, and if any of these bench marks or control monuments are 
carelessly or willfully destroyed or disturbed, the cost of replacing them may be charged to 
the Contractor. 
 

105.8.2  These bench marks and control monuments will constitute the initial field 
control by and in accordance with which the Contractor shall establish all other necessary 
controls and perform the work in the correct position to correspond to the information 
shown on the plans and given by the Engineer during the progress of the work.  Elevations 
shown on the drawings and referred to in the specifications are based on the bench marks 
shown. 
 

105.8.3  The Contractor shall employ competent personnel for making position, 
gradient and alignment determinations and measurements. 
 
Delete Sec. 105.10.2 and substitute the following: 
 

105.10.2  Inspections and job control tests will generally be made by the Engineer on 
the following items of work.  It shall be the responsibility of the Contractor to notify the 
Engineer by 1:00 P.M. of the day preceding any operation which affects these items. 
 

- Initial Layout 
- Removal of Existing Structure 
- Pile Driving 
- Footing Excavation 
- Reinforcing Steel Placement 
- All Concrete Operations 
- All Asphalt Operations 
- Girder Erection 
- Requests for Compaction Testing 
- All Base Rock Operations 
- All Earthwork Operations 
- All Roadway Surfacing Operations 
- Post-Tensioning Material Placement 
- Post-Tensioning Stressing 
- Cutting of Tendon Ends 
- Grouting of Stressing Pockets 

 
If any operation which affects the above mentioned items is to be performed on a Monday, 
notification must be made to the Engineer by 1:00 P.M. of the preceding Friday.  The lack 
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of supervision or inspection by the Engineer shall not relieve the Contractor of the 
responsibility to construct the project according to the plans and specifications.  Any work 
performed or materials used without authorization by the Engineer may be ordered 
removed and replaced at the Contractor's expense. 
 
Delete Sec. 105.11.2 and substitute the following: 
 

105.11.2  All changes in the work or departures from the plans, will be considered 
unauthorized, and the Engineer may order such work removed and replaced at the 
expense of the Contractor unless, before proceeding with the work, the Contractor has a 
copy of an Order Record signed by the Engineer, or a Change Order signed by all parties 
whose signatures are provided for, except the Federal Engineer.  These forms will contain 
complete detailed instructions regarding the proposed changes. Any departure from the 
instructions contained in such written order shall be considered unauthorized. 
 
Delete Sec. 105.11.3 and substitute the following: 
 

105.11.3 All construction and materials which have been rejected or declared 
unsatisfactory shall be remedied or removed and replaced in an acceptable manner by the 
Contractor at his expense.  All expense incurred by the Engineer due to corrections or 
removal and replacement of construction and materials shall be born by the Contractor, 
and will be deducted from any payment which is or may become due the Contractor.  Upon 
failure of the Contractor to remedy or remove and properly dispose of rejected materials or 
work, or to replace them immediately after receiving written notice from the Engineer, the 
Engineer may employ labor to rectify the work, and the cost of rectification will be deducted 
from any payment due or which may become due the Contractor. 
 
Delete Sec. 105.16.5 and Sec. 105.16.6 and substitute the following: 
 

105.16.6  If the claim is against the Owner, the notice of claim shall be personally 
delivered or sent by certified mail to the Owner.  If the claim is against the Contractor, the 
notice of the claim will be personally delivered or sent by certified mail to the Contractor at 
the address shown under the signature on the proposal.  If the claim is against an 
assignee, notice of the claim will be personally delivered or sent by certified mail to the 
assignee at the address shown on the accepted notice of assignment.  The party against 
whom a claim is filed shall file any counter claims within sixty (60) days after receipt of such 
notice.  All notices of claims shall contain an itemized statement showing completely and 
fully the items and amounts forming the basis of the claim. 
 
SECTION 106 - CONTROL OF MATERIAL 
 
Add Sec. 106.1.4.1: 
 

106.1.4.1  Unless otherwise specified, all materials shall be subject to visual inspection 
and job control tests, as determined by the Engineer, and shall be certified by the material 
supplier that the material supplied conforms to the requirements of these specifications.  All 



 
 Page 7-9 

certifications shall make reference to the specific project, and shall contain the supplier's 
name and address. 
 
Delete Sec. 106.2.2 and substitute the following: 
 

106.2.2 Contractor Furnished Sources.  If sources of material are not designated in 
the plans or described in the contrast, or if the Contractor desires to use material from 
sources other than those designated, the Contractor shall acquire the necessary rights to 
take materials from the sources and shall pay all costs related thereto, including any which 
may result from testing of samples by an approved laboratory as required by the Engineer 
and for an increase in length of haul.  All costs of exploring, meeting environmental 
requirements and developing such other sources shall be borne by the Contractor.   The 
use of material from other than designated sources which have not had prior approval of 
the Engineer shall be used at the Contractor's risk and may be considered as unacceptable 
and unauthorized and, if so considered, will not be paid for.  Where practicable, borrow 
areas, gravel pits, and quarry sites shall be located so that they will not be plainly visible 
from the state highway or county road. 
 
Delete Sec. 106.3 and substitute the following: 
 

106.3 Samples, Tests, and Cited Specifications.  The Contractor shall submit 
certifications and substantiating test reports, furnished by the supplier or fabricator, 
certifying that material and manufacturing procedures conform to the specifications.  There 
shall be no direct charge to the Owner for materials takes as samples, either for field tests 
or for laboratory tests.  If a specification of a recognized national standard agency (ASTM, 
AASHTO, AWWA, AWS, etc.) is designated, the material may, unless otherwise specified, 
meet either the designated specification or the latest revision thereof in effect at the time of 
letting of the contract.  Unless otherwise specified, all sampling and testing required by the 
specifications shall be performed by the supplier or fabricator at no cost to the Owner in 
accordance with the methods specified in the contract or in accordance with the latest 
methods in effect at the time of letting of the contact, as prescribed by the national 
standard agency, and the results shall be signed, sealed and stamped according to laws 
related to professional Engineers.  If appropriate methods have not been so prescribed, 
tests shall be performed in a manner determined by the Engineer. 
 
Delete Sec. 106.8 and substitute the following: 
 

106.8 Material Furnished by the Owner.  If any material is to be furnished by the 
Owner, special provisions designating such materials and their locations will be included in 
the proposal.  The cost of handling and placing all materials shall be considered as 
included in the contract price for the item in connection with which they are used.  The 
Contractor will be responsible for all material provided to him, and deductions will be made 
from any monies due him to make good any shortages and deficiencies, from any cause 
whatsoever, and for any damage which may occur, and for any demurrage charges. 
 
SECTION 107 – LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
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Delete Sec. 107.13 and substitute the following: 
 
 107.13  Insurance Requirements. The Contractor shall procure and maintain at its 
own expense, until acceptance by the Engineer, liability insurance for all damages and 
losses imposed by law and assumed under the contract, of the kinds and in the amounts 
specified in Secs 107.13.1 though 107.13.3.  Before the Contractor commences the work, 
the Contractor shall require the insurance company or companies to furnish to the 
Engineer evidence of such insurance showing compliance with these specifications.  All 
insurance required in Sec 107.13 shall be occurrence policies in a form acceptable to the 
Engineer, and shall remain in form until all work required to be performed under the terms 
of the contract is satisfactorily completed as evidenced by its formal acceptance by the 
Engineer.  Each policy or its declaration pages shall provide that the policy shall not 
materially changed or canceled until the Engineer has been given at least 30 days advance 
notice in writing.  If any policy is canceled before the contract work is complete, a 
satisfactory replacement policy must be in force, with notice and evidence of insurance 
submitted to the Engineer, prior to the effective date of cancellation of the former policy.  
All evidence of insurance and notices shall be submitted to the Engineer.  Upon request, 
the Contractor shall promptly furnish the Engineer with a complete copy of the policy.  
Failure to furnish evidence of proper insurance, or complete insurance policies when 
requested, will result in the temporary suspension of work as provided in Sec 108.6, and 
may result in order claims or actions for breach of contract or otherwise, as may be 
recognized at law or in equity. 
 
Delete Sec. 107.13.2.3 and substitute the following: 
 
 107.13.2.3  Additional Insureds.  Each policy of commercial general liability 
insurance shall name the Owner, Engineer and its members, agents and employees as 
additional insureds.  Each commercial general liability insurance policy shall also contain a 
separation of insured conditions.  The insurance afforded by the Contractor shall be 
primary insurance. 
 
Delete Sec. 107.15 and substitute the following: 
 
 107.15  Personal Liability of Public Officials.  There shall be no personal liability 
upon the public officials, or any member, employee or agent of the Owner in carrying out 
any of the provisions of the contract or in exercising any power or authority granted to 
them, it being understood that in such matters they acted as agents and representatives of 
the Owner with official and public duty doctrine immunity.  If any provision of the contract 
appears to impose a duty on such an individual, the duty remains exclusively that of the 
Owner and is not a personal duty or obligation of the individual.  
 
SECTION 108 - PROSECUTION AND PROGRESS 
 
Delete Sec. 108.1.1 and substitute the following: 
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108.1.1  The Contractor shall not sublet, sell, transfer, assign, or otherwise dispose of 
the contract or contracts or any portion thereof, or of his right, title, or interest therein, 
without written consent of the Engineer.  Requests for permission to sublet, assign, or 
otherwise dispose of any portion of the contract shall be in writing and shall be 
accompanied by evidence that the organization which will perform the work is particularly 
experienced and equipped for such work.  In case such consent is given, the Contractor 
will be permitted to sublet a portion thereof, but shall perform with his own organization 
work amounting to not less than forty percent (40%) of the total contract cost, except that 
any items designated by the Engineer as specialty items may be performed by subcontract 
and the contract value of any such specialty items so performed by subcontract may be 
deducted from the total contract cost before computing the amount of work required to be 
performed by the Contractor with his own organization.  The subcontractor shall not sublet, 
sell, transfer, assign, or otherwise dispose of the subcontract.  Consent to a subcontract 
shall constitute the Owner’s endorsement of the qualifications of the subcontractor. 
 
Delete Sec. 108.4 and substitute the following: 
 
 108.4  Progress Schedules.  The Contractor shall, if requested by the Engineer, 
submit a progress schedule for review and approval.  The progress schedule shall be 
submitted to the Engineer within three (3) days of the receipt of the request.  The progress 
schedule shall be used to establish the construction operations and to monitor the progress 
of the work although the Engineer’s determination of the then major operation or controlling 
item of work shall always prevail.  The progress schedule shall be in the form specified in 
Sec 108.4.1, unless the contract contains a different requirement.  The progress schedule 
shall be based on the number of working days, calendar days or other increments as set 
forth in the contract that the Contractor expects to require in completing the project 
recognizing the capabilities of labor, equipment, arrangements for materials, mobilization, 
shop drawing preparation and approvals, and other relevant items. 
 
Delete Sec. 108.4.2 and substitute the following: 
 
 108.4.2  Preparation of Initial Schedule.  The Contractor shall, if requested by the 
Engineer, complete development of the initial activities schedule chart and written narrative 
and present a copy to the Engineer at least seven (7) days prior to the pre-construction 
conference. 
 
Delete Sec. 108.7.2.2 and substitute the following: 
 

108.7.2.2  The count of working days will start on the date the Contractor starts 
construction operations, or the authorization date in the Notice to Proceed, whichever is 
earlier.  The Engineer will be the judge of the number of working days to be charged under 
the contract.  In computing the working days charged against the Contractor in the 
execution of the work, allowance will be made for days that are not working days and for 
days during which work is suspended with the written approval of the Engineer.  The 
Engineer may make allowance for working days lost due to causes he deems justified for 
the elimination of the count of working days.  No allowance will be made for delay or 
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suspension of the prosecution of the work due to fault of the Contractor.  On or about the 
first of each month, the Engineer will give the Contractor written notice of the number of 
working days charged to the contract for the preceding time period.  Any objection by the 
Contractor to the number of working days so charged shall be made in writing within five 
(5) days, setting forth his objections and specifying the reasons therefore, or those 
objections shall be forever waived and may not constitute the basis for an excusable or 
compensable delay. 
 
SECTION 109 - MEASUREMENT AND PAYMENT 
 
Delete Sec. 109.1 and substitute the following: 
 

109.1  Measurement of Quantities.  Unless otherwise specified hereinafter, all work 
performed under the contract will be paid for on contract quantity basis as set forth in these 
specifications.  When the quantity of any item that is to be paid for on a contract quantity 
basis is found to include errors, or when an authorized revision of the plan is made, the 
quantity will be corrected before making final payment.  The method of measurement and 
computations to be used in determination of quantities of material furnished and of work 
performed under the contract will be those methods generally recognized as conforming to 
good engineering practice. 
 
Add Sec. 109.5.9: 
 

109.5.9  The Contractor shall not begin any work for which price payments are not 
provided in the contract without first bringing the matter to the attention of the Engineer, 
and no bills or charges for extra or force account work will be allowed except for that 
ordered in writing and approved by the Engineer. 
 
Delete Sec 109.6 and substitute the following: 
 
 109.6  Method of Payment.  Payment to the Contractor for furnishing all material and 
performing all work under the contract shall be made by check. 
 
Delete Sec. 109.7 in its entirety and substitute the following: 
 

109.7  Partial Payments 
 

109.7.1  The Contractor shall submit for review and approval by the Engineer either 
monthly or bi-monthly payment requests on or about the 1st and 15th of each month for the 
work performed and the value thereof at the contract unit prices.  The proper percentage 
with relation to completion will be allowed for all incomplete items. 
 

109.7.2  No payments will be made on account of materials not yet incorporated into 
the work. 
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109.7.3  From the total amount of work items of each estimate, there will be deducted 
five (5) percent.  The retained percentage will be released as provided in Sec. 109.9.  The 
net amount due on the estimate will be certified to the Owner for payment.  This method of 
retained percentage does not apply to Sec. 808.6. 

 
109.7.4  Payment may be withheld or nullified in whole or part to such extent as may 

be necessary to protect the Owner from loss on account of: 
 

a. Failure to properly submit material certifications and substantiating test reports 
required under Sec. 106.1.4.1 and Sec. 106.3. 

 
b. Failure to properly submit certified copies of labor payrolls required under Sec. 

110. 
 

c. Defective work not remedied. 
 

d. Failure of the Contractor to properly make payment to suppliers or 
subcontractors for material and/or labor (RSMo 34.057) 

 
e. A reasonable doubt that the contract can be completed for the balance then 

unpaid. 
 

f. Damage to another Contractor. 
 
Delete Sec. 109.9.1 and substitute the following: 
 

109.9.1  Withholding of Retained Percentage Prior to any release of retained 
percentage, the Contractor shall file with the Owner the following: 
 

a. An affidavit, to the effect that all payments have been made and all claims have 
been released for all materials, labor, and other items covered by the contract 
bond; 

 
b. Written consent of the surety to such payment; 

 
c. Certification regarding work performed by and payments made to Disadvantaged 

Business Enterprises (DBE's); 
 

d. Lien Waivers signed by each supplier furnishing materials to the project and/or 
each subcontractor providing services/materials for the project releasing all 
claims to said materials and services; 

 
e. The Contractor and all subcontractors shall file an affidavit stating that each has 

fully complied with the provisions and requirements of the Prevailing Wage Law; 
 

f. Any other documents which may be required by the contract, or the Engineer. 
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Add Sec. 109.9.1.3: 
 

109.9.1.3  When the work has been completed and certified by the Owner, a final 
estimate will be executed and submitted, which will provide payment to the Contractor for 
the entire sum due him as set forth in these specifications, including the amount previously 
retained by the Owner.  All prior partial estimates and payments shall be subject to 
correction by the Owner in this final estimate and payment. 
 
SECTION 110 - STATE AND FEDERAL WAGE RATES AND OTHER REQUIREMENTS 
 
Add Sec. 110.5: 
 

110.5  The Contractor and all subcontractors shall maintain books, accounts, ledgers, 
invoices, drafts, documents, pages and other business records pertaining to the 
performance of the contract with such materials available at the Contractor's field or 
permanent business offices at all reasonable times during the performance of the contract 
and for four (4) years from the date of final payment under the contract, for inspection by 
authorized representatives. 
 
Add Sec. 110.6: 
 

110.6  The Contractor and each subcontractor shall be required to submit to the 
Engineer one certified copy of labor payrolls and a weekly statement of compliance (Form 
WH-347) for each week that work is in progress, within seven (7) days of the payment date 
of the payroll.  If work is temporarily suspended, the last payroll shall be marked 
appropriately to note that it will be the last payroll until work is resumed. 
 
Add Sec. 110.7: 
 

110.7  Payrolls to be submitted shall be checked for compliance with the contract 
requirements and will be retained by the Owner for a period of three (3) years following 
final audit, during which time they will be open to inspection. 
 
Add Sec. 110.8: 
 

110.8  The Contractor shall be responsible for the submittal of payrolls and 
certifications for all subcontractors. 
 
Add Sec. 110.9: 
 

110.9  The Owner may check payrolls with the following checks, however, it will still be 
the Contractor’s responsibility to ensure proper labor compliance: 
 

a. The employee's full name as shown on his social security card, his address and 
social security number shall be entered on each payroll. 
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b. Check the payroll for correct employee classification. 

 
c. Check the payroll for correct hourly wage and, if applicable, the correct overtime 

hourly rate. 
 

d. Check the daily and weekly hours worked in each classification including actual 
overtime hours worked.  (Not adjusted hours) 

 
e. All deductions are listed in the net wage shown.  The Form WH-347 is to be 

used if fringe benefits are paid into established programs.  However, if fringe 
benefits are paid in cash to the employee, the amount shall be indicated on the 
payroll. 

 
f. To assure that the payrolls are arithmetically correct, approximately ten percent 

(10%) of the extensions on the first three (3) payrolls shall be checked.  The 
Contractor will be advised of any violations noted on the labor payroll.  All the 
errors will be corrected by means of a supplementary payroll. 

 
g. All checking by the Owner will be made in red pencil and initialed by the checker. 

 
h. Final payroll will be marked "Final" or "Last Payroll". 

 
i. A record of all payrolls will be maintained by the Owner. 

 
Add Sec. 110.10: 
 

110.10  The contracts for construction projects require that certain information be 
displayed in a conspicuous place within the project limits for the duration of the contract. 
The following is a list of required information to be posted both on the project and in the 
Owner's office: 
 

a. In the Owner's office: 
 

1. Missouri Equal Employment Opportunity Notice 
2. PR-1022, Title 18, Section 1020, Notice on False Statements 

 
b. On the Projects: 

 
1. State and Federal Wage Rates Notice 
2. Federal Equal Employment Opportunity Notice (English and Spanish version) 
3. PR-1022, Title 18, Section 1020, Notice on False Statements 
4. Form FHWA-1495, and FHWA-1495A, Wage Rate Information (Post with 

Federal Wage Rates, if applicable) 
5. Contractor's and Subcontractor's EEO Policy Statements and name, address, 

and telephone number of designated EEO Officers 
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6. Notice to Labor Unions of Contractor’s commitment to EEO (if applicable) 
7. Notice requesting referral of minorities by present employees 

 
Add Sec. 110.11: 
 

110.11  The Owner's personnel will generally conduct one wage rate interview on each 
project every month.  Labor interviews are not required on railroad and other utility 
adjustments.  The interviewer will determine the employee's name, the employer's name, 
the classification of the employee, the actual wage paid, and the posted wage. 
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CHIP SEAL SURFACING TECHNICAL SPECIFICATIONS 
 

 
GENERAL 
 
This article sets forth the technical requirements governing the quality of the labor and 
materials used in the project. 
 
All materials not conforming to the specifications indicated shall be considered defective 
and rejected and shall be removed from the site of work.  All material specifications will 
be constructed under the provisions of the Missouri Standard Specifications for Highway 
Construction as provided. 
 
 
1. SCOPE OF WORK 
 
1.1 Description:  This work consists of an application of asphaltic emulsion followed with 

an application of graded aggregate surfacing material.  The work performed under 
this contract shall consist of furnishing all labor, equipment, traffic control devices, 
and materials to construct a single-layer aggregate surface treatment over an 
existing asphaltic concrete pavement and/or a double-layer of newly upgraded 
aggregate surfaces. 

 
1.2 The polymer modified emulsified asphalt seal coat shall be constructed in 

accordance with these specifications and in conformity to the lines, grades, 
thickness and cross sections shown on the plans, or established by the Engineer. 

 
1.3 A double seal coat application shall involve a thorough sweeping of the pavement 

after the first application has cured followed by a second application in accordance 
to the specifications. 

 
1.4 Design Aggregate and Binder Application Rates.  The McLeod mix design 

method shall be uses and all computations (target stockpile gradation and 
application rates of CRS-2P and cover aggregate) shall be submitted to the 
Engineer or review with the submittal of the bid.  The mix design shall include the 
material sources intended for use on the project and shall be submitted with the 
bid. 

 
 
2. MATERIALS 
 
2.1 Type 1 Chip Seal Surfacing (Osage River Pea Gravel) 
 
2.1.1  All material shall conform to Missouri Standard Specifications for Highway 

Construction, Division 1000, Materials Details, and specifically as follows: 
 
Item Section 

 
Cationic Rapid Set Emulsion (CRS-2P)  409  
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Aggregate for Polymer Modified Asphalt Seal  1003 
Coats; 3/8” or 7/16” clean aggregate 

 
2.1.2 The emulsion application rate shall range from 0.38 to 0.42 gallons per square 

yard per lift. 
 
2.1.3 The aggregate application rate shall be 23-27 pounds per square yard. 
 
2.1.4 All rock shall come from the Osage River and be screened and washed. 
 
2.2 Type 2 Chip Seal Surfacing (1/4” Trap Rock) 
 
2.2.1  All material shall conform to Missouri Standard Specifications for Highway 

Construction, Division 1000, Materials Details, and specifically as follows: 
 

Item Section 
 

Cationic Rapid Set Emulsion (CRS-2P)     409  
 

Aggregate for Polymer Modified Asphalt Seal  1003 
Coats (Porphyry, Grade A); 1/4” MoDOT 

 
Sand 1002 

 
2.2.2 CRS-2P shall also meet the requirements of tests conducted in accordance to 

ASTM D2397 and shall have a minimum Elastic Recovery of 65%. The material 
shall have a minimum float value of 1200 when tested in accordance to ASTM D 
139. 

 
2.2.3 The emulsion application rate will be determined by the engineer based on a site 

by site evaluation.  Application rates shall range from 0.30 to 0.31 gallons per 
square yard for a single lift. 

 
2.2.4 The aggregate application rate shall be 13 to 16 pounds per square yard. 
 
2.2.5 The aggregate shall be Iron Mountain Trap Rock or approved equal meeting the 

following requirements: 
 
 The porphyry aggregate shall have a Bulk Specific Gravity of 2.55 to 2.75 when 

tested in accordance with ASTM C127.  The aggregate shall not have a percent 
of wear exceeding 20 when tested in accordance with AASHTO-T96 (Los 
Angeles Abrasion). 

 
2.2.6 All aggregate shall be stockpiled on an asphalt or concrete surface, not located in 

a flood plain. 
 
2.2.7 Sand from the Mississippi River or the Missouri River basin may be used for 

blotter material, if needed. 
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2.3 Type 2 Chip Seal Surfacing (3/8” Trap Rock) 
 
2.3.1  All material shall conform to Missouri Standard Specifications for Highway 

Construction, Division 1000, Materials Details, and specifically as follows: 
 

Item Section 
 

Cationic Rapid Set Emulsion (CRS-2P)  409  
 

Aggregate for Polymer Modified Asphalt Seal 1003 
Coats (Porphyry, Grade A1); 3/8” MoDOT 

 
Sand 1002 

 
2.3.2 CRS-2P shall also meet the requirements of tests conducted in accordance to 

ASTM D2397 and shall have a minimum Elastic Recovery of 65%. The material 
shall have a minimum float value of 1200 when tested in accordance to ASTM D 
139. 

 
2.3.3 The emulsion application rate will be determined by the engineer based on a site 

by site evaluation.  Application rates shall range from 0.40 to 0.41 gallons per 
square yard for a single lift. 

 
2.3.4 The aggregate application rate shall be 20 to 25 pounds per square yard. 
 
2.3.5 The aggregate shall be Iron Mountain Trap Rock or approved equal meeting the 

following requirements: 
 
 The porphyry aggregate shall have a Bulk Specific Gravity of 2.55 to 2.75 when 

tested in accordance with ASTM C127.  The aggregate shall not have a percent 
of wear exceeding 20 when tested in accordance with AASHTO-T96 (Los 
Angeles Abrasion).  Application rate of aggregate will range from 13 to 15 
pounds per square yard. 

 
2.3.6 All aggregate shall be stockpiled on an asphalt or concrete surface, not located in 

a flood plain. 
 
2.3.7 Sand from the Mississippi River or the Missouri River basin may be used for 

blotter material, if needed. 
 
 
3. EQUIPMENT 
 
The following equipment or its equivalent will be required: 
 
3.1 Distributor:  The Contractor shall provide a distributor, for heating and applying 

bituminous materials, that meets the requirements of Section 409.4 of Missouri 
Standard Specifications for Highway Construction.  The tachometer shall be 
readily visible to the operator and have a dial reading registering liters per minute 
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(gallons per minute) passing through the nozzle.  The thermometer well shall not 
be in contact with a heating tube.  A hose and spray nozzle attachment shall be 
provided for applying asphalt material to patches and areas inaccessible to the 
spray bar.  The distributor shall be provided with heaters that can be used to 
bring the asphalt material to spray application temperature.  The distributor shall 
have a computer controlled application system and be equipped with a bitumeter 
with a dial gauge-registering (feet) meter of travel per minute and shall be visible 
by the driver 

 
 The extended width of application of the spray bar shall be 24 feet with provision 

for lesser width when necessary. 
 
 The distributor shall be provided with a full circulatory system that includes the 

spray bar. 
 

The distributor shall be cleaned of foreign contaminants before it is used. 
 

3.2 Broom:  A mechanical type power broom shall be used for removing loose 
material from the surface to be treated and for removing loose aggregate after 
work is completed.  The broom shall have a minimum storage capacity of 2 cubic 
yards.  The broom must also be equipped with plastic bristles. 

 
3.3 Rollers:  A minimum of two oscillating-type pneumatic-tire rollers shall be 

required to roll aggregate after spreading.  The pneumatic-tire rollers shall be 
self-propelled with smooth-tread pneumatic tires of equal size staggered on the 
axles at such spacing and overlaps as will provide uniform pressure to seat the 
cover aggregate into the bituminous material without fracturing the aggregate 
particles.  The pneumatic-tire rollers shall weigh from 5 to 8 tons (4.5 to 7metric 
tons), shall be operated at a speed not be exceed per hour 5 mph , shall have a 
contact pressure of 60 psi to 80 psi and shall have a total compacting width of 
not less than 60 inches (152 cm). 

 
3.4 Aggregate Spreader:  The aggregate spreader shall be a self-propelled 

mechanical spreader, equipped with a computer guided system and positive 
controls capable of uniformly distributing a 24 foot wide band of aggregate at a 
prescribed rate in a single-pass operation over the surface to be sealed.  The 
operation of aggregate spreaders at speeds which cause aggregate to “roll over” 
after striking the emulsion covered surface will not be permitted.  Aggregate 
spreaders will not be operated on uncovered polymer modified emulsified 
asphalt.  Spreaders shall be calibrated before operation on the project. 

 
3.5 Hauling Equipment:  Hauling equipment shall be operated in a prudent manner 

and at moderate speeds that will not damage the new chip seal or create a 
hazard to the traveling public.  Trucks that transport aggregate shall be legally 
licensed, in good working condition, and be equipped with the safety devices 
required by the United States Department of Transportation. 
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4. CONSTRUCTION REQUIREMENTS 
 
4.1 Weather Limitations:  Polymer modified emulsified asphalt shall not be applied 

when the pavement or air temperature is below 70o F, nor if the relative humidity 
is higher than 75%, nor if the wind velocity will prevent the uniform application of 
the bitumen or aggregate.  The seal coat shall be applied when the pavement 
surface is dry, and when the weather is not foggy or rainy.  The placing of 
polymer modified emulsified asphalt seal coat will not be allowed before May 1 or 
after September 30. 
 

4.2 Preparation of Surface:  Immediately before applying the polymer modified 
emulsified asphalt, any loose material, grease, and other petroleum distillates, 
dirt, clay or other objectionable organic or inorganic materials shall be removed 
from the surface to be sealed.  Cleaning shall be performed by sweeping, 
flushing or other means necessary to remove all objectionable material from the 
pavement surface.  Material removed from the surface shall not be mixed with 
cover aggregate.  The surface should be clean and dry as approved by the 
Engineer. 
 

4.2.1 The CONTRACTOR shall be responsible for furnishing and placing masking 
materials over all sewer, utility and traffic control device covers and inlet 
grates located in the roadways to be treated.  All such materials shall be 
removed and disposed of after the surfacing material has cured. 

 
4.3 Application of polymer modified emulsified asphalt:  The polymer modified 

emulsified asphalt shall be applied by means of a pressure distributor in a slow, 
uniform, continuous spread, without missing or overlapping, at a truck speed 
consistent with the placement of the cover aggregate.  Unless otherwise 
provided, the polymer modified emulsified asphalt shall be applied to one-half the 
width of the surface at a time, with the center lap of the application placed at the 
lane line of the traveled way and kept as narrow as practicable.  The other side of 
the roadbed shall be left open to traffic.  Polymer modified emulsified asphalt 
shall not be applied a greater distance than can be immediately covered by 
aggregate before the emulsion breaks or as approved by the Engineer. 

 
4.3.1 The application rate of polymer modified emulsified asphalt for the chip seal shall 

be within the limits in Section 2.2.  A minimum of 200 gallons (750 Liters) of 
polymer modified emulsified asphalt shall remain in the distributor tank at all times 
except for the last shot on the project.  The emulsion should be uniformly applied 
through the pressure distributor at a temperature specified by the Engineer 
between 150o F (66o C) and 185o F (85o C).  The temperature used for spraying at 
a given spray bar pressure should not be that which causes fogging when the 
asphalt material leaves the spray bar. 

 
4.3.2 The angle of the spray nozzles and the height of the spray bar shall be set to 

provide a triple coverage fan pattern.  The frame of the distributor shall be 
blocked or snubbed to the axle of the truck to maintain a constant spray bar 
height above the road surface during discharge of the load.  An alternate method 
of maintaining constant spray bar height may be approved. 
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4.3.3 To ensure uniform application of the polymer modified emulsified asphalt at the 

beginning of each distributor load, a portion of the roadbed surface shall be 
covered with building paper.  The area covered by the building paper shall be 
used at the starting point for each distributor load or each part of a load after a 
temporary delay.  If the cut-off is not positive on the distributor, the use of paper 
shall be required at the end of each spread.  For the next application, the leading 
edge of the paper is placed within 1/2 inch (13 mm) of the cut off line of the 
previously laid treatment.  The paper shall be removed and disposed of in an 
approved manner.  The distributor shall be moving forward at proper application 
speed when the spray bar is opened.  A hand spray shall be used to apply 
emulsified asphalt necessary to touch up all spots missed by the distributor. 

 
Any skipped areas or deficiencies shall be corrected.  Junctions of spreads shall 
be carefully made to insure a smooth riding surface.  The application of 
emulsified asphalt on adjacent portland cement or asphaltic concrete pavements, 
curbs, bridges, or any areas not specified to be sealed shall be avoided.  The 
CONTRACTOR shall immediately clean up any such spills to the satisfaction of 
the Engineer. 

 
4.3.4 If the seal coat is to be constructed on a bituminous surface in which the binder 

material was other than asphalt cement, the placing of seal coat will not be 
permitted until the underlying bituminous course has cured from 15 to 30 days, 
as directed by the Engineer. 
 

4.3.5 From 4 to 6 inches (10 to 15 cm) of the centerline edge of the initially treated lane 
shall be left uncovered with aggregate to allow for an overlap of asphalt binder 
when the remaining half of the surface is treated.  The CONTRACTOR will be 
required to remove the excess material occurring as a result of dual application 
of product along construction seams. 
 

 
5. APPLICATION OF COVER AGGREGATE 

 
5.0 In general, the cover aggregate shall be placed within 30 seconds following the 

application of the emulsified asphalt.  Operations shall not proceed in such a manner 
that the emulsified asphalt will be allowed to chill, set up, dry or otherwise impair 
retention of the cover aggregate.  The cover aggregate shall be spread by means of 
a self-propelled mechanical spreader accurately measuring and uniformly spreading 
the aggregate. 

 
5.1 The quantity of cover aggregate to be used per square yard shall be in accordance 

with Section 2 depending on the physical properties of the material used.  The 
Engineer shall determine the exact rate.  Aggregates shall be dry or surface damp 
(saturated Surface Dry-SSD) at the time of application.  SSD shall be considered 
the condition when no visible film of water exists on the aggregate.  The moisture 
content of the aggregate shall not exceed 2% by weight.  The Engineer may require 
that the cover aggregate be moistened with water to enhance cohesive properties 
of the emulsified asphalt.  Spreading shall be accomplished in a continuous manner, 
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without stopping between trucks, and in such manner that the tires of the trucks or 
aggregate spreader at no time contact the uncovered and newly applied emulsified 
asphalt.  All portions of the surface not covered by mechanical spreaders shall be 
hand spotted so that the entire surface will be uniformly covered.  Light hand 
brooming may be necessary to distribute excessive aggregate. 

 
5.2 Rolling:  Rolling shall begin immediately behind the spreader and shall consist of at 

least two complete coverages with the pneumatic-tire roller.  Initial rolling shall 
consist of one complete coverage and shall begin immediately behind the spreader.  
Initial rolling shall be completed within 15 minutes the time that the aggregate was 
spread.  Asphaltic emulsion and aggregate shall not be spread more than 1,000 feet 
(105 meters) ahead of completion of initial rolling operations.  The second roller shall 
be used for the second complete coverage to smooth and adequately seat the 
aggregate.  All rolling shall be completed the same day as the cover aggregate is 
applied.  Rolling shall proceed in a longitudinal direction, beginning at the outer 
edges of the treated surface and working toward the center.  Each pass by the roller 
shall overlap the previous pass by one-half the width of the front wheels. 

 
5.3 Brooming:  The County will perform all sweeping of loose aggregate after the 

embedded aggregate has set 
 
 

6. TRAFFIC CONTROL 
 
6.0 Traffic Control and Safety:  No traffic shall be permitted on the seal coat until all 

rolling has been completed.  The Contractor shall control traffic for at least two hours 
after the completion of rolling.  The CONTRACTOR’S supply trucks shall observe 
these traffic controls. 

 
6.1 The beginning and end of the work zone shall have the following signs posted:  

“Flagger Ahead”, “Fresh Oil”, and “Road Construction Ahead”.  All side streets shall 
have “Road Construction Ahead” signs placed as directed by the Engineer and all 
signs shall conform to Section 1041 Construction Signs.  All signs shall be installed 
on permanent holding frames, one foot above ground and shall remain in place at 
each job site until all sweeping operations are complete.  Signs shall be safely 
installed so not to block vehicle or pedestrian line of sight and shall be resistant to 
wind gusts. 

 
6.2 In accordance with Section 616 flaggers equipped with 2-way hand-held radios shall 

assist traffic and through the project in a manner that provides safety for the traveling 
public, workmen, and equipment while imposing minimal interruption of the work.  
When applying seal coat to arterial roads and intersections, lanes shall be coned off 
for safety and traffic control during daylight hours. 

 
6.3 Safety precautions shall be used at all times during progress of the work.  Workmen 

shall be equipped as required by the Manual on Uniform Traffic Control Devices. 
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7. METHOD OF MEASUREMENT 
 

Chip and Seal shall be measured and paid for by the square yard. 
 
 
8. BASIS OF PAYMENT 
 
The amount of completed and accepted work, measured as provided above, shall be paid 
for at the contract unit price bid per square yard.  Prices shall be considered full 
compensation for furnishing all labor, equipment, materials and insurance required for the 
project. 
 
A copy of all tickets for material and oil shall be given to the County for proper 
accountability and billing procedures. 



SITE ROAD NAME LENGTH LENGTH WIDTH AREA
NO. (MI) (FT) (FT) (SY)

MAIN LINE 0.342 1805.0 22 4412.2
ADDL. AREA 192.0
MAIN LINE 2.431 12834.0 28 39928.0

ADDL. AREA 192.0
MAIN LINE 0.140 740.0 26 2137.8

ADDL. AREA 43.3
MAIN LINE 0.090 475.0 24 1266.7

ADDL. AREA 31.1

MAIN LINE 0.286 1510.0 26 4362.2
ADDL. AREA 856.7
MAIN LINE 1.590 8396.0 28 26120.9

ADDL. AREA 83.3

MAIN LINE 3.06 16171.00 22.00 39529.10
ADDL. AREA 312.00
MAIN LINE 2.63 13862.00 22.00 33884.90

ADDL. AREA 54.00
MAIN LINE 1.29 6820.00 22.00 16671.10

ADDL. AREA 272.00

TOTAL 14.175 74845.0 207,888.8

1.717 9065.0 28 28202.2

MAIN LINE 0.490 2587.0 28 8048.4

580.0 20 1288.9

10

11

1

2

MEADOW WOOD DRIVE

ROY L DRIVE

EAST MELLER ROAD

COLE COUNTY
PRESERVATION CHIP SEAL TREATMENT - 1/4" AGGREGATE

                                          DESCRIPTION

ROUTE W TO OSAGE BEND ROAD

OSAGE BEND ROAD TO END OF ROAD

KAYLOR BRIDGE ROAD TO ROY L DRIVE

ROUTE W TO EAST BEND ROADNORTH BEND ROAD

SOUTH BEND ROAD (SEC. 1)

MAIN LINE

SOUTH BEND ROAD (SEC. 2)3

4

5 ALVERNO ROAD TO MEADOW WOOD DRIVE

12

6

7

8

ALVERNO ROAD

SCOTT STATION ROAD

MAIN LINE

SHOSHONI DRIVE

WEST MELLER ROAD

WADE ROAD

ELSTON ROAD TO ROUTE 179

ROY L DRIVE TO KAYLOR BRIDGE ROAD

ROUTE T TO SCOTT STATION ROAD

ELSTON ROAD

ROUTE 179 TO END OF ROAD

WEST LOHMAN ROAD TO WEST MELLER ROAD

EAST MELLER ROAD TO END OF PAVED SECTION

0.110

9

ROUTE T TO SCOTT STATION ROAD
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