



March 16, 2021

401-057

ADDENDUM NO. 1

TO: Prospective Bidders and Others Concerned

RE: Cole County Commission
Bridge Replacement and Rehabilitation Program
Bridge No. 173000121 on Old Forge Road

The original Plans, Specifications, and Contract Documents remain in full force and effect except as revised by the following changes, which take precedence over any wording to the contrary in the Contract Documents.

This Addendum shall be attached to the Bidder's Bid and the Contract Documents and acknowledged on the Bid as having been received.

Item No. 1 – Federal Wages Updated

Attached herewith is an updated Federal Wage "General Decision Number: MO20210001", dated February 12, 2021 (30 pages)

Item No. 2 – Addition of JSP M. Time for Completion of Work

Following is Job Special Provision "M. Time for Completion of Work" to be added to the specifications:

M. TIME FOR COMPLETION OF WORK

1.0 Description. Completion of this contract shall be in accordance with Sec. 108.7 and will be administered on a completion date as well as a working days basis.

1.1 For the entirety of this project, Sec. 108.8.1.3(a) shall not apply.

1.2 Regardless of when the work is begun on this contract, all work shall be completed on or before the date specified below. Completion by this date shall be in accordance with the requirements of Sec. 108.7.

Completion Date: December 31, 2021


2.0 Should the contractor, or in case of default, the surety, fail to complete the work within the above specified working days or the completion date, whichever occurs first, a deduction of the amount shown below will be made for each day that the project remains uncompleted in accordance with Sec 108.8. These damages are in addition to any other damages as specified elsewhere in the contract.

Liquidated Damages per Day: \$700.00

END OF ADDENDUM NO. 1



James D. Bensman, PE, SE



ADDENDUM NO. 1 – RECEIVED AND ACCEPTED BY:

Signature

Date