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ADVERTISEMENT FOR BIDS
NOTICE TO BIDDERS
SEALED PROPOSALS consisting of:
HIGH POINT ROAD BRIDGE IMPROVEMENTS

COUNTY PROJECT NO. 2019-803-1
FEDERAL AID PROJECT NO. BRO-B026(24)

WILL be received and opened publicly at the office of Cole County Commission,
Courthouse Annex, Room 200, 311 East High Street, Jefferson City, Missouri 65101 at

9:00 A.M. on Friday, April 30, 2021
Any and all bids received after the time specified above will be returned unopened.

The proposed work includes demolition of the existing box culvert and construction of a
replacement culvert. There will also be minimal roadwork in the vicinity of the culvert work.
For the span of time when the culvert is under construction, the road will be closed. All
equipment, material and workmanship must be in accordance with the plans, specifications
and contract documents on file with Cole County.

Plans and specifications may be viewed online in the bids section at www.colecounty.org.
All contractors wishing to bid on this project shall obtain an official copy of the plans and
specifications at the office of the Cole County Department of Public Works, 5055 Monticello
Road, Jefferson City, Missouri 65109-9182, (573) 636-3614. A payment of $50.00 per set
of complete plans and specifications will be charged for printing and is not refundable. All
checks or money orders for plans and specifications shall be made payable to Cole County
Road & Bridge Fund.

All labor used in the construction of this public improvement shall be paid a wage no less
than the prevailing hourly rate of wages of work of a similar character in this locality as
established by the Department of Labor and Industrial Relations (Federal Wage Rate) or
State Wage Rate, whichever is higher.

The Cole County Commission hereby notifies all bidders that it will affirmatively ensure that
in any contract entered into pursuant to this advertisement, businesses owned and
controlled by socially and economically disadvantaged individuals will be afforded full
opportunity to submit bids in response to this invitation and will not be discriminated against
on the grounds of race, color, religion, creed, sex, age, ancestry, or national origin in
consideration for an award.
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All bidders must be on MoDOT’s Qualified Contractor List per Section 102.2 of the Missouri
Standard Specifications for Highway Construction, 2020 Edition including all revisions. The
contractor questionnaire must be on file 7 days prior to bid opening.

Contractors and sub-contractors who sign a contract to work on public works projects must
provide a 10-Hour OSHA construction safety program, or similar program approved by the
Department of Labor and Industrial Relations, to be completed by their on-site employees

within sixty (60) days of beginning work on the construction project.

A certified or cashier’s check or a bid bond in the amount of 5% shall be submitted with
each proposal.

The Cole County Commission reserves the right to reject any or all bids.
The DBE Goal for this project is 7% with no trainees.

No 2nd tier subcontracting will be allowed on this project.
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BIDDER CHECKLIST
FINAL CHECKLIST BEFORE SUBMITTING BID

1. Submit completed Contractor Questionnaire and/or Contractor Prequalification Questionnaire with attachments not later
than seven (7) days prior to the date and hour of the bid opening. See Secs 101-103 of the Standard Specifications, and
Rule 7 CSR 10-15.900, "Prequalifications to Bid of Certain Contractors". Questionnaire and Contact information are
provided on MoDOT’s website. (if applicable — required on highway and bridge projects)

2. For submittal of paper bids, the complete set of bidding documents includes all information through the DBE forms (for
DBE forms see #7). The Technical Specifications/Job Special Provisions are for the bidder’s information only and is not
to be returned with the bid.

3. If submitting the bid by mail, it is to be completed, executed, and submitted in a sealed envelope addressed Cole County
Public Works. Provide the vendor name, vendor address, vendor number, county, route and federal project number
on the outside of the envelope.

4. Please read all items in the bidding document carefully. For paper bids, complete all items in ink or by typing in the
information.

5. Sign this bidding document properly. If submitted in the name of a firm or corporation, the legal name of the firm or
corporation should appear in the space designated, and be signed for by one or more persons legally qualified to execute
papers in the name of said firm or corporation. Affix Corporate Seal if the Bidder is a Corporation.

6. For paper bids submit a bid bond executed by bidder and surety, or attach cashier's check to the bid bond form.

7. Submit the DBE Submittal Forms within 3 business days of the Bid Opening. The BDE Identification Submittal Form
(Page 2 of this document) must be submitted for each DBE to be utilized on the project.

8. For paper bids, staple addenda to the bid in the appropriate part of the bid. The letter accompanying the addenda should
be stapled to the inside of the back cover of the bid and returned. The bidder should retain a duplicate copy

COOIN000000000000000000000000000000000000000000000000000000000000000000000000000000000000000

Below is a list of common mistakes made by bidders leading to non-responsive bids. Please refer to the Standard
Specifications for the appropriate procedures for completing and submitting a bid.

a) Not signing the bid

b) Not incorporating the addendum into the bidding documents, including attaching

the letter to the bid

c) Not providing a bid bond

d) Using pencil to fill out the bid

e) Using white out to make corrections to the itemized bid sheets

f) Not initialing changes made
COAPNNP000000000000000000000000000000000000000000000000000000000000000000000000000000000090%

All questions concerning the bid document preparation can be directed to the Cole County Public Works Department at
(573) 636-3614. Project specific questions can be directed to Austin Johnson at (573) 659-6737.

Special Needs: If you have special needs addressed by the Americans with Disabilities Act, please notify Austin
Johnson at (573) 659-6737 or through Missouri Relay System, TDD 1-800-735-2966, at least five (5) working days prior
to the bid opening.
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NOTICE TO CONTRACTORS

Sealed bids, addressed to Cole County Public Works, 5055 Monticello Road, Jefferson City, MO 65109 for the proposed
work will be received by the Cole County Public Works Department until 9:00 A.M. (prevailing local time) on November
2nd, 2020, at the office of the Cole County Public Works Department, and at that time will be publicly opened. Bids should
be delivered to: Cole County Public Works, 5055 Monticello Road, Jefferson City, MO 65109.

1) PROPOSED WORK: The proposed work, hereinafter called the work, includes:

Work will consist of removal and replacement of a reinforced concrete box culvert and replacing and/or repairing
adjacent pavement. Items of work will consist of, but not necessarily be limited to, asphalt paving, concrete work,
temporary traffic control, erosion control and signage and guardrail installations.

(2) COMPLIANCE WITH CONTRACT PROVISIONS: The bidder, having examined and being
familiar with the local conditions affecting the work, and with the contract, contract documents, including the current
version of the Missouri Highways and Transportation Commission's "Missouri Standard Specifications for Highway
Construction,” and "Missouri Standard Plans for Highway Construction”, their revisions, and the request for bid, including
appendices, the special provisions and plans, hereby proposes to furnish all labor, materials, equipment, services, etc.,
required for the performance and completion of the work. All references are to the Missouri Standard Specifications for
Highway Construction, as revised, unless otherwise noted.

The following documents are available on the Missouri Department of Transportation web page at www.modot.mo.gov
under "Business with MoDOT" “Standards and Specifications”. The effective version shall be determined by the letting
date of the project.

General Provisions & Supplemental Specifications

Supplemental Revisions to Missouri Standard Plans
For Highway Construction

These supplemental bidding documents contain all current revisions to the bound printed versions and have important legal
consequences. It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and
used by the bidder in the preparation of any bid submitted on this project.

Please note that within the above-listed documents, the term “Commission” shall be replaced with the term, “Cole County
Public Works”, and the term “Engineer” is a reference to the Engineer of Record from Bartlett & West

The contracting authority for this contract is Cole County Public Works.
3 PERIOD OF PERFORMANCE: If the bid is accepted, the bidder agrees that work shall be diligently

prosecuted at such rate and in such manner as, in the judgment of the engineer, is necessary for the completion of the work
within the time specified as follows in accordance with Sec 108:

Calendar Days: 65
Completion Date: June 15, 2021

4) LIQUIDATED DAMAGES: The bidder agrees that, should the bidder fail to complete the work in the
time specified or such additional time as may be allowed by the engineer under the contract, the amount of liquidated
damages to be recovered in accordance with Sec 108 shall be as follows:

Liquidated damages per day $ 700

January 2021
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(5) BID GUARANTY: The bidder shall submit a Bid Guaranty meeting the requirements of Section 102
of the Missouri Standard Specifications for Highway Construction. A sample project bid bond form is included in the
bid book. The bidder shall mark the box below to identify the type of Bid Guaranty.

O Paper Bid Bond
O Cashier’s Check

(6) CERTIFICATIONS FOR FEDERAL JOBS: By signing and submitting this bid, the bidder makes
the certifications appearing in Sec. 102.18.1 (regarding affirmative action and equal opportunity), Sec. 102.18.2 (regarding
disbarment, eligibility, indictments, convictions, or civil judgments), Sec. 102.18.3 (regarding anti-collusion), and Sec.
102.18.4 (regarding lobbying activities). Any necessary documentation is to accompany the bid submission, as required
by these sections. As provided in Sec. 108.13, the contracting authority may terminate the contract for acts of misconduct,
which includes but is not limited to fraud, dishonesty, and material misrepresentation or omission of fact within the bid
submission.

(7 ANTIDISCRIMINATION: The Contracting Authority hereby notifies all bidders that it will
affirmatively insure that in any contract entered into pursuant to this advertisement, businesses owned and controlled by
socially and economically disadvantaged individuals will be afforded full opportunity to submit bids in response to this
invitation and will not be discriminated against on the grounds of race, color, religion, creed, sex, age, ancestry, or national
origin in consideration for an award.

(8) FEDERAL AND STATE INSPECTION: The Federal Government is participating in the cost of
construction of this project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be observed
by the contractor, and the work will be subject to the inspection of the appropriate State or Federal Agency in the same
manner as provided in Sec 105.10 of the Missouri Standard Specifications for Highway Construction with all revisions
applicable to this bid and contract.

9 PREVAILING WAGE (FEDERAL AND STATE): This contract requires payment of the prevailing
hourly rate of wages for each craft or type of work required to execute the contract as determined by the Missouri
Department of Labor and Industrial Relations, and requires adherence to a schedule of minimum wages as determined by
the United States Department of Labor. For work performed anywhere on this project, the contractor and the contractor’s
subcontractors shall pay the higher of these two applicable wage rates. The applicable state wage rates for this contract
are detailed in “Annual Wage Order No. 277, that is attached to this bidding document. The applicable federal wage rates
for this contract are the effective Davis-Bacon federal wage rates posted the tenth day before the bid opening date and are
attached herein.

These supplemental bidding documents have important legal consequences. It shall be conclusively presumed that they
are in the bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted
on this project.

(20) WORKER ELIGIBILITY REQUIREMENTS: Execution of the construction contract for this project
is dependent upon the awarded bidder providing an Affidavit of Compliance AND E-Verify Memorandum-of-
Understanding (MOU) between the bidder and Department of Homeland Security to the Contracting Authority as required
by section 285.530 RSMo. The cover page and signature page of the E-Verify MOU and the Affidavit must be submitted
prior to award of this contract.

A sample Affidavit of Compliance can be found at the Missouri Attorney General’s website at the following link:

http://ago.mo.gov/forms/Affidavit of Compliance.pdf

All bidders must also be enrolled in the E-Verify Program, and include their MOU prior to contract execution. Bidders
who are not enrolled will need to go to the following website link and select “Enroll in the Program™ to get started. After
completing the program, they will receive their E-Verify MOU with Department of Homeland Security. This document
will need to be printed out and kept on file so that a copy can be attached to the Affidavit of Compliance.

http://www.dhs.gov/files/programs/gc_1185221678150.shtm
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This requirement also applies to subcontractors and contract labor, but this contract only requires submittal of the
verification documents for the prime contractor. It is the prime contractor’s responsibility to verify the worker eligibility
of their subcontractors in order to protect their own company from liability as required by section 285.530 RSMo.

(12) OSHA TEN HOUR TRAINING REQUIREMENTS: Missouri Law, 292.675 RSMO, requires any
awarded contractor and its subcontractor(s) to provide a ten-hour Occupational Safety and Health Administration (OSHA)
Construction Safety Program (or a similar program approved by the Missouri Department of Labor and Industrial Relations
as a qualified substitute) for their on-site employees (laborers, workmen, drivers, equipment operators, and craftsmen) who
have not previously completed such a program and are directly engaged in actual construction of the improvement (or
working at a nearby or adjacent facility used for construction of the improvement). The awarded contractor and its
subcontractor(s) shall require all such employees to complete this ten-hour program, pursuant to 292.675 RSMO, unless
they hold documentation on their prior completion of said program. Penalties, for Non-Compliance include contractor
forfeiture to the Contracting Authority in the amount of $2,500, plus $100 per contractor and subcontractor employee for
each calendar day such employee is employed beyond the elapsed time period for required program completion under
292.675 RSMO.

(12) BUY AMERICA REQUIREMENTS: Construction contracts shall assure compliance with Section
165 of the Surface Transportation Assistance Act of 1982, Section 337 of the Surface Transportation and Uniform
Relocation Assistance Act of 1987, and 23 CFR 635.410 regarding Buy America provisions on the procurement of foreign
products and materials. On all contracts involving Federal-aid, all products of iron, steel, or a coating of steel which are
incorporated into the work must have been manufactured in the United States. The Contracting Authority may allow
minimal amounts of these materials from foreign sources, provided the cost does not exceed 0.1 percent of the contract
sum or $2,500, whichever is greater. The Contractor certifies that these materials are of domestic origin. Additional
information regarding the “Buy America” requirements can be found at:

https://www.fhwa.dot.gov/construction/cqit/buyam.cfm

(13) ADDENDUM ACKNOWLEDGEMENT: The undersigned states that the all addenda (if applicable) have been
received, acknowledged and incorporated into their bid, prior to submittal. For paper bids, staple addenda to the bid in the
appropriate part of the bid.

(14) SIGNATURE AND IDENTITY OF BIDDER: The undersigned states that the following provided information
is correct and that (if not signing with the intention to bind themselves to become the responsible and sole bidder) they are
the agent of, and they are signing and executing this, as the bid of

, which is the

correct LEGAL NAME as stated on the contractor questionnaire (if applicable).
a) The organization submitting this bid is a(n) (1) individual bidder, (2) partnership, (3) joint venturer (whether

individuals or corporations, and whether doing business under a fictitious name), or (4) corporation. Indicate by marking
the appropriate box below.

[] sole individual [] partnership [] joint venture

[lcorporation, incorporated under laws of state of

b) If the bidder is doing business under a fictitious name, indicate below by filling in the fictitious name

Executed by bidder this day of 20

THE BIDDER CERTIFIES THAT THE BIDDER AND ITS OFFICIALS, AGENTS, AND EMPLOYEES HAVE NEITHER
DIRECTLY NOR INDIRECTLY ENTERED INTO ANY AGREEMENT, PARTICIPATED IN ANY COLLUSION, OR
OTHERWISE TAKEN ANY ACTION IN RESTRAINT OF FREE COMPETITIVE BIDDING IN CONNECTION WITH THIS BID,
AND THAT THE BIDDER INTENDS TO PERFORM THE WORK WITH ITS OWN BONAFIDE EMPLOYEES AND
SUBCONTRACTORS, AND DID NOT BID FOR THE BENEFIT OF ANOTHER CONTRACTOR.

THE BIDDER ACKNOWLEDGES THAT THIS IS AN UNSWORN DECLARATION, EXECUTED UNDER PENALTY OF
PERJURY UNDER THE LAWS OF THE UNITED STATES AND/OR FALSE DECLARATION UNDER THE LAWS OF
MISSOURI, AND ANY OTHER APPLICABLE STATE OR FEDERAL LAWS. THE FAILURE TO PROVIDE THIS
CERTIFICATION IN THIS BID MAY MAKE THIS BID NON-RESPONSIVE, AND CAUSE IT TO BE REJECTED.
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THE BIDDER CERTIFIES THAT THE BIDDER'S COMPANY KNOWINGLY EMPLOYS ONLY INDIVIDUALS WHO ARE
AUTHORIZED TO WORK IN THE UNITED STATES IN ACCORDANCE WITH APPLICABLE FEDERAL AND STATE LAWS
AND ALL PROVISIONS OF MISSOURI EXECUTIVE ORDER NO. 07-13 FOR CONTRACTS WITH THE CONTRACTING
AUTHORITY.

O Check this box ONLY if the bidder REFUSES to make any or all of these certifications. The bidder may provide
an explanation for the refusal(s) with this submittal.

Signature of Bidder’s Owner, Officer, Partner or Authorized Agent

Please print or type name and title of person signing here

Attest:

Secretary of Corporation if Bidder is a Corporation
Affix Corporate Seal (If Bidder is a Corporation)

NOTE: If bidder is doing business under a fictitious name, the bid shall be executed in the legal name of the individual,
partners, joint ventures, or corporation, and registration of fictitious name filed with the secretary of state, as required by
sections 417.200 to 417.230 RSMo. If the bidder is a corporation not organized under the laws of Missouri, it shall procure
a certificate of authority to do business in Missouri, as required by section 351.572 et seq RSMo. A certified copy of such
registration of fictitious name or certificate of authority to do business in Missouri shall be filed with the Missouri
Highways and Transportation Commission, as required by the standard specifications.

(15) TRAINEES: By submitting this bid, the bidder certifies that the bidder is familiar with the Training
Provision in the Missouri Highways and Transportation Commission’s “General Provisions and Supplement
Specifications” which are available on the Missouri Department of Transportation web page at www.modot.mo.gov under
"Business with MoDOT" “Standards and Specifications”. The number of trainee hours provided under this contract will
be 0 slots at 1000 hours per slot.

(16) SUBCONTRACTOR DISCLOSURE: Requirements contained within Sec 102.7.8 of the Missouri
Standard Specification for Highway Construction shall be waived for this contract.

(17) PROJECT AWARD: This project will be awarded to the lowest, responsive, responsible bidder.

(18) MATERIALS INSPECTIONS: All technicians who perform, or are required by the FHWA to
witness, such sampling and testing shall be deemed as qualified by virtue of successfully completing the requirements of
EPG 106.18 Technician Certification Program, for that specific technical area.

(19) PRIME CONTRACTOR REQUIREMENTS: The limitation in Sec 108.1.1 of the Missouri Standard
Specifications for Highway Construction that "the contractor's organization shall perform work amounting to not less than
40 percent of the total contract cost” is waived for this contract. Instead, the less restrictive terms of the Federal Highway
Administration's rule at Title 23 Code of Federal Regulations (CFR) § 635.116(a) shall apply, so that the contractor must
perform project work with its own organization equal to and not less than 30 percent of the total original contract price.
Second-tier subcontracting will not be permitted on this contract. All other provisions in Sec 108.1.1 et seq. of the Missouri
Standard Specifications for Highway Construction shall remain in full force and effect, and shall continue to govern the
contractor and its subcontractors, in accordance with the provisions of Title 23 CFR § 635.116.

(20) SALES AND USE TAX EXEMPTION: COLE COUNTY, a tax exempt entity, will furnish a
Missouri Project Exemption Certificate as described in Section 144.062 RSMo to the awarded contractor who in turn
may use the certificate to purchase materials for a specific project performed for the tax exempt entity. Only the
materials and supplies incorporated or consumed during the construction of the project are exempt. The certificate will
be issued to the contractor for a specific project for a defined period of time.
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ITEMIZED BID: The bidder should complete the following section in accordance with Sec 102.7. The bidder proposes
to furnish all labor, materials, equipment, services, etc. required for the performance and completion of the work, as
follows:
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BID FORM

Proposal of (hereinafter called "BIDDER"),

organized and existing under the laws of the State of Missouri doing business

as to Cole County, Missouri.
(‘a corporation, a LLC, a partnership, an individual)

BIDDER hereby proposes to perform all WORK for the construction of

Cole County — High Point Road Bridge Improvements
Federal Aid Project No. BRO-B026(24)

in strict accordance with the CONTRACT DOCUMENTS, within the time set forth
therein, and at the prices stated below.

By submission of this BID, each BIDDER certifies, and in the case of a joint BID, each party
thereto certifies as to its own organization, that this BID has been arrived at independently,
without consultation, communication, or agreement as to any matter relating to this BID
with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence WORK under this contract on or before a date to be
specified in the NOTICE TO PROCEED.

BIDDER further agrees to pay as liquidated damages the sum of $700.00 for each
consecutive calendar day after the allowed period of performance.

BIDDER acknowledges receipt of the following ADDENDUM:

No. , dated
No. , dated
No. , dated
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MoDOT

Item No. Description Quantity [ Unit Unit Price Extension
Base Bid
202-20.10 Removal of Improvements 1 LS
203-99.01 Earthwork 1 LS
216-05.00 Removal of Bridges/Culverts LS
304-05.06 Gravel Driveway (6” Thickness) 89 SY
304-99.05 3" Aggregate Stone Base 584 SY
401-99.05 1.5” BP-1 Surface (PG 64-22) 584 SY
401-99.25 3.5” Asphalt Base (PG 64-22) 584 SY
606-66.10 End Anchor 1 EA
607-99.02 14’ Field Gate 1 EA
607-99.03 Barbed Wire Fence 80 LF
609-99.07 Type 2 Rock Ditch Liner 38 CcY
611-99.07 Type 2 Rock Blanket (24" Thick) 37 CcYy
616-99.01 Temporary Traffic Control 1 LS
618-10.01 Mobilization 1 LS
703-40.41 Class B-1 Concrete (Culverts) 222 CY
706-10.30 Reinforcing Steel (Culverts) 28,580 LB
726-13.15 Cull\?eé:lass Il Reinforced Concrete Pipe 40 LE
732-99.01 15" RCP End Section 2 EA
805-10.00A Seeding, Fertilizing and Mulch 0.3 AC
806-10.19 Silt Fence 111 LF
806-99.02 Rock Ditch Check (9") 3 EA

Base Bid Total

Total Construction Cost




This Bid is submitted by:

Name (Corporation, LLC, Partnership, Individual)

Authorized Signature Date

Title Address

FEIN Phone No. City, State, Zip

CORPORATE SEAL — (if BID is by a corporation)
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BID BOND

KNOW ALL PERSONS BY THESE PRESENTS, that we

as principal and
as surety, are held and firmly bound unto Cole County, Missouri in the penal sum
of

Dollars ($ ) to be paid to the commission to be credited to the state road fund, the
principal and surety binding themselves, their heirs, executors, administrators, successors, and assigns, jointly and severally,
firmly by these presents.

Sealed with our seals and dated this

THE CONDITION OF THIS OBLIGATION is such that

WHEREAS the principal is submitting herewith a bid to the commission on High Point Road
in _Cole County, project High Point Road Bridge Improvements
for construction or improvement of state highway as set out in said bid;

NOW THEREFORE, if the commission shall accept the bid of the principal and if the principal shall properly
execute and deliver to the commission the contract, contract bond, and evidence of insurance coverage in compliance with the
requirements of the bid, the specifications, and the provisions of section 227.100 RSMo, to the satisfaction of the commission,
then this obligation shall be void and of no effect, otherwise to remain in full force and effect.

In the event the said principal shall, in the judgment of the commission, fail to comply with any requirement as
set forth in the preceding paragraph, then the state of Missouri, acting by and through the commission, shall immediately and
forthwith be entitled to recover the full penal sum above set out, together with court costs, attorney's fees, and any other expense
of recovery.

The principal and surety hereby certify that the document is the original or a verbatim copy of the bid bond form
furnished by the Commission, in accordance with Sec 102.9 of the Missouri Standard Specifications for Highway Construction.

Principal
SEAL By

Signature

Surety
SEAL By

Signature of Attorney in Fact

NOTE: This bond must be executed by the principal, and by a corporate surety authorized to conduct surety business in the
state of Missouri.

Page 17



THIS PAGE INTENTIONALLY LEFT BLANK

Page 18



(6)

DBE Submittal Forms

DBE Submittal Forms: This form must be submitted by 4 p.m. three (3) business days after bid opening.

(A) DBE Contract Goal: By submitting this bid, the bidder certifies that the bidder is familiar
with the DBE Program Requirements in this contract. The contract DBE goal for the amount of work to
be awarded is 7% of the total federal project price. The bidder shall also complete the DBE Submittal
Form in accordance with the program requirements.

(B) DBE Participation: The bidder certifies that it will utilize DBE's as follows:

7 % OF TOTAL FEDERAL CONTRACT

NOTE: Bidder must fill in the above blank. If no percentage is specified, the bidder
certifies that it agrees to, and will comply with the contract goal. If a percentage below the
contract goal is specified, then the bidder must submit complete documentation of good faith
efforts to meet the DBE contract goal, immediately below.

(©) Certification of Good Faith Efforts to Obtain DBE Participation: By submitting its
signed bid, the bidder certifies under penalty of perjury and other provisions of law, that the bidder
took each of the following steps to try to obtain sufficient DBE participation to achieve the
Commission's proposed DBE Contract Goal: (Attach additional sheets if necessary).

Fig 136.9.9

10of3 Jul 2020
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Form ECR-101 (Rev. 05/2020)

DBE lIdentification Submittal Form
(For Local Program Agency (LPA) Projects)

Job Number:
Route: County:
Prime Contractor: Contract Amount:

Identification of Participating DBE’s: Provide the requested information below for each DBE participating on the project. Submit this
information With YOUr Did OF 10 no later than 4:00 p.m. on
the 3rd working day after the bid opening. Fax or e-mail transmittal is permitted. The fax number is and the e-mail address for

submittal is . Contact MoDOT's External Civil Rights Division (ECR) at (573) 526-2978 for questions and

All information must be provided.

If awarded the contract for this project, the undersigned will use the following DBE to perform or furnish the work, supplies,
and/or services as shown below:

DBE Name: Address:
(A) (B © (D) B Add
Line Dollar Value of DBE Work** Dollar value applicable to Dollar amount Percent of total contract or
No. | (Unit Price x Quantity of the Item DBE Goal** applicable to DBE amount for line item Remove
in (A), or Lump Sum) (100%0, 60%0) Goal (D / total contract amount) Lines
(BxC)
- |+
- |+
- |+
- |+
- |+
- |+
- |+
- |+
- |+
- |+
DBE Total: Total %

**Cannot exceed contract amount for given item of work

Trucking services credited at 100% if the DBE owns the trucks or is leasing from a DBE firm

Allowed amount of participation will be in accordance with 49 CFR Part 26.

Brokered services will only receive credit for fees.

Respectfully submitted:

Company Name (Prime Contractor) Name / Title
Signed (Prime Contractor)
Fig 136.9.9 20f3 Jul 2020
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Form ECR-101 (Rev. 05/2020)

Instructions for Completing the

DBE ldentification Submittal Form
(For Local Program Agency (LPA) Projects)
(ECR-101)

Submit this form with your bid or as outlined on front of page no later than 4:00 p.m. on the 3rd working day after
the bid opening. Only DBE's listed on MoDOT's Missouri Regional Certification Committee (MRCC) directory
may be used towards obtaining the DBE goal on the project. DBE firm must be certified with the appropriate North

American Industrial Classification
System (NAICS) code for the type of work being utilized to perform. The MRCC directory is available at the following link

under the MRCC Directory tab: HTTP://www.modot.org/welcome-external-civil-rights

(A) Insert Bid Line Item in the same order as it appears in the bid document.

(B) Insert the result from multiplying the unit price for the bid line item by the quantities listed in column (A); a lump sum, if
applicable, may also be inserted.

(C) Insert the percentage of column (B) that the DBE will perform. If the DBE is a supplier as that term is defined in 49 CFR

Part 26.55, then only 60% of the value in column (B) can be applied towards the contract specific goal. If the DBE is
furnishing and installing the line item, then 100% of the value can be applied.

(D) Insert the result from dividing columns (B) and (C).

(E) Insert the result from dividing column (D) from the total bid line item amount.

Fig 136.9.9 30f3 Jul 2020
Page 21


http://www.modot.org/welcome-external-civil-rights

THIS PAGE INTENTIONALLY LEFT BLANK

Page 22



DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM REQUIREMENTS
FOR LOCAL PROGRAMS

1.0 Disadvantaged Business Enterprise (DBE) Program Requirements. The
subsequent Sections will apply only to contracts involving U.S. Department of
Transportation (USDOT) federal-aid or federal financial participation. Federal-aid or
federal financial participation includes, but is not limited to, any funds directly or
indirectly received by MoDOT, or authorized for distribution to or through MoDOT, by
the USDOT or any operating administration within the USDOT. These provisions will
not apply to Commission contracts funded exclusively with state funds, or state and local
funds. Any contractor, subcontractor, supplier, DBE firm, and contract surety involved
in the performance of a federal-aid contract shall be aware of and fully understand the
terms and conditions of the USDOT DBE Program, as the terms appear in Title 49 CFR
Part 26 (as amended), the USDOT DBE Program regulations; Title 7 CSR Division 10,
Chapter 8 (as amended), the Commission’s DBE Program rules.

2.0 DBE Program Distinguished From Other Affirmative Action Programs. The
USDOT DBE Program established by the U.S. Congress is not the same as, and does not
involve or utilize, any of the elements or authority of other state or local affirmative
action programs, nor does the program rely upon state legislation or gubernatorial
executive orders for implementation or authorization, other than the general authority
given the Commission in Section 226.150, RSMo. The USDOT DBE Program is
implemented by the Commission and MoDOT, through and in conjunction with the
FHWA, FTA and FAA, as a “recipient” defined in Title 49 CFR 26.5.

3.0 Policy Regarding DBE Firms. It is the policy of the U. S. Department of
Transportation and MoDOT that businesses owned by socially and economically
disadvantaged individuals have an opportunity to participate in the performance of
contracts financed in whole or in part with federal funds. Consequently, the requirements
of 49 CFR Part 26 (as amended) and the Commission's implementing state regulations in
Title 7 CSR Division 10, Chapter 8, "Disadvantaged Business Enterprise Program”, will
apply to any contract with federal funds.

4.0 Opportunity for DBEs to Participate. Each contractor, subcontractor and supplier
working on a contract financed in whole or in part with federal funds shall take all
necessary and reasonable steps to ensure that DBES have an opportunity to compete for,
and participate in performance on project contracts and subcontracts.

5.0 Required Contract Provision. The federal-aid contract will include the following
provision, as mandated by USDOT at Title 49 CFR 26.13(b):

(a) The contractor, subrecipient or subcontractor shall not discriminate on the
basis of race, color, national origin, or sex in the performance of the contract. The
contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and
administration of USDOT-assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of the contract, which may result in the termination of
the contract or such other remedy, as the recipient deems appropriate.
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In this provision, “contractor” will be defined as the contractor on the contract;
“subrecipient” will be defined as any subcontractor performing the work. For the
purposes of any federal-aid contract awarded by the Commission, “the recipient” will be
defined as either the Commission, or MoDOT, or both. The contractor shall include this
same contract provision in every supply contract or subcontract the contractor makes or
executes with a subrecipient.

6.0 Bank Services. The contractor, and each subrecipient on a federal-aid contract, is
encouraged to use the services of banks owned and controlled by socially and
economically disadvantaged individuals. Such banking services, and the fees charged for
services, typically will not be eligible for DBE Program contract goal credit. Any
questions on this subject should be directed to the MoDOT External Civil Rights
Director. See Sec 7.0.

7.0 DBE Program Information. DBE Program information may be obtained from the
MoDOT External Civil RightsDirector, P.O. Box 270, Jefferson City, Missouri 65102-
0270. Phone (573) 751-4309, Fax (573) 526-0558, E-Mail: dbe@modot.mo.gov. It will
be the duty of each contractor, for the contractor and for the contractor’s subrecipients
and surety, to take the steps necessary to determine the legal obligations and limitations
under the DBE Program, as an element of responsibility. It will be the duty of each
certified DBE firm to know, understand and comply with the DBE firm’s legal
obligations and limitations under the DBE Program, as a requirement of program
participation. A surety providing a bid or contract bond will be bound by those bonds to
the duties of the surety’s principal.

8.0 DBE Certification, and the Missouri Unified Certification Program. The
Missouri Department of Transportation and other certifying agencies within Missouri
have partnered to form the Missouri Regional Certification Committee (MRCC) and
developed a Unified Certification Program (UCP) pursuant to 49 CFR 26.81 and 7 CSR
10-8.061. Only DBE firms certified by the MRCC are eligible to perform work on a
federal-aid contract for DBE contract goal credit. It is the contractor’s responsibility to
ensure firms identified for participation are approved certified DBE firms.

The MRCC DBE Directory can be found at the following link:
http://lwww.modot.mo.gov/business/contractor_resources/External_Civil_Rights/DBE_program.htm

9.0 DBE Program-Related Certifications Made By Bidders and Contractors. If the
bidder makes a written, express disclaimer of one or more certifications or assurances in
the bid, the bid will be considered non-responsive. By submitting a bid on any call
involving USDOT federal financial participation, and by entering into any contract on the
basis of that bid, the contractor makes each of the following DBE Program-related
certifications and assurances to USDOT, to the Commission, and to MoDOT:

(a) The bidder certifies that management and bidding officers have reviewed and
understand the bidding and project construction and administration obligations of the
USDOT DBE Program regulations at Title 49 CFR Part 26 (as amended), the USDOT
DBE Program regulations; Title 7 CSR Division 10, Chapter 8 (as amended), and the
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Commission’s DBE Program rules. The bidder further certifies that the contractors
management personnel on the project understand and are familiar with the requirements
of these federal and state DBE Program regulations; and if the bidder was not familiar
with or did not understand the requirements of these regulations, they have contacted the
External Civil Rights Division of MoDOT and have been informed as to their duties and
obligations under the DBE Program regulations by MoDOT staff and/or by USDOT DBE
Program staff.

(b) The bidder certifies that the bidder has complied with the federal and state
DBE Program requirements in submitting the bid, and will comply fully with these
requirements in performing any federal-aid contract awarded on the basis of that bid.

(c) The bidder agrees to ensure that certified DBE firms have a full and fair
opportunity to participate in the performance of the contract financed in whole or in part
with federal funds. The bidder certifies that all necessary and reasonable steps were
taken to ensure that DBE firms have an opportunity to compete for, and perform work on
the contract. The bidder further certifies that the bidder not discriminate on the basis of
race, color, age, national origin or sex in the performance of the contract, or in the award
of any subcontract.

(d) The bidder certifies, under penalty of perjury and other applicable penal laws
that if awarded the federal-aid contract, the contractor will make a good faith effort to
utilize certified DBE firms to perform DBE work at or above the amount or percentage of
the dollar value specified in the bidding documents. The bidder further certifies the
bidder’s understanding that the bidder may not unilaterally terminate, substitute for, or
replace any DBE firm that was designated in the executed contract, in whole or in any
part, with another DBE, any non-DBE firm or with the contractor's own forces or those of
an affiliate of the contractor, without the prior written consent of MoDOT as set out
below.

(e) The bidder certifies, under penalty of perjury and other applicable penal laws
that a good faith effort was made to obtain DBE participation in the contract, at or above
the DBE participation contract goal. The bidder further certifies, under penalty of perjury
and other applicable penal laws, that if the bidder is not able to meet the Commission’s
DBE contract goal, and if the bidder is not able to meet that DBE contract goal by the
time the proposed DBE participation information must be submitted, within three
business days after bid opening, the bidder has submitted with and as a part of the bid, a
true, accurate, complete and detailed written explanation of good faith efforts to meet the
DBE Contract Goal.

(F) The bidder understands and agrees that if awarded the contract the contractor
is legally responsible to ensure that the contractor and each DBE subcontractor and
supplier, comply fully with all regulatory and contractual requirements of the USDOT
DBE Program, and that each DBE firm participating in the contract fully perform the
designated tasks, with the DBE’s own forces and equipment, under the DBE’s own direct
supervision and management. The bidder certifies, under penalty of perjury and other
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applicable penal laws, that if it awarded the contract and if MoDOT or the Commission
determine that the contractor, a DBE or any other firm retained by the contractor has
failed to comply with the DBE Program requirements or federal or state DBE Program
regulations, the Commission, through MoDOT, shall have the sole authority and
discretion to determine the extent of the monetary value to which the DBE contract goals
have not been met, and to assess against and withhold monetary damages from the
contractor in the full amount of that breach. The Commission, through MoDOT, may
impose any other remedies available at law or provided in the contract in the event of a
contract breach. The bidder further understands and agrees that this clause authorizes the
Commission, through MoDOT, to determine and fix the extent of the damages caused by
a breach of any contractual or regulatory DBE Program requirement and that the damage
assessment will be enforced in addition to, and not in lieu of, any other general liquidated
damages clause in the contract. By submitting a bid for a federal-aid contract, and by
entering into a contract, the bidder irrevocably agrees to such an assessment of liquidated
damages for DBE Program purposes, and authorizes the Commission and MoDOT to
make such an assessment of liquidated damages against the contractor, and to collect that
assessment from any sums due the contractor under the contract, or any other contract, or
by other legal process. The bidder makes this certification, agreement and authorization
on behalf of itself, its subcontractors and suppliers, and the bid bond and contract bond
sureties, for each federal-aid contract.

(9) The surety upon any bid or contract bond acknowledges the surety is held and
firmly bound to the Local Agency for each and every duty of the surety’s principal
provided in any bid or contract regarding the DBE program.

10.0 Designation of DBE firms to perform on contract The bidder states and certifies,
under penalty of perjury or other applicable penal laws, that the DBE participation
information submitted in the bid or within the stated time thereafter is true, correct and
complete and that the information provided includes the names of all DBE firms that will
participate in the contract, the specific line item (s) that each DBE firm will perform, and
the creditable dollar amounts of the participation of each DBE. The specific line item
must reference the MoDOT line number and item number contained in the proposal. The
bidder further states and certifies that the bidder has committed to use each DBE firm
listed for the work shown to meet the DBE contract goal and that each DBE firm listed
has clearly confirmed that the DBE firm will participate in and perform the work, with
the DBE’s own forces. Award of the contract will be conditioned upon meeting these
and other listed requirements of 49 CFR 26.53.

(@) The bidder certifies the bidder’s understanding that as the contractor on a
contract funded in whole or in part by USDOT federal funds, the bidder may not
unilaterally terminate, substitute for, or replace any DBE firm that was designated in the
executed contract, in whole or in any part, with another DBE, any non-DBE firm or with
the contractor's own forces or those of an affiliate, without the prior written consent of
MoDOT. The bidder understands it must receive approval in writing from MoDOT for
the termination of a DBE firm, or the substitution or replacement of a DBE before any
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substitute or replacement firm may begin work on the project in lieu of the DBE firm
participation information listed in the executed contract,

(1) The bidder further certifies understanding, that if a DBE firm listed in
the bid or approved in the executed contract documents ceases to be certified at any time
during the performance of the contract work, and a contract or subcontract with that firm
has not yet been executed by the prime and subcontractor, the contractor can not count
any work performed by that firm after the date of the firm’s loss of eligibility toward
meeting the DBE contract goal. However, if the contractor has executed a subcontract
with the firm before the DBE lost eligibility and ceased to be a certified DBE, the
contractor may continue to receive credit toward the DBE contract goal for that firm's
work.

(2) The bidder further certifies understanding, that if a DBE subcontractor
is terminated, or fails, refuses or is unable to complete the work on the contract for any
reason, the contractor must promptly request authority to substitute or replace that firm.
The request shall include written documentation that the DBE firm is unwilling or unable
to perform the specified contract work. The contractor shall make good faith efforts to
find another DBE subcontractor to substitute or replace the dollar amount of the work
that was to have been performed by the DBE firm. The good faith efforts shall be
directed at finding another DBE to perform the same, or more, dollar amount of work that
the DBE firm that was terminated was to have performed under the executed contract.
The substitute or replacement DBE firm may be retained to perform the same or different
contract work from that which the terminated firm was to have performed. The
contractor shall obtain approval from MoDOT in writing before the replacement or
termination of one firm with another before the work will count toward the project DBE
goal.

(3) The bidder further certifies the bidder’s understanding, that the dollar
value of any work completed by a DBE firm prior to approval of the DBE’s substitution
or replacement, in writing, by MoDOT will not be credited toward meeting the DBE
contract goal. The contractor will remain subject to appropriate administrative remedies,
including but not limited to, liquidated damages for the full dollar amount that the DBE
contract goal is not met. Liquidated damages will also be assessed against the contractor
if the original, substitute or replacement DBE firms perform the required contract work,
but are not paid in full for some or all of that work by the contractor, including back
charges. No credit toward the DBE goal will be given for any amount withheld from
payment to the DBE or “back charged” against monies owed to the DBE, regardless of
the purpose or asserted debt.

11.0 Good Faith Effort to Secure DBE Services. The bidder shall make a good faith
effort to seek DBEs in a reasonable geographic area to where the solicitation for
subcontracts and material is made. If the bidder cannot meet the goals using DBEs from
that geographic area, the bidder shall, as a part of the effort to meet the goal, expand the
search to a wider geographic area.
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11.1 Bidding Procedure. The following bidding procedure shall apply to the contract,
for DBE program compliance purposes.

11.2 Contract Goal, Good Faith Efforts Specified. = The bidder may submit the
completed “DBE Identification Submittal” information in the bid documents at the same
time as, and within the sealed bid, at the time the bid is submitted. However, if that
information is not completed and submitted with the initial sealed bid, then as a matter of
responsiveness and responsibility, the apparent low and second low bidder shall file the
completed “DBE Identification Submittal” pages to the Local Agency on or before 4:00
p.m. of the third business day after the bid opening date. The Local Agency may permit
telefax transmittal. The complete and signed original documents shall be mailed to the
Local Agency no later than the day of the telefax transmission. No extension of time will
be allowed for any reason. The means of transmittal and the risk of timely receipt of the
information shall be the bidder’s.

The bidder is responsible to ensure that all submittals are checked for accuracy. Any and
all omissions, deletions, and/or errors that may affect the end result of the bid package are
the sole liabilities of the bidders. The bid may be found non-responsive if the submittal is
not complete and/or accurate.

11.3 Bid Rejection, Bid Security Disposition. The failure of either the apparent low
bidder or the second low bidder to file the completed and executed “DBE Identification
Submittal”, listing actual, committed DBE participation equal to or greater than the DBE
contract goal percentage specified in the bid by 4:00 p.m. on the third business day after
the bid opening, will be cause for rejection of that bid, and the bid surety bond or bid
guaranty of that bidder will be forfeited to and become the property of the Local Agency
upon demand.

(@) Any bidder rejected for failure to submit the completed and executed “DBE
Identification Submittal” information in the bidding documents, with full documentation
of sufficient DBE participation to satisfy the DBE contract goal cannot submit a bid on
the same, or substantially similar, project, when and if the project is re-advertised for
bids. By submitting a bid on a federal-aid project, the bidder accepts and agrees to this
provision, and the disposition of the bidders bid bond or guaranty, on behalf of the bidder
and the bidders bid surety or guaranty.

(b) The surety separately acknowledges the surety to be held and firmly bound to
the Local Agency to immediately upon demand pay the face amount of the bid bond.

11.4 Good Faith Efforts Described. Good faith efforts to meet the DBE contract goal
may include, but are not limited to, the following:

(a) Attending a pre-bid meeting, if any, scheduled by the department to inform
DBEs of contracting and subcontracting opportunities;
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(b) Advertising in general circulation trade association and socially and
economically disadvantaged business directed media concerning subcontracting
opportunities.

(c) Providing written notice to a reasonable number of specific DBEs so that the
DBE’s interest in the contract are solicited in sufficient time to allow the firm to
participate effectively;

(d) Following-up on initial written notice or solicitations of interest by contacting
DBEs to determine with certainty whether the DBEs were interested.

(e) Maintaining documentation of responses received in the effort to solicit DBE
participation.

(F) Selecting portions of work to be performed by DBEs to increase the likelihood
of meeting the DBE goal, including, where appropriate, breaking down contracts into
economically feasible units to facilitate DBE participation.

(9) Providing interested DBEs adequate information about plans, specifications
and requirements of the contract.

(h) Negotiating in good faith with interested DBES, not rejecting DBEs as
unqualified without sound business reasons based on a thorough investigation of the
DBE’s capabilities.

(i) Making efforts to assist interested DBEs in obtaining bonding, lines of credit
or insurance required by the Local Agency or by the bidder.

(1) Making effective use of available disadvantaged business organizations,
minority bidders' groups, local, state and federal disadvantaged business assistance
offices, MoDOT and other organizations that provide assistance in the recruitment and
placement of DBEs.

11.5 Documentation, and Administrative Reconsideration of the Bidder's Good
Faith Efforts. In the bidding documents, the bidder has the opportunity and
responsibility to provide certified written documentation as to whether the bidder made a
good faith effort to meet the DBE contract goal as proposed by MoDOT. Any bidder that
has not met the Commission’s proposed DBE contract goal at the time of bid opening
must submit the completed “Certification of Good Faith Efforts to Obtain DBE
Participation”. The certification should be included in the bidding documents, fully and
in detail, at the time its sealed bid is submitted, however, if that information is not
completed and submitted with the initial sealed bid, the bidder must submit the
documentation to the Local Agency on or before 4:00 p.m. of the third business day after
the bid opening date. The Local Agency may permit telefax transmittal. The complete
and signed original documents shall be mailed to the Local Agency no later than the day
of the telefax transmission. No extension of time will be allowed for any reason. The
means of transmittal and the risk of timely receipt of the information shall be the bidder’s
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responsibility. The bidder shall attach additional pages to the certification, if necessary, in
order to fully detail specific good faith efforts made to obtain certified DBE firm
participation in the proposed contract work. If the apparent low bidder appears to have
failed to adequately document in the bid that the bidder made a good faith effort to
achieve sufficient DBE participation in the contract work, that firm will be offered the
opportunity for administrative reconsideration upon written request, before the Local
Agency and MoDOT reject that bid as non-responsive. However, regardless of the DBE
contract goal participation level proposed by the bidder, or the extent of good faith efforts
shown, the apparent low and second low bidders shall each timely and separately file
their completed and executed “DBE Identification Submittal” or face potential sanctions
and the bid bond or guaranty, as specified in Sec 10.0 of these provisions may become
the property of the Local Agency subject to the Local Agency’s demand.

12.0 DBE Participation for Contract Goal Credit. DBE participation on the contract
will count toward meeting the DBE contract goal as follows:

(@) The applicable percentage of the total dollar value of the contract or
subcontract awarded to the DBE will be counted toward meeting the DBE contract goal,
only if that firm is certified by the MRCC as a DBE at the time the contract or
subcontract is executed, and only for the value of the work, goods or services that are
actually performed, or provided, by the DBE firm itself.

(b) When a DBE performs work as a participant in a joint venture, the contractor
may count toward the DBE goal only that portion of the total dollar value of the contract
equal to the distinct, clearly defined portion of the contract work that the DBE has
performed with the DBE’s own forces. =~ The MoDOT External Civil Rights Director
shall be contacted in advance regarding any joint venture involving both a DBE firm and
a non-DBE firm to review and approve the contractor’s organizational structure and
proposed operation. When a DBE subcontracts part of the work of the contract to another
firm, the value of that subcontracted work may be counted toward the DBE contract goal
only if the DBE's subcontractor at a lower tier is a MoDOT certified DBE. Work that a
DBE subcontracts to a non-DBE firm will not count toward the DBE contract goal. The
cost of supplies and equipment a DBE subcontractor purchases or leases from the prime
contractor or the prime’s affiliated firms, or from another non-DBE subcontractor, will
not count toward the DBE contract goal.

(c) The contractor may count expenditures to a DBE subrecipient toward the DBE
contract goal only if the DBE performs a commercially useful function (CUF) on that
contract.

(d) A contractor may not count the participation of a DBE subcontractor toward
the contractor's final compliance with the contractor’s DBE contract goal obligations
until the amount being counted has actually been paid to the DBE. A contractor may
count 60 percent of the contractor’s expenditures actually paid for material and supplies
obtained from a DBE certified by MoDOT as a regular dealer, and 100 percent of such
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expenditures actually paid for materials and supplies obtained from a certified DBE
manufacturer.

(1) A regular dealer will be defined as a firm that owns, operates, or
maintains a store, warehouse or other establishment in which the material, supplies,
articles or equipment required and used under the contract are bought, kept in stock, and
regularly sold or leased to the public in the usual course of business. To be a regular
dealer, the DBE firm shall be an established, regular business that engages, as its
principal business and under its own name, in the purchase and sale or lease of the
products in question. Packagers, brokers, manufacturers' representatives, or other
persons who arrange or expedite transactions will not be considered regular dealers.

(2) A DBE firm may be a regular dealer in such bulk items as petroleum
products, steel, cement, gravel, stone or asphalt, without owning, operating or
maintaining a place of business where it keeps such items in stock, if the DBE both owns
and operates distribution equipment for the products it sells and provides for the contract
work. Any supplementation of a regular dealer's own distribution equipment shall be by
a long-term lease agreement, and not on an ad hoc or contract-by-contract basis.

(3) If a DBE regular dealer is used for DBE contract goal credit, no
additional credit will be given for hauling or delivery to the project site goods or
materials sold by that DBE regular dealer. Those delivery costs shall be deemed included
in the price charged for the goods or materials by the regular dealer, who shall be
responsible for their distribution.

(4) A manufacturer will be defined as a firm that operates or maintains a
factory or establishment that produces on the premises, the material, supplies, articles or
equipment required under the contract and of the general character described by the
project specifications. A manufacturer will include firms that produce finished goods or
products from raw or unfinished material, or that purchases and substantially alters goods
and materials to make them suitable for construction use before reselling them.

(e) A contractor may count toward the DBE contract goal the following
expenditures to certified DBE firms that are not "regular dealers” or "manufacturers” for
DBE program purposes:

(1) The contractor may count toward the DBE contract goal the entire
amount of fees or commissions charged by a certified DBE firm for providing a bona fide
service, such as professional, technical, consultant or managerial services, or for
providing bonds or insurance specifically required for the performance of the federal-aid
contract, if the fee is reasonable and not excessive, compared with fees customarily
charged for similar services.

(2) The contractor may count toward the DBE contract goal the entire
amount of that portion of the construction contract that is performed by the DBE's own
forces and equipment, under the DBE's supervision. This includes the cost of supplies
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and material ordered and paid for by the DBE for contract work, including supplies
purchased or equipment leased by the DBE except supplies and equipment a DBE
subcontractor purchases or leases from the prime contractor or its affiliates.

(F) A contractor may count toward the DBE contract goal 100 percent of the fees
paid to a certified DBE trucker or hauler for delivery of material and supplies required on
a job site, but not for the cost of those materials or supplies themselves, or for the
removal or relocation of excess material from or at the job site, when the DBE certified
trucking company is not also the manufacturer of or a regular dealer in those material and
supplies, provided that the trucking or hauling fee is determined by MoDOT to be
reasonable as compared with fees customarily charged by non-DBE firms for similar
services. The certified DBE trucking firm shall also perform a CUF on the project and not
operate merely as a pass through for the purposes of gaining credit toward the contract
DBE goal. Prior to submitting a bid, the contractor shall determine, or contact the
MoDOT External Civil Rights Director for assistance in determining, whether a DBE
trucking firm will meet the criteria for performing a CUF on the project.

(9) The contractor will receive DBE contract goal credit for the fees or
commissions charged by and paid to a DBE broker who arranges or expedites sales,
leases or other project work or service arrangements, provided that those fees are
determined by MoDOT to be reasonable and not excessive, as compared with fees
customarily charged by non-DBE firms for similar services. A broker will be defined as
a person or firm that does not own or operate the delivery equipment necessary to
transport materials, supplies or equipment to or from a job site; a broker typically will not
purchase or pay for the material, supplies or equipment, and if the broker does purchase
or pay for those items, those costs will be reimbursed in full. In most instances, the
broker is merely the entity making arrangements for delivery of material, supplies,
equipment, or arranging project services. To receive DBE contract goal credit, MoDOT
must determine that the DBE broker has performed a CUF in providing the contract work
or service.

13.0 Performing a Commercially Useful Function (CUF). No credit toward the DBE
contract goal will be allowed for contract payments or expenditures to a DBE firm, if that
DBE firm does not perform a CUF on that contract. A DBE performs a CUF when the
DBE is solely responsible for execution of a distinct element of the contract work, and
the DBE actually performs, manages and supervises the work involved with the firm’s
own forces. To perform a CUF, the DBE alone shall be responsible, and alone must bear
the risk, for the material and supplies used on the contract, selecting a supplier or dealer
from those available, negotiating price, determining quality and quantity, ordering the
material and supplies, installing those materials with the DBE’s own forces and
equipment and paying for those materials and supplies. The amount the DBE firm is to
be paid under the contract shall be commensurate with the work the DBE actually
performs and the DBE credit claimed for the DBE’s performance.

13.1 Contractor’s Obligation to Monitor CUF Performance. It shall be solely the
contractor's responsibility to ensure that all DBE firms perform a CUF. Further, the
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contractor is responsible to, and shall ensure that each DBE firm fully performs the
DBE’s designated tasks, with the DBE’s own forces and equipment, under the DBE’s
own direct supervision and management. MoDOT is under no obligation to warn the
contractor that a DBE's participation may not count toward the goal, other than through
official notification with an opportunity for administrative reconsideration at the
conclusion of the contract work.

13.2 DBEs Must Perform a Useful and Necessary Role in Contract Completion. A
DBE does not perform a commercially useful function if the DBE’s role is limited to that
of an extra participant in a transaction, contract, or project through which funds are
passed in order to obtain the appearance of DBE participation.

13.3 DBEs Must Perform The Contract Work With Their Own Workforces. If a
DBE does not perform and exercise responsibility for at least 30 percent of the total cost
of the DBE’s contract with the DBE’s own work force, or the DBE subcontracts a greater
portion of the work of a contract than would be expected on the basis of normal industry
practice for the type of work involved, MoDOT will presume that the DBE is not
performing a commercially useful function.

13.4 Factors Used to Determine if a DBE Trucking Firm is Performing a CUF. The
following factors will be used to determine whether a DBE trucking company is
performing a commercially useful function (CUF):

() To perform a CUF, the DBE trucking firm shall be completely responsible for
the management and supervision of the entire trucking operation that the DBE is being
paid for on the contract work. There shall not be contrived arrangement, including but
not limited to, any arrangement that would not customarily exist under regular
construction project subcontracting practices for the purpose of meeting the DBE contract
goal.

(b) The DBE must own and operate at least one fully licensed, insured and
operational truck used in performance of the contract work. This does not include a
supervisor’s pickup truck or a similar vehicle that is not suitable for hauling the necessary
materials or supplies.

(c) The DBE receives 100 percent contract goal credit for the total reasonable
amount the DBE is paid for the transportation services provided on the contract using
trucks the DBE owns, insures and operates, using drivers that the DBE employs.

(d) The DBE may lease trucks from another DBE firm, including an owner-
operator who is certified as a DBE. The DBE firm that leases trucks from another DBE
will receive credit for the total fair market value actually paid for of the transportation
services the lessee DBE firm provides on the contract.

(e) The DBE may also lease trucks from a non-DBE firm, including an owner-
operator. However, the DBE who leases trucks from a non-DBE is entitled to DBE
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contract goal credit only for the brokerage fee or commission the DBE receives as a
result of the lease arrangement. The DBE will not receive credit for the total value of the
transportation services provided by the non-DBE lessee. Furthermore, no DBE contract
goal credit will be allowed, even for brokerage fees or commissions, where the DBE
leases the trucks from the contractor on the project or a firm owned, controlled by, or
affiliated by ownership or control to, the contractor.

(F) For purposes of this section, the lease shall indicate that the DBE firm leasing
the truck has exclusive use of and control over the truck. This will not preclude the leased
truck from working for others during the term of the lease with the consent of the DBE,
provided the lease gives the DBE absolute priority for and control over the use of the
leased truck. Leased trucks shall display the name and identification number of the DBE
firm that has leased the truck at all times during the life of that lease.

13.5 MoDOT Makes Final Determination On Whether a CUF Is Performed.
MoDOT and the Commission will have the final authority to determine whether a DBE
firm has performed a CUF on a federal-aid contract. To determine whether a DBE is
performing or has performed a CUF, MoDOT will evaluate the amount of work
subcontracted by that DBE firm or performed by other firms, and the other firms forces
and equipment. Any DBE work performed by the contractor, or by employees or
equipment of the contractor will be subject to disallowance under the DBE Program,
unless the independent validity and need is demonstrated.

14.0 Use of Joint Checks

Request for joint checks must be made to MoDOT by the contractor. Prior approval must
be given before the use of joint checks is allowed. Contact External Civil Rights
Division at 573-751-4309 or dbe@modot.mo.gov to request a Joint Check Request Form.

15.0 Verification of DBE Participation, Liquidated Damages.

15.1 Prior to final payment by the Local Agency, the contractor shall file with the Local
Agency a detailed list showing each DBE used on the contract work, and the work
performed by each DBE. The list shall show the actual dollar amount paid to each DBE
for the creditable work on the contract, less any rebates, kickbacks, deductions,
withholdings or other repayments made. The list shall be certified under penalty of
perjury, or other law, to be accurate and complete. MoDOT and the Commission will use
this certification and other information available to determine if the contractor and the
contractor’s DBEs satisfied the DBE contract goal percentage specified in the contract
and the extent to which the DBEs were fully paid for that work. The contractor shall
acknowledge, by the act of filing the detailed list, that the information is supplied to
obtain payment regarding a federal participation contract.

15.2 Failure on the part of the contractor to achieve the DBE participation to which the
contractor committed in the contract may result in liquidated damages being imposed on
the contractor by the Commission for breach of contract and for non-compliance. If the
contract was awarded with less than the original DBE contract goal proposed by the
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Commission, the revised lower amount shall become the final DBE contract goal, and
that goal will be used to determine any liquidated damages to be assessed. Additionally,
the Commission or MoDOT may impose any other administrative sanctions or remedies
available at law or provided by the contract in the event of breach by the contractor by
failing to satisfy the contractor’s DBE contract goal commitment. However, no
liquidated damages will be assessed, and no other administrative sanctions or remedies
will be imposed when, for reasons beyond the control of the contractor and despite the
good faith efforts made by the contractor, the final DBE contract goal participation
percentage was not achieved. The contractor will be offered the opportunity for
administrative reconsideration of any assessment of liquidated damages, upon written
request. The administrative reconsideration officer may consider all facts presented,
including the legitimacy or business reason for back charges assessed against a DBE
firm, in determining the final amount of liquidated damages.

16.0 Prompt Payment Requirements. In accordance with Title 49 CFR 26.29, the
contractor shall comply with the prompt payment requirements of that regulation, Section
34.057, RSMo., the provisions of the Commission’s rule 7 CSR 10-8.111 and the
contract. By bidding on a federal-aid contract, and by accepting and executing that
contract, the contractor agrees to assume these contractual obligations, and to bind the
contractor’s subrecipients contractually to those prompt payment requirements at the
contractor’s expense.

17.0 Miscellaneous DBE Program Requirements. In accordance with Title 49 CFR
Part 26 and the Commission’s DBE Program rules in Title 7 CSR Division 10, Chapter 8,
the contractor, for both the contractor and for the contractor’s subcontractors and
suppliers, whether DBE firms or not, shall commit to comply fully with the auditing,
record keeping, confidentiality, cooperation and anti-intimidation or retaliation provisions
contained in those federal and state DBE Program regulations. By bidding on a federal-
aid contract, and by accepting and executing that contract, the contractor agrees to
assume these contractual obligations, and to bind the contractor’s subrecipients
contractually, at the contractor’s expense.
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Cole County, MO
High Point Road Bridge Improvements
JOB SPECIAL PROVISIONS Project No. BRO-B026(24)

A GENERAL - FEDERAL JSP-09-02F

1.0 Description. The Federal Government is participating in the cost of construction of this
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be
observed by the contractor, and the work will be subject to the inspection of the appropriate
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard
Specifications for Highway Construction with all revisions applicable to this bid and contract.

1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type
of work required to execute the contract as determined by the Missouri Department of Labor
and Industrial Relations and requires adherence to a schedule of minimum wages as
determined by the United States Department of Labor. For work performed anywhere on this
project, the contractor and the contractor’s subcontractors shall pay the higher of these two
applicable wage rates. State Wage Rates, Information on the Required Federal Aid Provisions,
and the current Federal Wage Rates are available on the Missouri Department of Transportation
web page at www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".
Effective Wage Rates will be posted 10 days prior to the applicable bid opening. These
supplemental bidding documents have important legal consequences. It shall be conclusively
presumed that they are in the bidder's possession, and they have been reviewed and used by
the bidder in the preparation of any bid submitted on this project.

2.0 Documents. The following documents are available on the Missouri Department of
Transportation web page at www.modot.org under "Doing Business with MoDOT"; “Standards
and Specifications”. The 2020 version shall used for this project.

General Provisions & Supplemental Specifications

Supplemental Plans to July 2020 Missouri Standard Plans For Highway Construction

2.1 The Technical Specifications for this project shall consist of the effective version of the
Missouri Standard Specifications for Highway Construction except as modified or contradicted
by the County’s Contract, Special Provisions, General Provisions, and Plans.

2.2 The standard drawings for this project shall consist of the effective edition of Missouri
Standard Plans for Highway Construction except as modified or contradicted by the County’s
Contract, Special Provisions, General Provisions, and Plans.

2.3 All Construction Details included with the plans and attached hereto shall be used in
constructing this project.

The contractor shall familiarize themself with these drawings and specifications prior to bidding.
Failure to do so shall not relieve the contractor from delivering the completed project in
accordance with the intent of the Plans and Specifications to provide a workable project.

These supplemental bidding documents contain all current revisions to the published versions
and have important legal consequences. It shall be conclusively presumed that they are in the
bidder's possession, and they have been reviewed and used by the bidder in the preparation of
any bid submitted on this project.
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B. SUPPLEMENTAL REVISIONS JSP-18-01L

COVID-19 Safety

1.0 Description. The coronavirus disease 2019 or COVID-19 has reached a pandemic stage
across the United States, including the State of Missouri. To reduce the impact of COVID-19
outbreak conditions on businesses, workers, customers and the public, the contractor shall be
aware of all COVID-19 guidance from the Center for Disease Control (CDC) and other
government health mandates. The contractor shall conduct all operations in conformance with
these safety directives. The guidance may change during the project construction and the
contractor shall change and adapt their operation and safety protocols accordingly.

2.0 Safety Plan. The contractor shall include these procedures in the project safety plan as
called for in the contract documents and revise the safety plan as needed.

3.0 Essential Work. In accordance with any state or local Stay at Home Order, care for the
infrastructure has been deemed essential and MoDOT is moving forward with construction
projects, this project is considered essential and the contractor and their employees,
subcontractors and suppliers are considered essential business and performing essential
functions.

4.0 Basis of Payment. Compliance with regulations and laws pertaining to COVID-19 is
covered under Sec 107 of the Missouri Standard Specifications for Highway Construction. No
direct payment will be made for compliance with this provision.

Anti-Discrimination Against Israel Certification

By signing this contract the Company certifies it is not currently engaged in and shall not, for the
duration of the contract, engage in a boycott of goods or services from the State of Israel,
companies doing business in or with Israel or authorized by, licensed by, or organized under the
laws of the State of Israel, or persons or entities doing business in the State of Israel as defined
by Section 34.600 RSMo. This certification shall not apply to contracts with a total potential
value of less than One Hundred Thousand Dollars ($100,000) or to contractors with fewer than
ten (10) employees.

C. WORK ZONE TRAFFIC MANAGEMENT PLAN

1.0 Description. Work zone traffic management supplied by the contractor shall be in
accordance with applicable portions of Division 100 and Division 600 of the Standard
Specifications, and specifically as follows.

2.0 Traffic Management Schedule.

2.1 Traffic management schedules shall be submitted to the engineer for review prior to the
start of work and prior to any revisions to the traffic management schedule. The traffic
management schedule shall include the proposed traffic control measures, hours traffic control
will be in place, and work hours.

2.2 The contractor shall notify the engineer THREE WEEKS prior to road closures or shifting
traffic onto detours.
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High Point Road Bridge Improvements
JOB SPECIAL PROVISIONS Project No. BRO-B026(24)

2.3 The engineer shall be notified as soon as practical of any postponement due to weather,
material or other circumstances.

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures
for the absolute minimum amount of time required to complete the work. Lanes shall not be
closed until material is available for continuous construction and the contractor is prepared to
diligently pursue the work until the closed lane is opened to traffic.

2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive
measures to reduce traffic congestion in the work zone.

2.5.1 Traffic Delay. The contractor shall be responsible for maintaining the existing local
traffic flow through the job site during construction. If disruption of the traffic flow occurs and
traffic is backed up in queues of 15 minute delays or longer, then the contractor shall review the
construction operations which contributed directly to disruption of the traffic flow and make
adjustments to the operations to prevent the queues from occurring again.

2.5.2 Traffic Safety.

2.5.2.1 Where traffic queues routinely extend to within 1000 feet (300 m) of the ROAD WORK
AHEAD, or similar, sign on a divided highway or to within 500 feet (150 m) of the ROAD WORK
AHEAD, or similar, sign on an undivided highway, the contractor shall contact the County for an
evaluation of the traffic control.

3.0 Work Hour Restrictions: There are no work hour restrictions for this project. It shall be
the responsibility of the engineer to determine if work hours may be modified. Working hours for
evenings, weekends and holidays will be determined by the engineer.

4.0 Detours and Lane Closures.
4.1 The contractor shall notify the emergency response agencies prior to any closures. The

contractor shall submit a schedule of closure to the engineer THREE WEEKS prior to the
closure. The engineer must approve the schedule prior to any work beginning.

4.2 When closing the road, the contractor shall place Type Il Movable Barricades with R11-2
signs and Type C warning lights at the road closure. The contractor shall also place W020-1
and R11-3a signs in advance of any road work or closure. The signs shall be in accordance
with MoDOT’s Engineering Policy Guide and approved by the Engineer. If the contractor has to
do any miscellaneous work before and/or after the road closures, he shall provide temporary
traffic control in accordance with the Manual on Uniform Traffic Control Devices. This shall
include but not be limited to, signing, flagging, cones, etc.

4.3 The Contractor shall install detour signing as determined by their phasing plan and
approved by the field engineer.

4.4 Where one lane of the road is closed, the contractor shall utilize a flagger to maintain
traffic on the adjacent lane unless otherwise approved by the field engineer.

5.0 Property Owner Coordination: Contractor must coordinate with adjacent property owners
to schedule construction of the entrance. Contractor shall provide property owners access to
their property at all times by use of phased construction, shared entrances, temporary

Page 5



Cole County, MO
High Point Road Bridge Improvements
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entrances, or other means necessary. Property access closures may be allowed with
permission of property owner and approval of the Engineer.

6.0 Basis of Payment: Any expenses incurred by the contractor by reason of their compliance
with this provision shall be considered as completely covered by project bid items.

D. PROJECT CONTACT FOR CONTRACTOR/BIDDER QUESTIONS

1.0 All bidding related questions concerning this project shall be forwarded to the project
contact listed below.

Eric Landwehr, P.E., Project Contact
Director of Public Works

Cole County Public Works

5055 Monticello Road

Jefferson City, MO 65109-9182

Telephone Number (573) 636-3614
Fax Number (573) 636-8389
Email elandwehr@-colecounty.org

2.0 All guestions concerning the plans and specifications can be directed to the contact below.

Austin K Johnson, P.E.

Bartlett & West, Inc.

1719 Southridge Drive, Suite 100
Jefferson City, MO 65109-4000

Telephone Number (573) 659-6737
Email austin.johnson@bartwest.com

E. UTILITIES

1.0 The location and extent of the existing underground utilities and other utilities shown on the
plans may not be totally accurate or all inclusive. It shall be the sole responsibility of the
contractor to locate, protect, and restore all existing utilities encountered on the project. Notify
Missouri One Call (1-800-DIG-RITE) for location of the utilities at least five days prior to the
construction.

1.1 The contractor shall be aware of the presence of utilities above and/or below the ground or
in the vicinity of this project that may interfere with their operations. The contractor expressly
acknowledges and assumes this risk even though the nature and extent is unknown to both the
contractor and the owner at the time of bidding and award of the contract. The effect in cost or
time of the presence of utilities above, below or in the vicinity of the contractor’s work under this
contract shall not be compensable.

1.2 The contractor agrees that any effects of the presence of the utilities, their relocation,
contractor’s coordination of work with the utilities and any delay in utility relocation shall not be
compensable as a suspension of work, extra work, a change in the work, as a differing site
condition or otherwise including but, without limitation, delay, impact, incidental or consequential
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damages. The contractor’s sole remedy for the effects of the presence of utilities, delay in their
relocation or any other effects shall be an excusable delay as provided in Section 105.7.3. The
contractor waives, for itself, its subcontractors and suppliers the compensability of the presence
of utilities, delay in their relocation and any cost to the contractor, its subcontractors and
suppliers in any claim or action arising out of or in relation to the work under the contract.

1.3 The contractor shall be solely responsible and liable for incidental and consequential
damage to any utility facilities or interruption of the service caused by it or its subcontractors
operation. The contractor shall hold and save harmless the owner from damages to any utility
facilities interruption of service by it or its subcontractor’s operation.

1.4 The contractor shall coordinate with utility companies to allow the utilities to inspect any
exposed lines that are to remain in place before being backfilled. Any damage to the utilities
that occurred during construction shall be repaired or replaced at the expense of the contractor.

2.0 It shall be noted by the contractor that the owner is a member of Missouri One Call (800 Dig
Rite). Some work on this project may be in the vicinity of utility facilities, which includes but are
not limited to those identified on the plans. Prior to beginning work, the contractor shall request
locates from Missouri One Call. The contractor shall also notify the engineer by fax (573-636-
8389). The notice must be submitted a minimum of 2 and a maximum of 10 working days prior
to work just as Missouri One Call requires.

3.0 Basis of Payment: No direct pay will be made to the contractor to recover the cost of the
communication equipment, labor, materials or time required to fulfill the above provisions.

F. EMERGENCY PROVISIONS AND INCIDENT MANAGEMENT

1.0 The contractor shall have communication equipment on the construction site or immediate
access to other communication systems to request assistance from the police or other
emergency agencies for incident management. In case of traffic accidents or the need for
police to direct or restore traffic flow through the job site, the contractor shall notify police or
other emergency agencies immediately as needed. The project contact's office shall also be
notified when the contractor requests emergency assistance.

2.0 In addition to the 911 emergency telephone number for ambulance, fire or police services,
the following agencies may also be notified for accident or emergency situation within the
project limits.

Cole County Sheriff (573) 634-9160

Cole County EMS (573)-634-2616

Cole County Fire 911 (Emergency)
Protection District (573) 634-9011 (Non-Emergency)

Missouri State (573) 751-1000
Highway Patrol

2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will
remain the responsibility of the appropriate police agency.
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2.2 The contractor shall notify enforcement and emergency agencies before the start of
construction to request their cooperation and to provide coordination of services when
emergencies arise during the construction at the project site. When the contractor completes
this notification with enforcement and emergency agencies, a report shall be furnished to the
engineer on the status of incident management.

3.0 Basis of Payment: No direct pay will be made to the contractor to recover the cost of the
communication equipment, labor, materials or time required to fulfill the above provisions.

G. TIME FOR COMPLETION OF WORK

1.0 Description. Completion of this contract shall be in accordance with Sec. 108.7 and will
be administered on a completion date as well as a calendar days basis.

1.1 For the entirety of this project, Sec. 108.8.1.3(a) shall not apply.

1.2 Regardless of when the work is begun on this contract, all work shall be completed on or
before the date specified below. Completion by this date shall be in accordance with the
requirements of Sec. 108.7.

Completion Date:  September 1, 2021

2.0 Closure Days. High Point and King’s Chapel Roads may not be closed to traffic more than
the number of calendar days listed below.

Closure Days = 50
3.0 Should the contractor, or in case of default, the surety, fail to complete the work within the
above specified calendar days or the completion date, whichever occurs first, a deduction of the
amount shown below will be made for each day that the contract remains uncompleted in
accordance with the requirements of Sec. 108.8. These damages are in addition to any other
damages as specified elsewhere in this contract.

Liguidated Damages per Day: $700.00

H. PRE-CONSTRUCTION CONFERENCE

1.0 Prior to starting work, a pre-construction conference will be held to discuss the project, it's
scheduling and it’s coordination with the work of others. It is expected that this conference will
be attended by representatives of the Owner, the Engineer, the Contractor and his
Subcontractors, and the Ultilities, as well as representatives of any other affected agencies
which the Owner may wish to invite.

1.1 It shall be required that all of the contractor’'s designated foremen that will oversee field
operations of the project will attend the conference.

1.2 The work schedule specified in the Instructions to Bidders will be submitted at the
conference.
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l. RESTRICTIONS FOR MIGRATORY BIRDS

1.0 Description. Swallows or other bird species protected by the Migratory Bird Treaty Act may
be nesting under the bridge or bridges that will be repaired under this contract.

2.0 Restrictions. To comply with the Migratory Bird Treaty Act, nests of protected species
cannot be disturbed when active (eggs or young are present). Generally, nests are active
between April 1 and July 31, but active nests can be present outside of these dates.

3.0 Avoidance Measures. The contractor shall not disturb active nests or destroy adults, eggs
or young birds. In an effort to comply with the Migratory Bird Treaty Act, the contractor
operations will be limited to the options established in the following sections.

3.1 Inactive or Partially Constructed Nests. If nests are present and MoDOT Environmental
determines that the nests are inactive or partially constructed, the contractor may remove the
nests provided that the colony's inactive or partially constructed nests are completely removed
by March 15 and the contractor maintains a nest free condition until the bridge work is complete.
Dry removal methods shall be used when practicable. If dry removal is not practicable, hydro
cleaning may be used if approved by the Engineer/Inspector and only if water is free of blasting
grit, chemicals, or detergents, and applied using pressure less than 5,000 PSI. Clean water
such as that from municipal water treatment plants or wells shall be used. Use of source water
from Waters of the State (i.e., streams or lakes), is allowable, if the appropriate methods to
prevent the possible spread of invasive aquatic species are implemented.

3.2 Water and Equipment Used for Hydro cleaning. Aquatic invasives such as zebra
mussels and some algae species have infested several bodies of water in the United States and
can be transported by vessels (barges, boats, tugs, tankers, etc.) and equipment (tanks, tubing,
pumps, etc.) that have been used in areas that contain these invasive species. If equipment is
not properly inspected and treated to prevent the spread of invasives, these species can be
introduced into areas not currently known to have a population. These invasive species are
detrimental to existing ecosystems and can outcompete native species. To assist in preventing
the introduction and spread of aquatic invasive species through FHWA projects in Missouri
streams and lakes, the following precautions shall be followed.

3.2.1 Use of Water from Streams, Lakes or Ponds. Contractors shall not use water for nest
removal from streams, lakes or ponds, unless they have implemented appropriate methods to
prevent the possible spread of invasive aquatic species. Water sources from municipal water
treatment plants or wells may be used without following these measures provided the
equipment to be used has not previously contained waters from streams, lakes or ponds. If the
equipment has previously contained waters from other streams or lakes, the following measures
must be implemented prior to use.

3.2.1.1 Equipment Washing. Prior to the use or re-use of equipment following any use with
water from streams, lakes or ponds, all equipment shall be washed and rinsed thoroughly with
hard spray (power wash) and hot (minimum 120

o F) water, for at least one minute.

3.2.1.2 Equipment Treating or Drying. Equipment shall be treated or dried in one of the
following manners.

3.2.1.2.1 Equipment interior and/or other surfaces shall be treated with a 10% bleach solution to
kill any aquatic nuisance species. This solution must also be run through all intake lines and
hoses, to sterilize interior components. When chlorine treatment is used, all chlorine runoff from
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equipment washing must be collected and properly treated and/or disposed of in accordance
with Section 806 of the Missouri Standard Specifications for Highway Construction.

3.2.1.2.2 Equipment interior and/or other surfaces shall be treated with 140° F water for a
minimum of 10 seconds contact on all surfaces. 140 ° F water must also be run through all
intake lines and hoses, to purge any standing water.

3.2.1.2.3 Equipment shall be flushed of all non-municipal water, and dried thoroughly, in the sun
before using in or transporting between streams and lakes. Dry times will depend on the season
the equipment is being used. Equipment must dry a minimum of 7 days for June-September, 18
days for March-May; 18 days for October-November, and 30 days for December-February. The
drying method should be reserved as a last resort option.

3.2.2 Prior to use of equipment, contractors shall provide the MoDOT inspector written
documentation of the equipment’s geographic origin (including the water body it was last used
in), as well as defining the specified treatment method used to adequately ensure protection
against invasive species. The written documentation will include a statement indicating the
contractor is aware of these provisions and will also treat the equipment appropriately after
completion of the project.

3.3 Active Nests. The contractor may work on the bridge if active nests are present, as long as
the work does not impact or disturb the birds and/or nests. At a minimum, work shall not be
performed within 10 feet of an active nest; however, the contractor is responsible for ensuring
their activities do not impact the nests, eggs, or young.

4.0 Additional Responsibilities. If active bird nests remain after all reasonable avoidance
measures have been taken, or if bird nests are observed during project construction, the
contractor shall notify the Resident Engineer/Inspector and contact the MoDOT Environmental
Section (573-526-4778) to determine if there are other allowable options.

J. SEEDING, FERTILIZING AND MULCH

1.0 Final grade shall be established and seeded within 10 working days of proposed
improvements being completed on a property unless approved otherwise by the Engineer.

1.1 All disturbed areas of the project not paved or concrete shall be seeded. The seed mixture
shall be 80% Millennium Fescue, 10% Pizzazz Rye, and 10% Brooklawn Bluegrass. The
seeding rate shall be 350 Ibs/acre (0.72 Ib/sy).

1.2 Fertilizer shall be a standard commercial product which, when applied at the proper rates
shall supply the quantity of total nitrogen (N), available phosphoric acid (P205) and soluble
potash (K20) to provide a final mixture of 13-13-13. The rate of application shall be 500 pounds
per acre of 13-13-13 fertilizer. Material may be accepted on the basis of bag label analysis or
supplier's certification, or on the basis of samples tested in the laboratory. For samples tested
in the laboratory, tolerances in the nominal composition as shown by label or certification of 10
percent up to the maximum of two units (2% plant food) for the individual constituents, and
minus 3 percent for the sum of the constituents, will be permitted. There is no limit on the plus
tolerances for such samples.

1.3 Type 1 Mulch (Vegetative) shall be applied at the rate of 1 %2 tons per acres.
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1.4 Payment for seeding work will be made on the following schedule:
» 50% paid after seeding and mulch is placed.
+ 50% paid after seeding has been established and County accepts it.

2.0 Basis of Payment. All costs incurred by the contractor for labor, equipment and materials
in compliance with the above requirements including seedbed preparation, liming, furnishing
and placing fertilizer and mulch, shall be considered completely covered by the unit price for
Item No. 805-99.01, “Seeding, Fertilizing and Mulch”, per acre.

K. CLEARING AND GRUBBING

1.0 Description. This work shall consist of clearing, grubbing and removing of all trees, brush,
objectionable vegetation within the right-of-way or easement areas that conflicts with the
construction of the project or is marked for removal on the plans.

1.1 Trees to be removed shall be hauled off the site and stumps shall be removed completely
or ground a minimum of 18” below the surface of the finished grade.

1.2 Some tree removals are noted on the plans but some may be not. The engineer will
determine which trees are to be removed.

3.0 Basis of Payment: Any expenses incurred by the contractor by reason of their
compliance with this provision shall be considered as completely covered by Iltem No. 202-20.10
“‘Removal of Improvements” per lump sum.

L. PERMITS

1.0 Hazardous Waste Removal. - Notification of Demolition. The contractor shall provide
proper notification to all appropriate federal, state and local agencies prior to demolition.
Notification is necessary for the demolition of a building, bridge or bridge deck regardless of
whether asbestos is present. The notification procedures and forms are available from MoDNR.
The contractor shall provide copies of all completed and approved forms to the engineer prior to
any demolition work.

2.0 Corps of Engineers 404 Permit. The project has been approved for use of the Nationwide
Permit 14 from the Corps of Engineers. A copy of the permit is included in the Project Manual,
and in signing the contract, the contractor obligates himself to follow the provisions of the
permit.

3.0 Basis of Payment. All expenses incurred by the Contractor by reason of their compliance
with this provision shall be considered as completely covered by each of the appropriate pay
items included in the contract.

M. CONSTRUCTION STAKING

1.0 Construction staking for this project will be performed by the County or its agent. The
contractor shall provide one week’s notice of any staking he wishes to have performed.
Any re-staking required due to the destruction of the original stakes shall be the
responsibility of the contractor.
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N. PROPERTY CORNERS AND MONUMENTATION

1.0 It shall be the responsibility of the Contractor to protect all property lot corners and land
survey corners and accessories. Should it be necessary to disturb any such monument,
whether stake, pin, bar, disk, box, or other, the Contractor shall contact the County prior to
construction. The County will reference such markers prior to removal and reset them after
construction. The Contractor shall allow the County a minimum of 2 working days to reference
such markers.

2.0 No direct payment will be made to the contractor for the requirements of this provision.

0. SIGN REMOVAL

1.0 The contractor shall use care when removing existing signs and posts to not cause any
damage. The contractor shall stockpile the signs and posts in a location as directed by the
Engineer. The County will reinstall the signs at a later date.

2.0 Basis of Payment: Any expenses incurred by the contractor by reason of their compliance

with this provision shall be considered as completely covered by Iltem No. 202-20.10, “Removal
of Improvements”, per lump sum.

P. REMOVAL OF IMPROVEMENTS

1.0 All removal of improvements necessary for the completion of the project in accordance with
the plans shall be shall be considered completely covered by Item No. 202-20.10 "Removal of
Improvements”, per lump sum. These removal items shall consist of but not be limited to:

e Asphalt or concrete pavement

e Existing signs and posts.
e Existing Guardralil

Q. PAVEMENT REMOVAL

1.0 Description of Work. This work consists of removing pavement in areas where full depth
replacement is required.

2.0 Construction Requirements. The contractor shall remove the pavement in a manner
approved by the Engineer. Options where asphalt pavement will be replacing asphalt pavement
may include milling the existing pavement to a depth that allows for the placement of the new
asphalt section as shown on the plans or excavation methods that remove the existing
pavement section in its entirety. Where the existing or new pavement is concrete, the pavement
shall be replaced in its entirety.

3.0 Basis of Payment. There will be no direct payment for pavement removal, all costs

associated with the requirements in this specification shall be considered completely covered by
Item No. 202-20.10 "Removal of Improvements", per lump sum .
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R. TACK

1.0 On full depth pavements, the bituminous base layer shall be tacked prior to laying the
bituminous pavement surface layer. The existing surfaces shall be swept free of all dust, loose
material, grease or other foreign material at the time the tack is applied.

2.0 All tacked surfaces shall be overlaid with a bituminous mixture within the same day. At no
time shall a tacked surface be left in an unpaved condition overnight. In addition, the tack
distribution vehicle shall not tack beyond the limits of the traffic control.

3.0 Basis of Payment. This work shall be considered incidental to the placement of the

asphalt.  All costs associated with this work shall be considered completely covered by the
pavement bid items.

S. PERFORMANCE GRADED ASPHALT BINDER

1.0 The asphalt binder for the asphalt mixes for this project shall be performance graded. The
grade shall be PG 64-22 and shall be in compliance with the Section 1015 of the Specifications.

T. HAUL TRUCK TYPES PROHIBITED

1.0 End dump trucks consisting of a separate tractor and trailer design shall not be permitted to
haul for this project. All other trucks will be evaluated in conjunction with the haul route. The
County reserves the right to prohibit the use of any truck or the use of certain roads at any time
for the duration of the project.

u. APPROVAL OF ASPHALT MIX DESIGN

1.0 The asphalt mix design shall be submitted to the County for verification and approval at
least 15 days prior to placing any mixture on the project. All applicable portions of Sec. 401.4
shall apply. The contractor shall not begin work until approval of the mix design has been given
by the County.

V. VERIFICATION OF JOB MIX FORMULA

1.0 In accordance with Sec. 401.5 (d), the quantity of asphalt binder introduced into the mixer
shall be the quantity specified in the job-mix formula. No changes shall be made to the quantity
of asphalt binder without written approval from the engineer. The contractor shall furnish
verification of the asphalt binder content in the mixer at any time immediately upon request.

W. ASPHALT CORES FOR PAVEMENT TESTING

1.0 The contractor shall perform pavement testing in accordance with Sec. 401.8.4. After
samples are taken, the contractor shall restore the surface by no later than the next calendar
day with the mixture under production or with a cold patch mixture acceptable to the engineer.
Any core holes not restored by the next calendar day will be filled by the County. The contractor
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will be charged $500 for each hole filled by the County, and this will be deducted from final
payment at contract closeout.

X. REMOVAL AND REPLACEMENT OF POOR SUBGRADE MATERIAL

1.0 Description. There are locations within the project limits where poor subgrade material
MAY be present. If necessary, this material shall be removed and replaced with shot rock
separated by geotextile fabric. The depth of excavation will be dependent upon the final grades
shown on the plans. A quantity for this work is shown in the plans however this is an arbitrary
amount. No subgrade shall be removed prior to approval by the engineer.

2.0 Material and Construction Requirements.

2.1 The material and construction requirements for the shot rock and geotextile fabric shall
meet the requirements of Section 303 and Section 624 in the 2016 version of the Missouri
Standard Specifications for Highway Construction for Rock Base and Geotextile, respectively.
The thickness of the shot rock shall be 18" unless otherwise directed or approved by the
engineer.

3.0 Method of Measurement. Measurement of the shot rock and geotextile will be made
based on the top surface area and 18 inches thick. Additional thickness beyond 18 inches shall
not be paid unless approved by the engineer prior to placement. The plan quantity shall be
overrun or underrun accordingly.

4.0 Basis of Payment. All costs associated with removing the existing subgrade material and
furnishing and placing the shot rock and geotextile shall be considered completely covered by
“Subgrade Stabilization”, per cubic yard and “Geotextile Fabric”, per square yard. No direct
payment will be made for any excavation required to place the shot rock.

Y. PROTECTION OF ADJACENT PROPERTIES

1.0 Surface water shall be diverted and otherwise prevented from entering or damaging
adjacent property as a result of precipitation during construction.

Z. ROADWAY EXCAVATION

1.0 Description. This work shall consist of all grading and excavation work required or
necessary for the total completion of the project, except as noted elsewhere.

1.1 Typical earthwork items on this project shall consist of but not be limited to:

o Excavation required for pavement replacement.
Excavating or filling to the limits shown on the plans.

e Excavation and backfill required to construct bypass for stream flow during
construction of Reinforced Concrete Box Culvert

o Excavation and backfill around the Reinforced Concrete Box Culvert
Hauling of waste material off site.
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2.0 Construction Requirements.

2.1 Grading activities shall conform to Sec. 203 and other applicable areas of the Standard
Specifications.

3.0 Method of Measurement. No measurements will be made and contract quantity will be
used.

3.0 Basis of Payment. All costs incurred for equipment, labor, materials or time required to
fulfill this provision, except as noted above, shall be considered completely covered by the
contract unit price for ltem No. 203-99.01 “Earthwork”, per lump sum.

AA. TOPSOIL IN AREAS TO BE SEEDED OR SODDED

1.0 The top six (6) inches of all areas of the project to be vegetated shall be free of rocks,
stones and clods prior to seeding or sodding. This may require the contractor to utilize a
mechanical rock rake, hand picking of stones, and/or placement of six (6) inches of clean topsoil
in those areas to be vegetated. All areas to be vegetated shall be inspected prior to seeding or
sodding and any deficiency shall be corrected prior to application.

2.0 Basis of Payment: All costs associated with the work specified under this provision shall
be considered completely covered by the various items of work in the contract.

BB. RECLAIMED ASPHALT SHINGLES (RAS)

1.0 Reclaimed asphalt shingles will be allowed per MoDOT Specifications with the following
exception:

No Reclaimed Asphalt Shingles (RAS) shall be included in any Plant Mix Bituminous
Pavement (BP-1) mixture used on this project.

CC. TRANSVERSE JOINTS (HEADERS)

1.0 Transverse joints or headers, except at cold-milled butt joints, shall not be allowed in a
continuous lane unless prior approval is authorized by the engineer at least two (2) days in
advance.

DD. CENTERLINE JOINT

1.0 When paving a road or location requiring more than one lane pass of the paver, the
centerline joint between the two lanes shall be reasonably straight as determined by the
engineer. Joints will be checked by a straight edge or string line. Any major deviations as
determined by the Engineer shall be immediately corrected prior to the first pass of the
breakdown roller.

2.0 Basis of payment. All costs associated with this provision shall be considered included
in and completely covered by the various items of work in the contract.
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EE.

1.0

DISPOSAL OF ASPHALT

Removed asphalt may not be disposed of beyond the back of curb. Any asphalt removed

from the existing roadway, including millings, must be disposed of within the proposed roadway
width as incorporated into the subgrade or at another site.

FF.

1.0

2.0

2.1

3.0

4.0

GG.

1.0

2.0

3.0

4.0

5.0

REINFORCED CONCRETE BOX CULVERTS

Description. This work involves construction of the box culvert(s) to the dimensions as
shown on the plans.

Material and Construction Requirements.

The material and construction requirements shall meet the requirements of Section 733
2018 version of the Missouri Standard Specifications for Highway Construction if the box
culvert is precast. The material and construction requirements shall meet the requirements
of Section 703 and 706 of the Missouri Standard Specifications for Highway Construction
for Concrete and Steel respectively, except that no measurement shall be made.

Method of Measurement. No measurement will be made.

Basis of Payment. All expenses incurred by the contractor by reason of their compliance
with this provision shall be considered as completely covered by the unit prices bid for:

Item No. 703-40.41, Class B-1 Concrete (Culverts), per cubic yard.
Item No. 706-10.30, Reinforcing Steel (Culverts), per Ib

TYPE 2 ROCK BLANKET

Description. This work shall consist of constructing Type 2 Rock Blanket at the location
shown on the plans or as directed by the engineer.

Material. The Rock shall consist of material conforming Section 611 for the requirements
for Type 2 Rock Blanket.

Construction Requirements. The Type 2 Rock Blanket shall be placed to the
approximate shape and thickness shown on the plans or as directed by the engineer. The
rock shall be dumped on a subgrade of reasonable uniform density and shall be flushed
with water before placing the grout to remove fines from the rock surfaces.

Method of Measurement. Type 2 Rock Blanket will be measured to the nearest cubic yard
of material in place.

Basis of Payment. Placing of Type 2 Rock Blanket will be paid for at the contract unit
price per cubic yard. All work required to provide, and place material shall be considered
completely covered by the unite price bid for Item No. 611-99.07, “Type 2 Rock Blanket (24"
Thick)”, per cubic yard.
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HH.

1.0

2.0

3.0

3.1

4.0

5.0

6.0

ROCK DITCH CHECKS

Description. This work shall consist of furnishing, constructing, maintaining, removing and
depositing of temporary rock ditch checks.

Construction Requirements. Rock ditch checks shall be constructed to comply with
Section 806, or as directed by the engineer, and shall have a minimum effective height of 9
inches.

Maintenance. The contractor shall monitor the condition of all temporary checks and
repair checks that are not functional.

The contractor shall monitor sediment levels and remove sediment prior to the level
reaching approximately one-half the design height. The engineer may require sediment
removal from devices prior to levels reaching the specific limits.

Removal. All temporary checks shall remain in service until removal has been approved
by the engineer. Removal shall be in accordance with Sec 806.4.11 and as stated herein.
The contractor shall remove any sediment from the check, remove the check, and restore
the area to match existing ground conditions.

Method of Measurement. Measurement of rock ditch checks will be made per each
check.

Basis of Payment. All expenses incurred by the contractor shall be completely covered by
the unit prices bid for Iltem No. 806-99.02, “Rock Ditch Check (9”)”, per each.

ASPHALT PAVEMENTS

1.0 Description. This work shall consist of an asphaltic concrete constructed on a prepared
subgrade. This work shall be performed in accordance with the standard specifications and as
shown on the plans or established by the engineer.

2.0 The quantities shown reflect the total square yards of pavement surface as computed and
shown on the plans.

2.1 No additional payment will be made for asphaltic concrete mix quantities to construct the
required 1:1 slope along the edge of the pavement.

2.2 No additional payment will be made for aggregate base quantities outside the limits of the
final surface area as computed and shown on the plans. When A2 shoulders are specified,
payment for aggregate base will be as shown on the plans.

2.4 The contractor shall comply with Sections 401 through 403 for the asphalt.

3.0 Method of Measurement. The quantities of asphaltic concrete pavement will be measured
in accordance with Section 403.22.

4.0 Basis of Payment. The accepted quantity of the chosen option will be paid for by the
contract unit bid price for Item 401-99.05, Pavement, per Square Yard.
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JJ. TEMPORARY TRAFFIC CONTROL

1.0 Description. This work consists of installation of installing and maintaining traffic control
devices.

2.0 Basis of Payment. All costs incurred for equipment, labor, materials or time required to
fulfill this provision, shall be considered completely covered by the contract unit price for
Iltem No. 616-99.01 “Temporary Traffic Control”, per lump sum.

KK. LPA BUY AMERICA REQUIREMENTS JSP-18-08

106.9 Buy America Requirement. On all federal-aid projects, the contractor's attention is
directed to Title 23 CFR 635.410 Buy America Requirements. Where steel or iron products are
to be permanently incorporated into the contract work, steel and iron material shall be
manufactured in the USA except for "minor usage" as described herein. Furthermore, any
coating process of the steel or iron shall be performed in the USA. The use of pig iron and
processed, pelletized and reduced iron ore manufactured outside of the USA will be permitted in
the domestic manufacturing process for steel or iron material.

106.9.1 Any sources other than the USA as defined will be considered foreign. The required
domestic manufacturing process shall include formation of ingots and any subsequent process.
Coatings shall include any surface finish that protects or adds value to the product.

106.9.2 “Minor usage” of foreign steel, iron or coating processes will be permitted, provided the
cost of such products does not exceed 1/10 of one percent of the total contract cost or
$2,500.00, whichever is greater. If foreign steel, iron or coating processes are used, invoices to
document the cost of the foreign portion, as delivered to the project, shall be provided and the
engineer’s written approval obtained prior to placing the material in any work.

106.9.3 Buy America requirements include a step certification for all fabrication processes of all
steel or iron materials that are accepted per Sec 1000.

106.9.3.1 Items designated as Category 1 will consist of steel girders, piling, and reinforcing
steel installed on site. Category 1 items require supporting documentation prior to incorporation
into the project showing all steps of manufacturing, including coating, as being completed in the
United States and in accordance with CFR Title 23 Section 635.410 Buy America
Requirements. This includes the Mill Test Report from the original producing steel mill and
certifications documenting the manufacturing process for all subsequent fabrication, including
coatings. The certification shall include language that certifies the following. That all steel and
iron materials permanently incorporated in this project was procured and processed
domestically and all manufacturing processes, including coating, as being completed in the
United States and in accordance with CFR Title 23 Section 635.410.

106.9.3.2 Items designated as Category 2 will include all other steel or iron products not in
Category 1 and permanently incorporated in the project. Category 2 items shall consist of, but
not be limited to items such as fencing, guardrail, signing, lighting and signal supports. The
prime contractor is required to submit a material of origin form certification prior to incorporation
into the project from the fabricator for each item that the product is domestic. The Certificate of
Materials Origin form (link to certificate form) from the fabricator must show all steps of
manufacturing, including coating, as being completed in the United States and in accordance
with CFR Title 23 Section 635.410 Buy America Requirements and be signed by a fabricator
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representative. The Engineer reserves the right to request additional information and
documentation to verify that all Buy America requirements have been satisfied. These
documents shall be submitted upon request by the Engineer and retained for a period of 3 years
after the last reimbursement of the material.

106.9.3.3 Any minor miscellaneous steel or iron items that are not included in the materials
specifications shall be certified by the prime contractor as being procured domestically.
Examples of these items would be bolts for sign posts, anchorage inserts, etc. The certification
shall read “I certify that all steel and iron materials permanently incorporated in this project
during all manufacturing processes, including coating, as being completed in the United States
and in accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America
Requirements. Any foreign steel used was submitted and accepted under minor usage”. The
certification shall be signed by an authorized representative of the prime contractor.

106.9.4 When permitted in the contract, alternate bids may be submitted for foreign steel and
iron products. The award of the contract when alternate bids are permitted will be based on the
lowest total bid of the contract based on furnishing domestic steel or iron products or 125
percent of the lowest total bid based on furnishing foreign steel or iron products. If foreign steel
or iron products are awarded the contract, domestic steel or iron products may be used;
however, payment will be at the contract unit price for foreign steel or iron products.

LL. DRAINAGE

1.0 Description: This work consists of providing a storm sewer consisting of pipes, inlets,
manholes, and flared end sections.

2.0 Requirements: Dimensions and details of the inlets and manholes shall be according to
the City of Jefferson Standard Details.

2.1 The construction and materials for the concrete drop inlets shall conform to Section 731.
The inlets and junction boxes shall be cast-in-place to allow for field adjustments as
needed.

3.0 Method of Measurement: No measurements will be made and contract quantity will be
used unless there is a change in construction or an error found in the contract quantity.

4.0 Basis of Payment: Excavation and backfill shall be included with the price for the pipes
and inlets. There will be no direct payment for excavation and backfill for the drainage
structures.

4.2 All expenses incurred by the contractor by reason of their compliance with this provision

shall be considered as completely covered by the unit prices bid for inlets, pipes and flared end
sections.
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

. Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
Sso.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 85.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(i) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).
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f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

10

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).
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e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* Kk ok kK

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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FEDERAL AID PROVISIONS

December 1980

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

The Offeror’s or Bidders attention is called to the “Equal Opportunity Clause” and the Standard Federal Equal
Employment Opportunity Construction Contract Specifications” set forth therein.

The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor’s
aggregate workforce in each trade on all construction work in the covered area, are as follows:

Construction contractors which are participating in an approved Hometown Plan (see 41 CFR 60-4.5) are required
to comply with the goals of the Hometown Plan with regard to construction work they perform in the area covered
by the Hometown Plan. With regard to all their covered construction work, such contractors are required to
comply with the following goals:
Goals for Female participation for each trade
AREA COVERED

Goals for women apply nationwide

GOALS AND TIMETABLES

Goals
Timetable (Percent)
From April 1, 1978 until March 31, 1979 3.1
From April 1, 1979 until March 31, 1980 51
From April 1, 1980 until March 31, 1981 6.9

Goals for Minority Participation for Each Trade

County Goal (Percent) County Goal (Percent)
Adair 4 Linn 4
Andrew 3.2 Livingston 10
Atchison 10 McDonald 2.3
Audrain 4 Macon 4
Barry 2.3 Madison 114
Barton 2.3 Maries 11.4
Bates 10 Marion 3.1
Benton 10 Mercer 10
Bollinger 114 Miller 4
Boone 6.3 Mississippi 114
Buchanan 3.2 Moniteau 4
Butler 11.4 Monroe 4
Caldwell 10 Montgomery 114
Callaway 4 Morgan 4
Camden 4 New Madrid 26.5
Cape Girardeau 114 Newton 2.3
Carroll 10 Nodaway 10
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Carter 114 Oregon 2.3
Cass 12.7 Osage 4
Cedar 2.3 Ozark 2.3
Chariton 4 Pemiscot 26.5
Christian 2 Perry 114
Clark 3.4 Pettis 10
Clay 12.7 Phelps 114
Clinton 10 Pike 3.1
Cole 4 Platte 12.7
Cooper 4 Polk 2.3
Crawford 11.4 Pulaski 2.3
Dade 2.3 Putnam 4
Dallas 2.3 Ralls 3.1
Daviess 10 Randolph 4
DeKalb 10 Ray 12.7
Dent 114 Reynolds 114
Douglas 2.3 Ripley 114
Dunklin 26.5 St. Charles 14.7
Franklin 14.7 St. Clair 2.3
Gasconade 11.4 St. Francois 11.4
Gentry 10 Ste. Genevieve 114
Greene 2 St. Louis City 14.7
Grundy 10 St. Louis County 14.7
Harrison 10 Saline 10
Henry 10 Schuyler 4
Hickory 2.3 Scotland 4
Holt 10 Scott 11.4
Howard 4 Shannon 2.3
Howell 2.3 Shelby 4
Iron 11.4 Stoddard 11.4
Jackson 12.7 Stone 2.3
Jasper 2.3 Sullivan 4
Jefferson 14.7 Taney 2.3
Johnson 10 Texas 2.3
Knox 4 Vernon 2.3
Laclede 2.3 Warren 11.4
Lafayette 10 Washington 114
Lawrence 2.3 Wayne 114
Lewis 3.1 Webster 2.3
Lincoln 11.4 Worth 10
Wright 2.3

These goals are applicable to all of the contractor’s construction work (whether or not is Federal or federally
assisted) performed in the covered area. If the contractor performs construction work in a geographical area
located outside of the covered area, it shall apply the goals established for such geographical area where the work
is actually performed. With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on
Its Implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the
specifications set forth in 41 CFR 60-4.3(a), and its effort to meet the goals. The hours of minority and female
employment and training must be substantially uniform throughout the length of the contract, and in each trade,
and the Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.
The transfer of minority, or female employees or trainees from Contractor to Contractor or from project to project
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for the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the Executive Order
and the regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work
hours performed.

The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance
Programs within 10 working days of award of any construction subcontract in excess of $10,000 at any tier for
construction work under the contract resulting from this solicitation. The notification shall list the name, address
and telephone number of the subcontractor; employer identification number; estimated dollar amount of the
subcontract; estimated starting and completion dates of the subcontract; and the geographical area in which the
subcontract is to be performed.

As used in this Notice, and in the contract resulting from this solicitation, the “covered area” of the county,
route and limits described in the proposal for the work.

July 1986

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246

As used in these specifications:
a. “Covered area” means the geographical area described in the solicitation which this contract resulted.

b. “Director” mean Director, Office of Federal Contract Compliance Programs, United States Department of
labor, or any person to who the Director delegates authority;

c. “Employer Identification Number” means the Federal Social Security number used on the Employer’s
quarterly Federal Tax Return, U.S. Treasury Department Form 941;

d. “Minority” includes;

(i) Black (all persons having origins in any of the Black African racial groups not of  Hispanic
origin):
(i) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish

Culture or origin, regardless of race);

(iii) Asian and pacific islander (all persons having origins in any of the original peoples of the Far East,
southeast Asia, the Indian Subcontinent, or the Pacific Islands; and

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North
American and maintain identifiable affiliations through membership and participation or community
identifications.

Whenever the Contractor, or any Subcontractor at any tier, subcontractors a portion of the work involving any
construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and which
is set forth in the solicitations from which this contract resulted.

If the Contract is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. Department
of Labor in the covered area either individually or through the association, its affirmative action obligations on
all work in the Plan area (including goals and timetables) shall be in accordance with the Plan for those trades
which have unions participating in the Plan. Contractors must be able to demonstrate their participation in and
compliance with the provisions of any such Hometown Plan. Each Contractor or Subcontractor participating in
an approved Plan is individually required to comply with its obligation under the EEO clause, and to make a good
faith effort to achieve each goal under the Plan in each trade in which it has employees. The overall good faith
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performance by other Contractors or Subcontractors toward a goal in an approved Plan does not excuse any
covered Contractor’s or Subcontractors’ failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through 7p of
these specifications. The goals set forth in the solicitation from which this contact resulted are expressed as
percentages of the total hours of employment and training of minority and female utilization the Contractor should
reasonably be able to achieve in each construction trade in which it has employees in the covered area. Covered
Construction contractors performing construction work in geographical areas where they do not have a Federal
or federally assisted construction contract shall apply the minority and female goals established for the
geographical area where the work is being performed. Goals are published periodically in the Federal Register
in notice form, and such notices may be obtained from any Office of Federal Contract Compliance Programs
office or from Federal procurement contracting officers. The Contractor is expected to make substantially
uniform progress toward its goals in each craft during the period specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with who the Contractor
has a collective bargaining agreement, to refer either minorities or women shall excuse the Contractor’s
obligations under these specifications, Executive Order 11246, or the regulations promulgated pursuant thereto.

In order for the nonworking training hours or apprentices and trainees to be counted in meeting the goal, such
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by
the U.S. Department of Labor.

The contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of
the Contractor’s compliance with these specifications shall be used its effort to achieve maximum results from its
actions. The Contractor shall document these efforts fully, and shall implement affirmative action steps at least
as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all
sites, and all facilities at which the Contractor’s employees are assigned to work. The Contractor
shall specifically ensure that all foremen, superintendents, and other on-site supervisory personnel
are aware of and carry out the Contractor’s obligation to maintain such a working environment, with
specific attention to minority or female individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
Contractor or its unions have employment opportunities available, and maintain a record of the
organizations’ responses.

c. Maintain a current file or the names, addresses and telephone numbers of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or
community organization and what action was taken with respect to each such individual. If such
individual was sent to the union hiring hall for referral and was not referred back to the Contractor
by the union or, if referred not employed by the contractor, this shall be documented in the file with
the reason therefore, along with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with which the
Contractor has as collective bargaining agreement has not referred to the contractor a minority
person or woman sent by the Contractor, or when the Contractor has other information that the union
referral process has impeded the Contractor’s efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and
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trainee programs relevant of the contractor’s employment needs, especially those programs funded
or approved by the Department of Labor. The contractor shall provide notice of these programs to
the sources complied under 7b above.

Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEO
obligations; by including it in any policy manual and collective bargaining agreement by
publicizing it in the company newspaper, annual report, etc., by specific review of the policy with
all management personnel and with all minority and female employees at least one a year; and by
posting the company EEO policy on bulletin boards accessible to all employees at each location
where construction work is performed.

Review, at least annually, the company’s EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff,
termination or other employment decisions including specific review of these items with on-site
supervisory personnel such as superintendents, General foreman, etc., prior to the initiation of
construction work at any job site. A written record shall be made and maintained identifying the
time and place of these meetings, person attending, subject matter discussed, and the disposition of
the subject matter.

Disseminate the Contractor’s EEO policy externally by including it in any advertising in the news
media, specifically including minority and female news media and providing written notification to
and discussing the contractor’s EEO policy with other Contractors and Subcontractors with who the
Contractor does or anticipates doing business.

Direct is a recruitment effort, both oral and written, to minority female and community
organizations, to schools with minority and female students and to minority and female recruitment
and training organizations serving the Contractor’s recruitment area and employment needs. Not
later than one month prior to the date for the acceptance or applicants for apprenticeship or other
training by any recruitment source, the Contractor shall send written notification to organizations
such as the above, describing the openings, screening procedures, and test to be used in the selection
process.

Encourage present minority and female employees to recruit other minority persons and women
and, where reasonable, provide after school, summer vacations employment to minority and female
youth both on the site and in other areas or contractor’s workforce.

Validate all tests and other selection requirements where there is an obligation to do so under 41
CFR Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel
for promotional opportunities and encourage these employees to seek or to prepare for, through
appropriate training, etc. such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel practices,
do not have a discriminatory effect by continually monitoring all personnel and employment related
activities to ensure that the EEO policy and the Contractor’s obligation under these specifications
are being carried out.

Ensure that all facilities and company activities are non-segregated except that separate or single-
user toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

Document and maintain a record of all solicitations or offers for subcontracts from minority and

female construction contractors and suppliers, including circulation of solicitations to minority and
female contractor associations and other business associations.
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10.

11.

12.

13.

14.

15.

p. Conduct a review, at least annually, of all supervisors’ adherence to and performance under the
Contractor’s EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their
affirmative action obligations (7a through 7p). The efforts of a contractor association, joint contractor union,
contractor community, or other similar group of which the contractor is a member and participant, may be asserted
as fulfilling anyone or more of its obligations under 7a through 7p of these specifications provided that the
contractor actively participates in the group, makes every effort to assure that the group has a positive impact on
the employment of minorities and women in the industry, ensures that the concrete benefits of the program are
reflected in the contractor’s minority and female workforce participation, makes a good faith effort to meet its
individual goals and timetables, and can provide access to documentation which demonstrates the effectiveness
of actions taken on behalf of the contractor. The obligation to comply, however, is the Contractor’s and failure
of such a group to fulfill an obligation shall not be a defense for the Contractor’s noncompliance.

A single goal for minorities and a separate single goal for women have been established to provide equal
employment opportunity and to take affirmative action for all minority groups, both male and female, and all
women, both minority and non-minority. Consequently, the group is employed in a substantially disparate
manner (for example, even though the Contractor has achieved its goals for women generally, the Contractor may
be in violation of the executive order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any
person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any Subcontract with any person or firm debarred from Government contract
pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal
Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may be
imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by the
Office of Federal Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and
penalties shall be in violation of these specifications and Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve
maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to comply with
the requirements of the Executive Order, the implementing regulations, or these specifications, the Direct shall
proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related activity to ensure that the
company EEO policy is being carried out to submit reports relating to the provisions hereof as may be required
by the Government and to keep records. Records shall at least include for each employee the name, address,
telephone numbers, construction trade, union affiliation if any, employee identification number when assigned,
social security number, race, sex, status, (e.g. mechanic, apprentice, trainee, helper, or laborer), dates of changes
in status, hours worked per week in the indicated trade, rat of pay, and locations at which the work was performed.
Records shall be maintained in an easily understandable and retrievable form; however, to the degree that existing
records satisfy this requirement, contractors shall not be required to maintain separate records.

Nothing herein provided shall be constructed as a limitation upon the application of other laws which establish
different standard of compliance or upon the application of requirements for the hiring of local or other area

residents (e.g. those under the Public Works Employment Action of 1977 and the Community Development Block
Grant Program.

OPERATING POLICY STATEMENT
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The contractor shall accept as his operating policy the following statement, or one of equal coverage, which is designed
to further the provision of equal employment opportunity to all persons without regard to their race, color, religion,
sex, or national origin, and to promote the full realization of equal employment opportunity through a positive
continuing program.

“It is the policy of this company to assure that applicants are employed, and that employees are treated during
employment without regard to their race, religion, sex, color, or national origin. Such action shall include:
employment, upgrading, demation, or transfer, recruitment or recruitment advertising; layoff or termination; rates of
pay or other forms of compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or
on-the-job training.”

SUPPLEMENTAL REPORTING REQUIREMENTS

A. The Contractor will keep such records as are necessary to determine compliance with the contractor’s equal
employment opportunity obligations. The records kept by the contractor will be designed to indicate the number
of minority and non-minority group members and women employed in each work classification on the project.

B. All such records must be retained for a period of three years following completion of the contract work and shall
be available at reasonable times and places for inspection by authorized representatives of the State Highway
Agency and the Federal Highway Administration.

C. The contractor and each covered subcontractor will submit to the State Highway Agency, for the month of July,
for the duration of the project, a report (Form PR-1391) “Federal-Aid Highway Construction Contractors Annual
EEO Report”, indicating the number of minority, women and non-minority group employees currently engaged
in each work classification required by the contract work.

NONDISCRIMINATION IN EMPLOYMENT
July 1990
The following provisions are added by the State to the Required Contract Provisions of Federal-Aid Contracts.

The contractor is advised that the exemptions referred to in the Required Contract Provisions, Federal-Aid contracts
under Section Il, Nondiscrimination, Paragraph 3g, with respect to contracts and subcontracts, are substantial and are
to be found in Chapter 60, Office of Federal Contract Compliance, Equal Employment Opportunity, Department of
Labor (33 Federal Register 7804-7812, May 28, 1968, effective July 1, 1968, Chapter 60, Title 41, Code of Federal
Regulations), by which contracts and subcontracts of $10,000 or less and certain contracts and subcontracts for
indefinite quantities are exempt.

The two pertinent exemption clauses are as follows:
60-1.5 Exemptions

@) General — (1) Transactions of $10,000 or under. Contracts and Subcontractors not exceeding $10,000,
other than Government bills of lading, and other than contract and subcontracts with depositories of
Federal funds in any amount and with financial institutions which are issuing and paying agents for U.S.
savings bonds and savings notes, are exempt from the requirements of the equal opportunity clause. In
determining the applicability of this exemption to any federally assisted construction contract, or
subcontract thereunder, the amount of such contract or subcontract rather than the amount of the Federal
financial assistance shall govern. No agency, contractor, or subcontractor shall procure supplies or
services in a manner so as to avoid applicability of the equal opportunity clause: Provided, that where a
contractor has contracts or subcontracts with the Government in any 12-month period which have an
aggregate total value (or can reasonably be expected to have an aggregate total value) exceeding $10,000,

Page 75



the $10,000 or under exemption does not apply, and the contracts are subject to the order and the
regulation issued pursuant thereto regardless of whether any single contracts exceeds $10,000.
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Missourli

Division of Labor Standards
WAGE AND HOUR SECTION

MICHAEL L. PARSON, Governor

Annual Wage Order No. 27

Section 026
COLE COUNTY

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of
this Annual Wage Order has been filed with the Secretary of State as indicated below, any person
who may be affected by this Annual Wage Order may object by filing an objection in triplicate
with the Labor and Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-
0599. Such objections must set forth in writing the specific grounds of objection. Each objection
shall certify that a copy has been furnished to the Division of Labor Standards, P.O. Box 449,
Jefferson City, MO 65102-0449 pursuant to 8 CSR 20-5.010(1). A certified copy of the Annual
Wage Order has been filed with the Secretary of State of Missouri.

Original Signed by
Taylor Burks, Director
Division of Labor Standards

Filed With Secretary of State: March 10, 2020

Last Date Objections May Be Filed: April 9, 2020
Prepared by Missouri Department of Labor and Industrial Relations




Building Construction Rates for REPLACEMENT PAGE Section 026
COLE County

**Prevailing
OCCUPATIONAL TITLE Hourly
Rate

Asbestos Worker $55.81
Boilermaker *$25.41
Bricklayer $49.76
Carpenter $44.85

Lather

Linoleum Layer

Millwright

Pile Driver
Cement Mason $40.96

Plasterer
Communications Technician $51.38
Electrician (Inside Wireman) $51.47
Electrician Outside Lineman $72.83

Lineman Operator

Lineman - Tree Trimmer

Groundman

Groundman - Tree Trimmer
Elevator Constructor *$25.41
Glazier $40.18
Ironworker $57.64
Laborer $38.62

General Laborer
First Semi-Skilled
Second Semi-Skilled
Mason $47.00
Marble Mason
Marble Finisher
Terrazzo Worker
Terrazzo Finisher
Tile Setter
Tile Finisher
Operating Engineer $59.56
Group |
Group Il
Group Ill
Group IlI-A
Group IV
Group V
Painter $37.81
Plumber $58.66
Pipe Fitter
Roofer $49.04
Sheet Metal Worker $52.79
Sprinkler Fitter $45.47
Truck Driver $40.05
Truck Control Service Driver
Group |
Group Il
Group Ill
Group IV

*The Division of Labor Standards received less than 1,000 reportable hours for this occupational title.

Public works contracting minimum wage is established for this occupational title using data provided by Missouri
Economic Research and Information Center.

**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title.

ANNUAL WAGE ORDER NO. 27 3/31/20
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Heavy Construction Rates for REPLACEMENT PAGE Section 026
COLE County

**Prevailing
OCCUPATIONAL TITLE Hourly
Rate

Carpenter $52.42

Millwright

Pile Driver

Electrician (Outside Lineman) $72.83

Lineman Operator

Lineman - Tree Trimmer

Groundman

Groundman - Tree Trimmer

Laborer $44.45

General Laborer

Skilled Laborer

Operating Engineer $56.64

Group |

Group |l

Group Il

Group IV

Truck Driver $42.88

Truck Control Service Driver

Group |

Group |l

Group Il

Group IV

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of
construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building

Construction Rate Sheet.

*The Division of Labor Standards received less than 1,000 reportable hours for this occupational title.

Public works contracting minimum wage is established for this occupational title using data provided by Missouri

Economic Research and Information Center.

**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title.

ANNUAL WAGE ORDER NO. 27 3/31/20
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OVERTIME
and
HOLIDAYS

OVERTIME

For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing
hourly rate of wages for work of a similar character in the locality in which the work is
performed or the public works contracting minimum wage, whichever is applicable, shall
be paid to all workers employed by or on behalf of any public body engaged in the
construction of public works, exclusive of maintenance work.

For all overtime work performed, not less than one and one-half (17%) the prevailing
hourly rate of wages for work of a similar character in the locality in which the work is
performed or the public works contracting minimum wage, whichever is applicable, shall
be paid to all workers employed by or on behalf of any public body engaged in the
construction of public works, exclusive of maintenance work or contractual obligation.
For purposes of this subdivision, "overtime work" shall include work that exceeds ten
hours in one day and work in excess of forty hours in one calendar week; and

A thirty-minute lunch period on each calendar day shall be allowed for each worker on a
public works project, provided that such time shall not be considered as time worked.

HOLIDAYS

January First;

The last Monday in May;

July Fourth;

The first Monday in September;
November Eleventh;

The fourth Thursday in November; and
December Twenty-Fifth;

If any holiday falls on a Sunday, the following Monday shall be considered a holiday.

ANNUAL WAGE ORDER NO. 27 3/20
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"General Decision Number: M020200001 12/25/2020
Superseded General Decision Number: M020190001
State: Missouri
Construction Types: Heavy and Highway
Counties: Missouri Statewide.
HEAVY AND HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2020. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
%] 01/03/2020
1 01/24/2020
2 02/07/2020
3 02/14/2020
4 03/13/2020
5 04/03/2020
6 04/24/2020
7 05/08/2020
8 05/15/2020
9 05/29/2020
10 06/05/2020
11 07/03/2020
12 07/24/2020
13 08/07/2020
14 08/14/2020
15 09/11/2020
16 10/02/2020
17 10/16/2020
18 11/06/2020
19 11/13/2020
20 12/11/2020
21 12/18/2020
22 12/25/2020

CARP0002-002 05/01/2019
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ST. LOUIS COUNTY AND CITY

Rates Fringes

CARPOOO5-006 ©5/03/2015

CASS (Richards-Gebauer AFB ONLY), CLAY, JACKSON, PLATTE AND RAY

COUNTIES
Rates Fringes
Carpenters:
CARPENTERS & LATHERS........ $ 36.34 15.55
MILLWRIGHTS & PILEDRIVERS...$ 36.34 15.55
CARP0O11-001 05/01/2019
Rates Fringes

Carpenter and Piledriver
ADAIR, AUDRAIN (West of
Hwy 19), BOONE, CALLAWAY,
CHARITON, COLE, COOPER,
HOWARD, KNOX,LINN, MACON,
MILLER, MONITEAU,MONROE,
OSAGE, PUTNAM, RANDOLPH,
SCHUYLER, SHELBY AND
SULLIVAN COUNTIES........... $ 32.28 17.77
ATCHISON, ANDREW, BATES,
CALDWELL, CARROLL,DAVIESS,
DEKALB,GENTRY, GRUNDY,
HARRISON, HENRY, HOLT,
LIVINGSTON, MERCER,
NODAWAY,ST. CLAIR, SALINE
AND WORTH COUNTIES.......... $ 30.76 17.77
AUDRAIN (East of Hwy.19),
RALLS, MARION, LEWIS,
CLARK AND SCOTLAND COUNTIES.$ 32.29 17.77
BARRY, BARTON, CAMDEN,
CEDAR, CHRISTIAN, DADE,
DALLAS, DOUGLAS, GREENE,
HICKORY, JASPER, LACLEDE,
LAWRENCE, MCDONALD,
NEWTON, OZARK, POLK,
STONE, TANEY, VERNON,
WEBSTER AND WRIGHT COUNTIES.$ 30.36 17.77
BENTON, MORGAN AND PETTIS...$ 30.81 17.77
BOLLINGER, BUTLER, CAPE
GIRARDEAU, DUNKLIN,
MISSISSIPPI, NEW MADRID,
PEMISCOT, PERRY, STE.
GENEVIEVE, SCOTT, STODDARD

AND WAYNE COUNTIES.......... $ 32.14 17.77
BUCHANAN, CLINTON, JOHNSON
AND LAFAYETTE COUNTIES...... $ 31.49 17.77
CARTER, HOWELL, OREGON AND
RIPLEY COUNTIES............. $ 31.09 17.77

CRAWFORD, DENT, GASCONADE,
IRON, MADISON, MARIES,
MONTGOMERY, PHELPS,

PULASKI, REYNOLDS, SHANNON
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AND TEXAS COUNTIES.......... $ 32.13 17.77

FRANKLIN COUNTY............. $ 35.56 17.77
JEFFERSON AND ST. CHARLES
COUNTIES.....ivviiviinnennnn $ 38.02 17.77
LINCOLN COUNTY.....cvvvvnnn $ 34.00 17.77
PIKE, ST. FRANCOIS AND

WASHINGTON COUNTIES......... $ 32.92 17.77
WARREN COUNTY.....cvvvvennnn $ 34.44 17.77

ELECO001-002 ©05/31/2020

BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, FRANKLIN,
IRON, JEFFERSON, LINCOLN, MADISON, MISSISSIPPI, NEW MADRID,
PEMISCOT, PERRY,REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS,
ST. LOUIS (City and County), STE. GENEVIEVE, SCOTT, STODDARD,
WARREN, WASHINGTON AND WAYNE COUNTIES

Rates Fringes

ELEC0002-001 08/01/2020

ADAIR, AUDRAIN, BOONE, CALLAWAY, CAMDEN, CARTER, CHARITON,
CLARK, COLE, COOPER, CRAWFORD, DENT, FRANKLIN, GASCONADE,
HOWARD, HOWELL, IRON, JEFFERSON, KNOX, LEWIS, LINCON, LINN,
MACON, MARIES, MARION, MILLER, MONITEAU, MONROE, MONTGOMERY,
MORGAN, OREGON, OSAGE, PERRY, PHELPS, PIKE, PULASKI, PUTNAM,
RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS,
ST. LOUIS (City and County), STE. GENEVIEVE, SCHUYLER,
SCOTLAND, SHANNON, SHELBY, SULLIVAN, TEXAS, WARREN AND
WASHINGTON COUNTIES

Rates Fringes

Line Construction:
Equipment Operator.......... $ 41.23 21.56
Groundman & Truck Driver....$ 31.50 18.01
Lineman & Cable Splicer..... $ 48.03 24.03

ELEC0053-004 01/01/2020
Rates Fringes

Line Construction: (ANDREW,

ATCHINSON, BARRY, BARTON,

BUCHANAN, CALDWELL, CEDAR,

CHRISTIAN, CLINTON, DADE,

DALLAS, DAVIES,, DEKALB,

DOUGLAS, GENTRY, GREENE,

GRUNDY, HARRISON, HICKORY,

HOLT, JASPER, LACLEDE,

LAWRENCE, LIVINGSTON,

MCDONALD, MERCER, NEWTON,

NODAWAY, OZARK, POLK, ST.

CLAIR, STONE, TANEY, VERNON,

WEBSTER, WORTH AND WRIGHT

COUNTIES)
Groundman Powderman......... $ 32.27 16.09
Groundman. .......eeeeennnnn. $ 30.12 15.38
Lineman Operator............ $ 43.40 19.30
Lineman........cciiiieennnnn. $ 47.30 20.45

Line Construction; (BATES,
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BENTON, CARROLL, CASS, CLAY,
HENRY, JACKSON, JOHNSON,
LAFAYETTE, PETTIS, PLATTE,
RAY AND SALINE COUNTIES)

Groundman Powderman......... $ 32.27 15.52
Groundman. . vveeeeeenenneennn $ 30.12 14.88
Lineman Operator............ $ 43.40 18.80
Lineman......c.oeeeiinnnneennn $ 47.30 19.95

ELECO095-001 06/01/2019

BARRY, BARTON, CEDAR, DADE, JASPER, LAWRENCE, MCDONALD, NEWTON,

ST CLAIR, AND VERNON COUNTIES

Rates Fringes
Electricians:
Cable Splicers.............. $ 25.40 12.19
ElectricianS......coveeennn.. $ 27.43 14.97

ELECO124-007 ©8/26/2019
BATES, BENTON, CARROLL, CASS, CLAY, COOPER, HENRY, JACKSON,

JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY AND SALINE
COUNTIES:

Rates Fringes

ELECO257-003 03/01/2020

AUDRAIN (Except Cuivre Township), BOONE, CALLAWAY, CAMDEN,
CHARITON, COLE, CRAWFORD, DENT, GASCONADE, HOWARD, MARIES,
MILLER, MONITEAU, OSAGE, PHELPS AND RANDOLPH COUNTIES

Rates Fringes
Electricians:
Cable Splicers.............. $ 30.42 16.085
ElectricianS......ceveeenn... $ 34.00 18.68

ELECO350-002 12/01/2019

ADAIR, AUDRAIN (East of Highway 19), CLARK, KNOX, LEWIS, LINN,
MACON, MARION, MONROE, MONTGOMERY, PIKE, PUTNAM, RALLS,
SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES

Rates Fringes
Electricians.........ccvviienn, $ 32.50 17.65
‘ELEcess3-eel eo/el/2e20
Rates Fringes

Electricians:
CHRISITAN, DALLAS,
DOUGLAS, GREENE, HICKORY,
HOWELL, LACLEDE, OREGON,
0OZARK, POLK, SHANNON,
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WEBSTER and WRIGHT COUNTIES.$ 28.10 15.81
PULASKI and TEXAS COUNTIES..$ 32.76 16.27
STONE and TANEY COUNTIES....$ 23.89 14.99

ELECO545-003 06/01/2020

ANDREW, BUCHANAN, CLINTON, DEKALB, ATCHISON, HOLT, MERCER,
GENTRY, HARRISON, DAVIESS, GRUNDY, WORTH, LIVINGSTON, NODAWAY,
AND CALDWELL COUNTIES

Rates Fringes

ELEC0702-004 12/30/2019

BOLLINGER, BUTLER, CAPE GIRARDEAU, DUNKLIN, MADISON,
MISSISSIPPI, NEW MADRID, PEMISCOT, SCOTT, STODDARD AND WAYNE
COUNTIES

Rates Fringes

Line Construction:
Groundman - Class A......... $ 30.31 29% + 7.75
Groundman-Equipment
Operator Class II (all
other equipment)............ $ 38.46 29% + 7.75
Heavy-Equipment Operator
Class I (all crawler type
equipment D-4 and larger)...$ 43.88 29% + 7.75
Lineman......ccoeviivinennn.. $ 53.51 29% + 7.75

ENGIQ0101-001 05/01/2020

ANDREW, ATCHISON, BATES, BENTON, BUCHANAN, CALDWELL, CARROLL,
CHARITON, CLINTON, COOPER, DAVIESS, DEKALB, GENTRY, GRUNDY,
HARRISON, HENRY, HOLT, HOWARD, JOHNSON, LAFAYETTE, LINN,

LIVINGSTON, MERCER, NODAWAY, PETTIS, SALINE, SULLIVAN AND WORTH

COUNITES

Rates Fringes
Power equipment operators:
GROUP 1.....ccvviieiinnnnnnn $ 34.73 18.20
GROUP 2.....ciiiiiiiinnnnnnn $ 34.33 18.20
GROUP 3. ... .itiiiiiiiinnnnnnn $ 32.33 18.20

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt roller operator, finish; asphalt paver and
spreader; asphalt plant operator; auto grader or trimmer or
sub-grader; backhoe; blade operator (all types); boilers -
2; booster pump on dredge; bulldozer operator; boring
machine (truck or crane mounted); clamshell operator;
concrete mixer paver; concrete plant operator; concrete
pump operator; crane operator; derrick or derrick trucks;
ditching machine; dragline operator; dredge engineman;
dredge operator; drill cat with compressor mounted
(self-contained) or similar type self- propelled rotary
drill (not air tract); drilling or boring machine
(rotary-self-propelled); finishing machine operator;
greaser; high loader-fork lift-skid loader (all types);
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hoisting engineer (2 active drums); locomotive operator
(standard guage); mechanics and welders (field and plants);
mucking machine operator; pile drive operator; pitman crane
or boom truck (all types); push cat; quad track; scraper
operators (all types); shovel operator; sideboom cats; side
discharge spreader; skimmer scoop operators; slip form
paver operator (CMI, Rex, Gomeco or equal); la tourneau
rooter (all tiller types); tow boat operator; truck crane;
wood and log chippers (all types).

GROUP 2: A-frame truck operator; articulated dump truck;
back filler operator; boilers (1); chip spreader; churn
drill operator; compressor; concrete mixer operator, skip
loader; concrete saws (self-propelled); conveyor operator;
crusher operator; distributor operator; elevating grader
operator; farm tractor (all attachments); fireman rig;
float operator; form grade operator; hoisting engine (one
drum); maintenance operator; multiple compactor; pavement
breaker, self-propelled hydra-hammer (or similar type);
paymill operator; power shield; pumps; roller operator
(with or without blades); screening and washing plant;
self-propelled street broom or sweeper; siphons and jets;
straw blower; stump cutting machine; siphons and jets; tank
car heater operator (combination boiler and booster);
welding machine; vibrating machine operator (not hand
held); welding machine.
GROUP 3: (a) Oiler;
(b) Oiiler driver
(c) Mechanic.

HOURLY PREMIUMS:
THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .25) ABOVE
GROUP 1 RATE: Dragline operator - 3 yds. & over; shovel
3 yds. & over; clamshell 3 yds. & over; Crane, rigs or
piledrivers, 100' of boom or over (incl. jib.), hoist -
each additional active drum over 2 drums

THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .50) ABOVE
GROUP 1 RATE: Tandem scoop operator; crane, rigs or
piledrivers 150' to 200' of boom (incl. jib.)

THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .75) ABOVE
GROUP 1 RATE: Crane rigs, or piledrivers 200 ft. of boom
or over (including jib.)

ENGI0101-005 04/01/2020

CASS, CLAY, JACKSON,PLATTE AND RAY COUNTIES

Rates Fringes
Power equipment operators:
GROUP 1.....ccvviiiiinnnnnnn $ 37.02 19.89
GROUP 2.....ciiiiiiinnnnnnn $ 35.98 19.89
GROUP 3. ... .iiiiiiiinnnnnnn $ 31.51 19.89
GROUP 4. ... ciiiiiiiiinnnnnn $ 34.86 19.89

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt roller operator, finish; asphalt paver and
spreader; asphalt plant operator; auto grader or trimmer or
sub-grader; backhoe; blade operator (all types); boilers-2;
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mounted); bulldozer operator; clamshell operator; concrete
cleaning decontamination machine operator; concrete mixer
paver; concrete plant operator; concrete pump operator;
crane operator; derrick or derrick trucks; ditching
machine; dragline operator; dredge engineman; dredge
operator; drillcat with compressor mounted (self-contained)
or similar type self propelled rotary drill (not air
tract); drilling or boring machine (rotary -
self-propelled); finishing machine operator; greaser; heavy
equipment robotics operator/mechanic; horizontal
directional drill operator; horizontal directional drill
locator; loader-forklift - skid loader (all types);
hoisting engineer (2 active drums); locomotive operator
(standard guage); master environmental maintenance
mechanic; mechanics and welders (field and plants);
mucking machine operator; piledrive operator; pitman crane
or boom truck (all types); push cat; quad-track; scraper
operators (all types); shovel operator; side discharge
spreader; sideboom cats; skimmer scoop operator; slip-form
paver (CMI, REX, Gomaco or equal); la tourneau rooter (all
tiller types); tow boat operator; truck crane; ultra high
perssure waterjet cutting tool system operator/mechanic;
vacuum blasting machine operator/mechanic; wood and log
chippers (all types)

GROUP 2: ""A"" Frame truck operator; back filler operator;
boilers (1); chip spreader;churn drill operator; concrete
mixer operator, skip loader; concrete saws
(self-propelled); conveyor operator; crusher operator;
distributor operator; elevating grader operator; farm
tractor (all attachments); fireman rig; float operator;
form grader operator; hoisting engine (1 drum); maintenance
operator; multiple compactor; pavement breaker,
self-propelled hydra- hammer (or similar type); power
shield; paymill operator; pumps; siphons and jets; stump
cutting machine; tank car heater operator (combination
boiler and booster); compressor; roller operator (with or
without blades); screening and washing plant;
self-propelled street broom or sweeper; straw blower; tank
car heater operator (combination boiler and booster);
vibrating machine operator (not hand held)

GROUP 3: Oilers
GROUP 4: Oiler Driver (All Types)

FOOTNOTE :
HOURLY PREMIUMS FOLLOWING CLASSIFICATIONS SHALL RECEIVE
($1.00) ABOVE GROUP 1 RATE:
Clamshells - 3 yd. capacity or over; Cranes or rigs, 80 ft.
of boom or over (including jib); Draglines, 3 yd. capacity
or over;

Piledrivers 80 ft. of boom or over (including jib);

Shovels & backhoes, 3 yd. capacity or over.

ENGI0101-022 ©5/01/2019

BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS,
GREENE, HICKORY, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON,
OZARK, POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER AND
WRIGHT COUNTIES and CITY OF SPRINGFIELD

Rates Fringes
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Power equipment operators:

GROUP 1......0iiiiiinnnnnnns $ 31.72 14.88
GROUP 2.......ciiiiiiiinnnnn $ 31.37 14.88
GROUP 3......iiiiiiiiiiennn. $ 31.17 14.88
GROUP 4.....civiiiiiiiinnnnn $ 29.12 14.88

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt finishing machine & trench widening
spreader; asphalt plant console operator; autograder;
automatic slipform paver; backhoe; blade operator - all
types; boat operator - tow; boilers-2; central mix concrete
plant operator; clamshell operator; concrete mixer paver;
crane operator; derrick or derrick trucks; ditching
machine; dozer operator; dragline operator; dredge booster
pump; dredge engineman; dredge operator; drill cat with
compressor mounted on cat; drilling or boring machine
rotary self-propelled; highloader; hoisting engine - 2
active drums; launch hammer wheel; locomotive operator; -
standard guage; mechanic and welders; mucking machine;
off-road trucks; piledriver operator; pitman crane
operator; push cat operator; quad trac; scoop operator -
all types; shovel operator; sideboom cats; skimmer scoop
operators; trenching machine operator; truck crane.

GROUP 2: A-frame; asphalt hot-mix silo; asphalt plant
fireman (drum or boiler); asphalt plant man; asphalt plant
man; asphalt plant mixer operator; asphalt roller operator;
backfiller operator; barber-greene loader; boat operator
(bridges and dams); chip spreader; concrete mixer operator
- skip loader; concrete plant operator; concrete pump
operator; crusher operator; dredge oiler; elevating grader
operator; fork lift; greaser-fleet; hoisting engine - 1;
locomotive operator - narrow gauge; multiple compactor;
pavement breaker; powerbroom - self-propelled; power
shield; rooter; side discharge concrete spreader; slip form
finishing machine; stumpcutter machine; throttle man;
tractor operator (over 50 h.p.); winch truck.

GROUP 3: Boilers - 1; chip spreader (front man); churn drill
operator; clef plane operator; concrete saw operator (self-
propelled); curb finishing machine; distributor operator;
finishing machine operator; flex plane operator; float
operator; form grader operator; pugmill operator; roller
operator, other than high type asphalt; screening & washing
plant operator; siphons & jets; sub-grading machine
operator; spreader box operator, self-propelled (not
asphalt); tank car heater operator (combination boiler &
booster); tractor operator (50 h.p. or less); Ulmac, Ulric
or similar spreader; vibrating machine operator, not hand;

GROUP 4: Grade checker; Oiler; Oiler-Driver
HOURLY PREMIUMS:

The following classifications shall receive $ .25 above GROUP
1 rate:

Clamshells - 3 yds. or over; Cranes - Rigs or Piledrivers,
100 ft. of boom or over (including jib);

Draglines - 3 yds. or over; Hoists - each additional active
drum over 2 drums; Shovels - 3 yds. or over;

The following classifications shall receive $ .50 above GROUP
1 rate:



Tandem scoop operator; Cranes - Rigs or Piledrivers, 150 ft.
to 200 ft. of boom (including jib); Tandem scoop.

The following classifications shall receive $ .75 above GROUP
1 rate:

Cranes - Rigs or Piledrivers, 200 ft. of boom or over
(including jib.).

ENGI®513-004 05/06/2019

FRANKLIN, JEFFERSON, LINCOLN, ST CHARLES, AND WARREN COUNTIES

Rates Fringes
Power equipment operators:
GROUP 1.....ciiiiiiininnnnnns $ 34.36 27.36
GROUP 2.....ciiiiiiinininnnnns $ 34.36 27.36
GROUP 3..... .. iiiiiiiiinnnnn. $ 33.06 27.36
GROUP 4.. ... . iiiiiiiinnnnn. $ 32.61 27.36

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Backhoe, Cable; Backhoe, Hydraulic (2 cu yds bucket
and under regardless of attachment, one oiler for 2 or 3,
two oilers for 4 through 6); Backhoe, Hydraulic over 2 cu
yds; Cableway; Crane, Crawler or Truck; Crane, Hydraulic -
Truck or Cruiser mounted, 16 tons and over; Crane,
Locomotive; crane with boom including jib over 100 ft from
pin to pin; Crane using rock socket tool; Derrick, Steam;
Derrick Car and Derrick Boat; Dragline, 7 cu yds and over;
Dredge; Gradall, Crawler or tire mounted; Locomotive, Gas,
Steam & other powers; Pile Driver, Land or Floating; Scoop,
Skimmer; Shovel, Power (Electric, Gas, Steam or other
powers); Shovel, Power (7 cu yds and over); Switch Boat;
Whirley; Air Tugger with air compressor; Anchor Placing
Barge; Asphalt Spreaker; Athey Force Feeder Loader,
self-propelled; Backfilling Machine; Boat Operator - Push
Boat or Tow Boat (job site); Boiler, High Pressure Breaking
in Period; Boom Truck, Placing or Erecting; Boring Machine,
Footing Foundation; Bullfloat; Cherry Picker; Combination
Concrete Hoist and Mixer (such as Mixermobile); Compressor,
Two 125 CFM and under; Compressor, Two through Four over
125 CFM; Compressor when operator runs throttle; Concrete
Breaker (Truck or Tractor mounted); Concrete Pump (such as
Pumpcrete machine); Concrete Saw (self-propelled); Concrete
Spreader; Conveyor, Large (not selfpropelled) hoisting or
moving brick and concrete into, or into and on floor level,
one or both; Crane, Cimbing (such as Linden); Crane,
Hydraulic - Rough Terrain, self-propelled; Crane, Hydraulic
- Truck or Cruiser mounted - under 16 tons; Drilling
machine - Self-powered, used for earth or rock drilling or
boring (wagon drills and any hand drills obtaining power
from other souces including concrete breakers, jackhammers
and Barco equipmnet no engineer required); Elevating
Grader; Engine Man, Dredge; Excavator or Powerbelt Machine;
Finishing Machine, self- propelled oscillating screed;
Forklift; Generators, Two through Six 30 KW or over;
Grader, Road with power blade; Greaser; Highlift; Hoist,
Concrete and Brick (Brick cages or concrete skips operating
or on tower, Towermobile, or similar equipment); Hoist,
Three or more drums in use; Hoist, Stack; Hydro-Hammer;
Lad-A-Vator, hoisting brick or concrete; Loading Machine
such as Barber-Greene; Mechanic on job site
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GROUP 2: Air Tugger with plant air; Boiler (for power or
heating shell of building or temporary enclosures in
connection with construction work); Boiler, Temporary;
Compressor, One over 125 CFM; Compressor, truck mounted;
Conveyor, Large (not self- propelled); Conveyor, Large (not
self- propelled) moving brick and concrete (distributing)
on floor level; Curb Finishing Machine; Ditch Paving
Machine; Elevator (outside); Endless Chain Hoist; Fireman
(as required); Form Grader; Hoist, One Drum regardless of
size (except brick or concrete); Lad-A-Vator, other
hoisting; Manlift; Mixer, Asphalt, over 8 cu ft capacity;
Mixer, one bag capacity or less; Mixer, without side
loader, two bag capacity or more; Mixer, with side loader,
regardless of size, not Paver; Mud Jack (where mud jack is
used in conjenction with an air compressor, operator shall
be paid $ .55 per hour in addition to his basic hourly rate
for covering both operations); Pug Mill operator; Pump,
Sump - self powered, automatic controlled over 2""; Scissor
Lift (used for hoisting); Skid Steer Loader; Sweeper,
Street; Tractor, small wheel type 50 HP and under with
grader blade and similar equipment; Welding Machine, One
over 400 amp; Winch, operating from truck

GROUP 3: Boat operator - outboard motor, job site; Conveyors

(such as Con-Vay-It) regardless of how used; Elevator
(inside); Heater operator, 2 through 6; Sweeper, Floor

GROUP 4: Crane type
HOURLY PREMIUMS:

Backhoe, Hydraulic 2 cu yds or less without oiler - $2.00;
Crane,climbing (such as Linden) - $.50;
Crane, Pile Driving and Extracting - $ .50
Crane with boom (including job) over

100 ft from pin to pin - add $.01 per foot

to maximum of $4.00);
Crane, using rock socket tool - $ .50;
Derrick, diesel, gas or electric hoisting material

and erecting steel (150 ft or more above ground) - $ .50;
Dragline, 7 cu yds and over - $ .50;
Hoist, Three or more drums in use - $ .50;
Scoop, Tandem - $.50;
Shovel, Power - 7 cu yds and over - $ .50;
Tractor, Tandem Crawler - $ .50;
Tunnel, man assigned to work in tunnel or

tunnel shaft - $ .50;
Wrecking, when machines are working on

second floor or higher - ¢ .50

ENGIO®513-006 05/01/2019

ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY, CAPE
GIRARDEAU, CARTER, CLARK, COLE, CRAWFORD, DENT, DUNKLIN,
GASCONADE, HOWELL, IRON, KNOX, LEWIS, MACON, MADISON, MARIES,
MARION, MILLER, MISSISSIPPI, MONITEAU, MONROE, MONTGOMERY,
MORGAN, NEW MADRID, OREGON, OSAGE, PEMISCOT, PERRY, PHELPS,
PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST.
FRANCOIS, STE. GENEVIEVE, SCHUYLER, SCOTLAND, SCOTT, SHANNON,
SHELBY, STODDARD, TEXAS, WASHINGTON, AND WAYNE COUNTIES

Rates Fringes
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Power equipment operators:

GROUP 1......0vvviiiiiinnn.. $ 29.69 27.16
GROUP 2......0iviiiiinnnnnnn $ 29.34 27.16
GROUP 3......iiiiiiiiiiennnn $ 29.14 27.16
GROUP 4......iiiiiiiiiiennnn $ 25.49 27.16

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt finishing machine & trench widening
spreader, asphalt plant console operator; autograder;
automatic slipform paver; back hoe; blade operator - all
types; boat operator tow; boiler two; central mix concrete
plant operator; clam shell operator; concrete mixer paver;
crane operator; derrick or derrick trucks; ditching
machine; dozer operator; dragline operator; dredge booster
pump; dredge engineman; dredge operator; drill cat with
compressor mounted on cat; drilling or boring machine

rotary self-propelled; highloader; hoisting engine 2 active

drums; launchhammer wheel; locomotive operator standrad
guage; mechanics and welders; mucking machine; piledriver
operator; pitman crane operator; push cat operator;
guad-trac; scoop operator; sideboom cats; skimmer scoop
operator; trenching machine operator; truck crane, shovel
operator.

GROUP 2: A-Frame; asphalt hot-mix silo; asphalt roller
operator asphalt plant fireman (drum or boiler); asphalt
plant man; asphalt plant mixer operator; backfiller
operator; barber-greene loader; boat operator (bridge &
dams); chip spreader; concrete mixer operator skip loader;
concrete plant operator; concrete pump operator; dredge
oiler; elevating graded operator; fork lift; grease fleet;
hoisting engine one; locomotive operator narrow guage;
multiple compactor; pavement breaker; powerbroom
self-propelled; power shield; rooter; slip-form finishing
machine; stumpcutter machine; side discharge concrete

spreader; throttleman; tractor operator (over 50 hp); winch

truck; asphalt roller operator; crusher operator.

GROUP 3: Spreader box operator, self-propelled not asphalt;

tractor operator (50 h.p. or less); boilers one; chip

spreader (front man); churn drill operator; compressor over
105 CFM 2-3 pumps 4"" & over; 2-3 light plant 7.5 KWA or any

combination thereof; clef plane operator; compressor
maintenance operator 2 or 3; concrete saw operator
(self-propelled); curb finishing mancine; distributor
operator; finishing machine operator; flex plane operator;
float operator; form grader operator; pugmill operator;
riller operator other than high type asphalt; screening &
washing plant operator; siphons & jets; subgrading machine
operator; tank car heater (combination boiler & booster);
ulmac, ulric or similar spreader; vibrating machine
operator; hydrobroom.

GROUP 4: Oiler; grout machine; oiler driver; compressor over

105 CFM one; conveyor operator one; maintenance operator;
pump 4"" & over one.

FOOTNOTE: HOURLY PREMIUMS

Backhoe hydraulic, 2 cu. yds. or under Without oiler - $2.00
Certified Crane Operator - $1.50;

Certified Hazardous Material Operator $1.50;

Crane, climbing (such as Linden) - $0.50;

Crane, pile driving and extracting - $0.50;
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Crane, with boom (including jib) over 10@' from pin to pin

add $0.01 per foot to maximum of $4.00;

Crane, using rock socket tool - $0.50;
Derrick, diesel, gas or electric, hoisting material and
erecting steel (150' or more above the ground) - $0.50;

Dragline, 7 cu. yds, and over - $0.50;
Hoist, three or more drums in use - $0.50; Scoop, Tandem -

$0.50;

Shovel, power - 7 cu. yds. or more - $0.50;

Tractor, tandem crawler - $0.50;

Tunnel, man assigned to work in tunnel or tunnel shaft -

$0.50;

Wrecking, when machine is working on second floor or higher -

$0.50;

ENGI®513-007 05/06/2019

ST. LOUIS CITY AND COUNTY

Power equipment operators:
GROUP 1.....ciiiiiiinnnnnnns
GROUP 2.....ciiiiiiinnnnnnns
GROUP 3.....iiiiiiiiinnnnnns
GROUP 4...... .. iiiiiiiinnnnn.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

Rates

Fringes

27.36
27.36
27.36
27.36

GROUP 1: Backhoe, cable or hydraulic; cableway; crane

crawler or truck; crane, hydraulic-truck or cruiser mounted

16 tons & over; crane locomotive; derrick, steam; derrick
car & derrick boat; dragline; dredge;
tire mounted; locomotive, gas, steam & other powers; pile
driver, land or floating; scoop, skimmer; shovel, power
(steam, gas, electric or other powers); switch boat;

whirley.

GROUP 2: Air tugger w/air compressor; anchor-placing barge;

gradall, crawler or

asphalt spreader; athey force feeder loader (self-
propelled); backfilling machine; backhoe-loader; boat
operator-push boat or tow boat (job site); boiler, high
pressure breaking in period; boom truck, placing or
erecting; boring machine, footing foundation; bull- float;
cherry picker; combination concrete hoist & mixer (such as
mixer mobile); compressor (when operator runs throttle);

concrete breaker (truck or tractor mounted); concrete pump,

such as pump-crete machine; concrete saw (self-propelled),
concrete spreader; conveyor, large (not self-propelled),
hoisting or moving brick and concrete into, or into and on
floor level, one or both; crane, hydraulic-rough terrain,
self-propelled; crane hydraulic-truck or cruiser
mounted-under 16 tons; drilling machines, self-powered use
for earth or rock drilling or boring (wagon drills nd any
hand drills obtaining power from other sources including
concrete breakers, jackhammers and barco equipment-no
engineer required); elevating grader; engineman, dredge;
excavator or powerbelt machine; finishing machine,
self-propelled oscillating screed; forklift; grader, road
with power blade; highlift. greaser; hoist, stack,
hydro-hammer; loading machine (such as barber-greene);

machanic, on job site; mixer, pipe wrapping machines; plant

asphalt; plant, concrete producing or ready-mix job site;

plant heating-job site; plant mixing-job site; plant power,
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generating-job site; pumps, two through six self-powered
over 2""; pumps, electric submersible, two through six, over
4""; quad-track; roller, asphalt, top or sub-grade; scoop,
tractor drawn; spreader box; sub-grader; tie tamper;
tractor-crawler, or wheel type with or without power unit,
power take-offs and attachments regardless of size;
trenching machine; tunnel boring machine; vibrating machine
automatic, automatic propelled; welding machines (gasoline
or diesel) two through six; well drilling machine

GROUP 3: Conveyor, large (not self-propelled); conveyor,
large (not self-propelled) moving brick and concrete
distributing) on floor level; mixer two or more mixers of
one bag capacity or less; air tugger w/plant air; boiler,
for power or heating on construction projects; boiler,
temporary; compressor (mounted on truck; curb finishing
machine; ditch paving machine; elevator; endless chain
hoist; form grader; hoist, one drum regardless of size;
lad-a-vator; manlift; mixer, asphalt, over 8 cu. ft.
capacity, without side loader, 2 bag capacity or more;
mixer, with side loader, regardless of size; pug mill
operator; pump, sump-self-powered, automatic controlled
over 2"" during use in connection with construction work;
sweeper, street; welding machine, one over 400 amp.; winch
operating from truck; scissor lift (used for hoisting);
tractor, small wheel type 50 h.p. & under with grader blade
& similar equipment; Oiler on dredge and on truck crane.

GROUP 4: Boat operator-outboard motor (job site); conveyor
(such as con-vay-it) regardless of how used; sweeper, floor

HOURLY PREMIUMS:

2 cu. yds. or under without oiler $2.00
Certified Crane Operator 1.50
Certified Hazardous Material Operator 1.50
Crane, climbing (such as Linden) .50
Crane, pile driving and extracting .50
Crane, with boom (including jib) over

100" (from pin to pin) add $.01

per foot to maximum of 4.00
Crane, using rock socket tool .50
Derrick, diesel, gas or electric,

hoisting material and erecting steel

(150" or more above ground) .50
Dragline, 7 cu. yds. and over .50
Hoist, three (3) or more drums in use .50
Scoop, Tandem .50
Shovel, power - 7 cu. yds. or more .50
Tractor, tandem crawler .50
Tunnel, man assigned to work in tunnel

or tunnel shaft .50
Wrecking, when machine is working on
second floor or higher .50
IRON©010-012 04/01/2020

Rates Fringes

Backhoe, hydraulic

Ironworkers:

ANDREW, BARTON, BENTON,

CAMDEN, CEDAR, CHARITON,
CHRISTIAN, COOPER, DADE,
DALLAS, DAVIESS, DE KALB,
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GENTRY, GREENE, GRUNDY,
HARRISON, HICKORY, HOLT,
HOWARD, LACLEDE, LINN,
LIVINGSTON, MERCER,
MONITEAU, MORGAN, NODAWAY,
POLK, PUTNAM, RANDLOPH,
ST. CLAIR, SULLIVAN,
TANEY, VERNON, WEBSTER,
WRIGHT and WORTH Counties
and portions of ADAIR,
BOONE, MACON, MILLER and
RANDOLPH Counties........... $ 31.00 31.24
ANDREW, BARTON, BENTON,
CAMDEN, CEDAR, CHARITON,
CHRISTIAN, COOPER, DADE,
DALLAS, DAVIESS, DE KALB,
GENTRY, GREENE, GRUNDY,
HARRISON, HICKORY, HOLT,
HOWARD, LACLEDE, LINN,
LIVINGSTON, MERCER,
MONITEAU, MORGAN, NODAWAY,
PETTIS, POLK, PUTNAM,
RANDLOPH, ST. CLAIR,
SULLIVAN, TANEY, VERNON,
WEBSTER, WRIGHT and WORTH
Counties and portions of
ADAIR, BOONE, MACON,
MILLER and RANDOLPH
Counties. ..o eiieeennennns $ 30.55 30.44
ATCHISON, BATES, BUCHANAN,
CALDWELL, CARROLL, CASS,
CLAY, CLINTON, HENRY,
JACKSON, JOHNSON,
LAFAYETTE, PETTIS, PLATTE,
SALINE, AND RAY COUNTIES....$ 34.00 31.24

IRON©321-002 08/01/2020

DOUGLAS, HOWELL and OZARK COUNTIES

IRON©G396-004 08/05/2020

ST. LOUIS (City and County), ST. CHARLES, JEFFERSON, IRON,
FRANKLIN, LINCOLN, WARREN, WASHINGTON, ST. FRANCOIS, STE.
GENEVIEVE, and REYNOLDS Counties; and portions of MADISON,
PERRY, BOLLINGER, WAYNE, and CARTER Counties

Rates Fringes

IRON©396-009 08/05/2020

AUDRAIN, CALLAWAY, COLE, CRAWFORD, DENT, GASCONADE, MARIES,
MONTGOMERY, OSAGE, PHELPS, PIKE, PULASKI, TEXAS and WRIGHT
Counties; and portions of BOONE, CAMDEN, DOUGLAS, HOWELL,

LACLEDE, MILLER, MONROE, OREGON, SHANNON and RALLS Counties
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* IRONO577-005 08/01/2020

ADAIR, CLARK, KNOX, LEWIS, MACON, MARION, MONROE, RALLS,
SCHUYLER, SCOTLAND, AND SHELBY COUNTIES

Rates Fringes

IRONO584-004 06/01/2019

BARRY, JASPER, LAWRENCE, MCDONALD, NEWTON AND STONE Counties

Rates Fringes

IRONO782-003 08/01/2020

CAPE GIRARDEAU, MISSISSIPPI, NEW MADRID, SCOTT, & STODDARD

Counties; and portions of BOLLINGER, BUTLER, CARTER, DUNKLIN,

MADISON, PEMISCOT, PERRY, RIPLEY, and WAYNE Counties

Rates Fringes
Ironworkers:
Locks, Dams, Bridges and
other major work on the
Mississippi and Ohio River
o o 1 Y2 $ 31.63 24.27
All Other Work.............. $ 28.29 23.77
LABO0042-003 03/04/2020
ST. LOUIS (City and County)
Rates Fringes
LABORER
Plumber Laborer............. $ 34.07 16.07
LABOOO42-005 03/04/2020
ST. LOUIS (City and County)
Rates Fringes
LABORER
Dynamiter, Powderman........ $ 34.07 16.07
Laborers, Flaggers.......... $ 34.07 16.07
Wrecking.....ooveeenenenn.. $ 34.07 16.07
LAB00424-002 05/01/2020
Rates Fringes

LABORER
ADAIR, AUDRAIN, BOONE,
CALLAWAY, CHARITON, CLARK,
COLE, COOPER, HOWARD,

Page 95



IRON, KNOX, LEWIS, LINN,

MACON, MADISON, MARION,

MILLER, MONITEAU, MONROE,

PERRY, PIKE, PUTNAM,

RALLS, RANDOLPH, REYNOLDS,

ST. FRANCOIS, STE.

GENEVIEVE, SCHUYLER,

SCOTLAND, SHELBY AND

SULLIVAN COUNTIES

GROUP 1..''uvveevnnnnnnnnnn $ 30.75 14.57
GROUP 2.\ 'eeeevnnnnnnnnns $ 30.75 14.57
BOLLINGER, BUTLER, CAPE

GIRARDEAU, CARTER,

CRAWFORD, DENT, DUNKLIN,

GASCONADE, HOWELL, MARIES,

MISSISSIPPI, NEW MADRID,

OREGON, OSAGE, PEMISCOT,

PHELPS, PULASKI, RIPLEY,

SCOTT, SHANNON, STODDARD,

TEXAS, WASHINGTON AND

WAYNE COUNTIES

GROUP 1.....00vviiinnnnnnnn $ 30.75 14.57
GROUP 2.....ivviiiiininnnnn $ 30.75 14.57
FRANKLIN COUNTY

GROUP 1......ccvviiiiinnnn. $ 32.86 14.57
GROUP 2......cciviiiiiann. $ 33.46 14.57
JEFFERSON COUNTY

GROUP 1......cciiviiiinnnnn $ 32.91 14.57
GROUP 2......ciiiiiiiennn $ 33.51 14.57

LINCOLN, MONTGOMERY AND
WARREN COUNTIES

GROUP 1......c0vviiiinnnnn. $ 34.33 14.57
GROUP 2......cvvviiiiinnn.. $ 34.33 14.57
ST.CHARLES COUNTY

GROUP 1......cciivviinnnnnn $ 34.33 14.57
GROUP 2......cciivviiinnnn $ 34.33 14.57

LABORERS CLASSIFICATIONS

GROUP 1 - General laborer-flagman, carpenter tenders;
salamander Tenders; Dump Man; Ticket Takers; loading trucks
under bins, hoppers, and conveyors; track man; cement
handler; dump man on earth fill; georgie buggie man;
material batch hopper man; spreader on asphalt machine;
material mixer man (except on manholes); coffer dams;
riprap pavers rock, block or brick; scaffolds over ten feet
not self-supported from ground up; skip man on concrete
paving; wire mesh setters on concrete paving; all work in
connection with sewer, water, gas, gasoling, oil, drainage
pipe, conduit pipe, tile and duct lines and all other pipe
lines; power tool operator; all work in connection with
hydraulic or general dredging operations; form setters,
puddlers (paving only); straw blower nozzleman; asphalt
plant platform man; chuck tender; crusher feeder; men
handling creosote ties or creosote materials; men working
with and handling epoxy material; topper of standing trees;
feeder man on wood pulverizers, board and willow mat
weavers and cabelee tiers on river work; deck hands; pile
dike and revetment work; all laborers working on
underground tunnels less than 25 ft. where compressed air
is not used; abutement and pier hole men working six (6)
ft. or more below ground; men working in coffer dams for
bridge piers and footing in the river; barco tamper;
jackson or any other similar tamp; cutting torch man;
liners, curb, gutters, ditch lines; hot mastic kettlemen;
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hot tar applicator; hand blade operator; mortar men or
brick or block manholes; rubbing concrete, air tool
operator under 65 1lbs.; caulker and lead man; chain or

concrete saw under 15 h.p.; signal Gan; Guard rail and sign

erectors.

GROUP 2 - Skilled laborers - Vibrator man; asphalt raker;
head pipe layer on sewer work; batterboard man on pipe and
ditch work; cliff scalers working from bosun's chairs;
scaffolds or platforms on dams or power plants over 10 ft.
high; air tool operator over 65 lbs.; stringline man on
concrete paving; sandblast man; laser beam man; wagon
drill; churn drill; air track drill and all other similar
type drills, gunite nozzle man; pressure grout man; screed
man on asphalt; concrete saw 15 h.p. and over; grade

checker; strigline man on electronic grade control; manhole

builder; dynamite man; powder man; welder; tunnel man;
waterblaster - 1000 psi or over; asbestos and/or hazardous
waste removal and/or disposal

LAB0@579-005 05/01/2020
Rates Fringes

LABORER (ANDREW, ATCHISON,

BUCHANAN, CALDWELL, CLINTON,

DAVIESS, DEKALB, GENTRY,

GRUNDY, HARRISON, HOLT,

LIVINGSTON, MERCER, NODAWAY

and WORTH COUNTIES.)
GROUP 1..''vvveinnnnnneennns $ 27.21 15.42
GROUP 2.\ ''veeeiinnnneennnns $ 27.56 15.42

LABORER (BARRY, BARTON,

BATES, BENTON, CAMDEN,

CARROLL, CEDAR, CHRISTIAN,

DADE, DALLAS, DOUGLAS,

GREENE, HENRY. HICKORY,

JASPER, JOHNSON, LACLEDE,

LAWRENCE, MCDONALD, MORGAN,

NEWTON, OZARK, PETTIS, POLK,

ST.CLAIR, SALINE, STONE,

TANEY, VERNON, WEBSTER and

WRIGHT COUNTIES)
GROUP 1..'uuvveinnnnnnnnnnns $ 26.21 14.62
GROUP 2.\ 'vveeiinnnnnnnnns $ 26.76 14.62

LABORER (LAFAYETTE COUNTY)
GROUP 1..''vvveinnnnnneennns $ 27.76 14.87
GROUP 2. %''veeeiinnnnnennnns $ 28.11 14.87

LABORERS CLASSIFICATIONS

GROUP 1: General Laborers - Carpenter tenders; salamander
tenders; loading trucks under bins; hoppers & conveyors;
track men & all other general laborers; air tool operator;
cement handler-bulk or sack; dump man on earth fill;
georgie buggie man; material batch hopper man; material
mixer man (except on manholes); coffer dams; riprap pavers

- rock, block or brick; signal man; scaffolds over ten feet

not self-supported from ground up; skipman on concrete
paving; wire mesh setters on concrete paving; all work in
connection with sewer, water, gas, gasoline, oil drainage
pipe, conduit pipe, tile and duct lines and all other pipe
lines; power tool operator, all work in connection with
hydraulic or general dredging operations; puddlers (paving
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only); straw blower nozzleman; asphalt plant platform man;
chuck tender; crusher feeder; men handling creosote ties or
creosote materials; men working with and handling epoxy
material or materials (where special protection is
required); rubbing concrete; topper of standing trees;
batter board man on pipe and ditch work; feeder man on wood
pulverizers; board and willow mat weavers and cable tiers
on river work; deck hands; pile dike and revetment work;
all laborers working on underground tunnels less than 25
feet where compressed air is not used; abutment and pier
hole men working six (6) feet or more below ground; men
working in coffer dams for bridge piers and footings in the
river; ditchliners; pressure groutmen; caulker; chain or
concrete saw; cliffscalers working from scaffolds, bosuns’
chairs or platforms on dams or power plants over (10) feet
above ground; mortarmen on brick or block manholes; toxic
and hazardous waste work.

GROUP 2: Skilled Laborers - Head pipe layer on sewer work;
laser beam man; Jackson or any other similar tamp; cutting
torch man; form setters; liners and stringline men on
concrete paving, curb, gutters; hot mastic kettleman; hot
tar applicator; sandblasting and gunite nozzlemen; air tool
operator in tunnels; screed man on asphalt machine; asphalt
raker; barco tamper; churn drills; air track drills and all
similar drills; vibrator man; stringline man for electronic
grade control; manhole builders-brick or block; dynamite
and powder men; grade checker.

LABOO663-002 04/01/2020

CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES

Rates Fringes
LABORER
GROUP 1......ccviiiivinnnnnn. $ 31.28 16.33
GROUP 2.....ciiiiiiinnnnnnn $ 32.49 16.33

LABORERS CLASSIFICATIONS

GROUP 1: General laborers, Carpenter tenders, salamander
tenders, loading trucks under bins, hoppers and conveyors,
track men and all other general laborers, air tool
operator, cement handler (bulk or sack), chain or concrete
saw, deck hands, dump man on earth fill, Georgie Buggies
man, material batch hopper man, scale man, material mixer
man (except on manholes), coffer dams, abutments and pier
hole men working below ground, riprap pavers rock, black or
brick, signal man, scaffolds over ten feet not
self-supported from ground up, skipman on concrete paving,
wire mesh setters on concrete paving, all work in
connection with sewer,water, gas, gasoling, oil, drainage
pipe, conduit pipe, tile and duct lines and all other
pipelines, power tool operator, all work in connection with
hydraulic or general dredging operations, straw blower
nozzleman,asphalt plant platform man, chuck tender, crusher
feeder, men handling creosote ties on creosote materials,
men working with and handling epoxy material or materials
(where special protection is required), topper of standing
trees, batter board man on pipe and ditch work, feeder man
on wood pulverizers, board and willow mat weavers and cable
tiers on river work, deck hands, pile dike and revetment

work, all laborers working on underground tunnels less than
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25 feet where compressed air is not used, abutment and pier
hole men working six (6) feet or more below ground, men

working in coffer dams for bridge piers and footings in the
river, ditchliners, pressure groutmen, caulker and chain or

concrete saw, cliffscalers working from scaffolds, bosuns'
chairs or platforms on dams or power plants over (10) feet
above ground, mortarmen on brick or block manholes, signal
man.

GROUP 2: Skilled Laborer - spreader or screed man on
asphalt machine, asphalt raker, grade checker, vibrator

man, concrete saw over 5 hp., laser beam man, barco tamper,

jackson or any other similar tamp, wagon driller, churn
drills, air track drills and other similar drills, cutting
torch man, form setters, liners and stringline men on
concrete paving, curb, gutters and etc., hot mastic

kettleman, hot tar applicator, hand blade operators, mortar

men on brick or block manholes, sand blasting and gunnite

nozzle men, rubbing concrete, air tool operator in tunnels,

head pipe layer on sewer work, manhole builder (brick or
block), dynamite and powder men.

PAING0O2-002 09/01/2007

CLARK, FRANKLIN, JEFFERSON, LEWIS, LINCOLN, MARION, PIKE,
RALLS, ST. CHARLES, ST. LOUIS (CITY & COUNTY), AND WARREN
COUNTIES

Rates Fringes

Painters:

Brush and Roller; Taper..... $ 28.61 10.24

High work over 60 feet...... $ 29.11 10.24

Lead Abatement.............. $ 29.36 10.24

Pressure Roller; High work

under 60 ft........ccovvinnn. $ 28.86 10.24

Spray & Abrasive Blasting;

Water Blasting (Over 5000

PSI) e iiiiniiennniennnenonns $ 30.61 10.24

Taper (Ames Tools &

Bazooka)...veveeeeennnennnnn $ 30.21 10.24

PAINOGOO2-006 04/01/2020

ADAIR, AUDRAIN, BOONE, CALLAWAY, CHARITON, COLE, GASCONADE,

HOWARD, KNOX, LINN, MACON, MONROE, MONTGOMERY, OSAGE, PUTNAM,
RANDOLPH, SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES and

the City of Booneville.

Rates Fringes
Painters:
Bridges, Dams, Locks or
Powerhouses......ceeeeeeenn $ 26.64 13.98
Brush and Roll; Taping,
Paperhanging................ $ 24.64 13.98

Epoxy or Any Two Part

Coating; Sandblasting;

Stage or other Aerial Work

- Platforms over 50 feet

high; Lead Abatement........ $ 25.64 13.98
Spray; Structural Steel
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(over 50 feet).........uv.n. $ 24.64

Tapers using Ames or

Comparable Tools............ $ 25.39

PAINOGOO3-004 04/01/2017

CASS, CLAY, CLINTON, JACKSON, JOHNSON,

COUNTIES

Painters:
Bridgeman; Lead Abatement;
Sandblast; Storage Bin &

Tanks. .o viiiiiiii i, $
Brush & Roller.............. $
Drywall.....ovvieiinnennnnns $
Paper Hanger................ $

Stageman; Beltman;

Steelman; Elevator Shaft;
Bazooka, Boxes and Power
Sander; Sprayman; Dipping...$
Steeplejack.....covvieinnann. $

PAINO0O3-011 04/01/2011

BATES, BENTON, CALDWELL, CARROLL, COOPER, DAVIESS, GRUNDY,
HARRISON, HENRY, LIVINGSTON, MERCER, MONITEAU, MORGAN, PETTIS &

SALINE COUNTIES

Painters:
Bridgeman; Lead Abatement;
Sandblast; Storage Bin &
Tanks. .o iieiiineniennnenns $
Brush & Roller.............. $
Drywall....oeivinnenennnenns $
Paper Hanger............o... $

Stageman; Beltman;

Steelman; Elevator Shaft;
Bazooka, Boxes and Power
Sander; Sprayman; Dipping...$
Steeplejack.....covvvvnn.n. $

PAING203-001 04/01/2012

BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,
HICKORY, HOWELL, JASPER, LAWRENCE, MCDONALD, NEWTON, OZARK,
POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, and WRIGHT

LAFAYETTE,

Rates

31.
29.
30.
29.

96
34
34
84

Rates

24.
22.
22.
23.

06
67
84
o7

COUNTIES
Rates
Painters:
Finisher.....coovieiiunennn. $ 20.18
Painter....oeeeieiiieennenn. $ 19.75
Sandblaster, High Man,
Spray Man, Vinyl Hanger,
Tool Operator...........o.... $ 21.18

PAIN1265-003 07/01/2013

PLATTE & RAY

Fringes

16.
16.
16.
16.

96
96
96
96

Fringes

14.
14.
14.
14.

04
04
04
04

Fringes

11.
11.

33
76
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CAMDEN, CRAWFORD, DENT, LACLEDE, MARIES, MILLER, PHELPS,
PULASKI AND TEXAS COUNTIES

Rates Fringes
Painters:

Brush and Roller............ $ 25.64 13.27
Floor Work.......c.cvvuvnnn.. $ 26.14 13.27
Lead Abatement.............. $ 27.89 13.27
Y o] - VP $ 27.14 13.27
Structural Steel,

Sandblasting and All Tank

1L o $ 26.89 13.27
Taping, Paperhanging........ $ 26.64 13.27

PAIN1292-002 09/01/2016

BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN,
MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, REYNOLDS,
RIPLEY, SCOTT, SHANNON, STODDARD and WAYNE COUNTIES

Rates Fringes
Painters:
Bridges, Stacks & Tanks..... $ 30.85 11.64
Brush & Roller.............. $ 25.35 11.64
Spray & Abrasive Blasting;
Waterblasting (over 5000
PSI) et iiiniiennntronnnnnonns $ 28.95 11.64

Height Rates (All Areas):
Over 60 ft. $0.50 per hour.
Under 60 ft. $0.25 per hour.

PAIN1292-003 09/01/2017

IRON, MADISON, ST. FRANCOIS, STE. GENEVIEVE and WASHINGTON

COUNTIES
Rates Fringes
Painters:
Bridges, Stacks & Tanks..... $ 31.05 12.74
Brush & Roller.............. $ 25.70 12.74
Spray & Abrasive Blasting;
Waterblasting (Over 5000
PSI) e etiiiiiiiennneeaaannn $ 28.70 12.74

Height Rates (All Areas):
over 60 ft. $0.50 per hour
Under 60 ft. $0.25 per hour.

PAIN2012-001 04/01/2019
ANDREW, ATCHISON, BUCHANAN, DE KALB, GENTRY, HOLT, NODAWAY &
WORTH COUNTIES
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Painters:

Brush & Roller.............. $ 31.26 17.26
Sandblaster........eeeieenn. $ 32.76 17.26
Steeplejack.....oovvvinn.... $ 36.33 17.26

PLAS®518-006 03/01/2020
BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,
HICKORY, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON, OZARK,

POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, AND WRIGHT
COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 24.44 12.11

PLAS©518-007 04/01/2020

CASS (Richards-Gebaur AFB only), CLAY, JACKSON, PLATTE AND RAY
COUNTIES

Rates Fringes

PLAS©518-011 04/01/2019

ANDREW, ATCHISON, BATES, BUCHANNAN, CLINTON, DEKALB, GENTRY,
HENRY, HOLT, JOHNSON, LAFAYETTE, NODAWAY & WORTH COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 32.00 20.13
‘pLAses27-oe1 e4/e1/2e18
Rates Fringes

CEMENT MASON
FRANKLIN, LINCOLN AND
WARREN COUNTIES............. $ 30.74 18.07
JEFFERSON, ST. CHARLES
COUNTIES AND ST.LOUIS
(City and County)........... $ 32.66 18.62

PLAS©527-004 06/01/2017
CRAWFORD, DENT, IRON, MADISON, MARION, PHELPS, PIKE, PULASKI,

RALLS, REYNOLDS, ST. FRANCOIS, STE. GENEVIEVE, SHANNON, TEXAS,
WASHINGTON COUNTIES

Rates Fringes

PLAS0908-001 0©5/01/2017

BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, HOWELL,
MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, RIPLEY,
SCOTT, STODDARD, AND WAYNE COUNTIES
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Rates Fringes
PLAS@908-005 05/01/2017
BENTON, CALDWELL, CALLAWAY, CAMDEN, CARROLL, COLE, DAVIESS,

GASCONADE, GRUNDY, HARRISON, LIVINGSTON, MACON, MARIES, MERCER,
MILLER, MONTGOMERY, MORGAN, OSAGE, PETTIS & SALINE COUNTIES

Rates Fringes
PLUMO0O8-003 06/01/2020
CASS, CLAY, JACKSON, JOHNSON, AND PLATTE COUNTIES
Rates Fringes
PLUM@OO8-017 06/01/2020
BATES, BENTON, CARROLL, HENRY, LAFAYETTE, MORGAN, PETTIS, RAY,

ST. CLAIR, SALINE AND VERNON COUNTIES

Rates Fringes
PLUM@O45-003 08/01/2020
ANDREW, ATCHISON, BUCHANAN, CALDWELL, CLINTON, DAVIESS, DEKALB,

GENTRY, HARRISON, HOLT, NODAWAY AND WORTH COUNTIES

Rates Fringes
PLUM@178-003 11/01/2020
BARRY, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,

HICKORY, LACLEDE, LAWRENCE, POLK, STONE, TANEY, WEBSTER AND
WRIGHT COUNTIES

Rates Fringes

PLUM@178-006 11/01/2020

BARTON, JASPER, MCDONALD AND NEWTON COUNTIES

Rates Fringes
Plumbers and Pipefitters
Projects $750,000 & under...$ 29.63 15.22
Projects over $750,000...... $ 32.60 15.12
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PLUM@533-004 06/01/2020

BATES, BENTON, CARROLL, CASS, CLAY, HENRY, HICKORY, JACKSON,
JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY, SALINE, ST.
CLAIR AND VERNON COUNTIES

Rates Fringes

PLUMB562-004 07/01/2020

ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY,CAMDEN, CAPE
GIRARDEAU,CARTER, CHARITON, CLARK, COLE, COOPER, CRAWFORD,
DENT, DUNKLIN, FRANKLIN, GASCONADE, GRUNDY, HOWARD, HOWELL,
IRON, JEFFERSON, KNOX, LEWIS, LINCOLN, LINN, LIVINGSTON, MACON,
MADISON, MARIES, MARION, MERCER, MILLER, MISSISSIPPI, MONITEAU,
MONROE, MONTGOMERY, NEW MADRID, OREGON, OSAGE, PEMISCOTT,
PERRY, PHELPS, PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH,
REYNOLDS, RIPLEY, ST. CHARLES, ST.FRANCOIS, STE. GENEVIEVE, ST.
LOUIS, SCHUYLER, SCOTLAND, SCOTT, SHANNON, SHELBY, STODDARD,
SULLIVAN, TEXAS, WARREN, WASHINGTON,AND WAYNE COUNTIES.

Rates Fringes

Plumbers and Pipefitters
Mechanical Contracts
including all piping and
temperature control work
$7.0 million & under........ $ 41.66 21.49
Mechanical Contracts
including all piping and
temperature control work
over $7.0 million........... $ 43.60 27.85

PLUMO562-016 07/01/2020

CAMDEN, COLE, CRAWFORD, FRANKLIN, JEFFERSON, MARIES, MILLER,
MONITEAU, OSAGE, PHELPS, PULASKI, ST. CHARLES, ST. LOUIS (City
and County), WARREN and WASHINGTON COUNTIES

Rates Fringes

Plumbers

Mechanical Contracts

including all piping and

temperature control work

$7.0 million & under........ $ 40.41 21.49
Mechanical Contracts

including all piping and

temperature control work

over $7.0 million........... $ 43.60 27.85

TEAM@O13-001 05/01/2019
Rates Fringes

Truck drivers (ADAIR, BUTLER,
CLARK, DUNKIN, HOWELL, KNOX,
LEWIS, OREGON, PUTNAM,
RIPLEY, SCHUYLER AND SCOTLAND
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COUNTIES)

GROUP 1......cvvvviiiniinnnn. $ 30.34 13.75
GROUP 2......00iiiiiinnnnnnn $ 30.49 13.75
GROUP 3......iiiiiiiiiiennnn $ 30.61 13.75
GROUP 4.....ciiiiiiiiiieannn $ 30.50 13.75

Truck drivers (AUDRAIN,
BOLLINGER, BOONE, CALLAWAY,
CAPE GIRARDEAU, CARTER, COLE,
CRAWFORD, DENT, GASCONADE,
IRON, MACON, MADISON, MARIES,
MARION, MILLER, MISSISSIPPI,
MONROE, MONTGOMERY, NEW
MADRID, OSAGE, PEMISCOT,
PERRY, PHELPS, PIKE, PULASKI,
RALLS, REYNOLDS, ST.
FRANCOIS, STE. GENEVIEVE,
SCOTT, SHANNON, SHELBY,
STODDARD, TEXAS, WASHINGTON
AND WAYNE COUNTIES)

GROUP 1......00iiiiiinnnnnn $ 31.07 13.75
GROUP 2......0ciiiiiiiinnnn $ 31.22 13.75
GROUP 3.... . iiiiiiiiiiinnnnn $ 31.34 13.75
GROUP 4.....civiiiiiiiinnnnn $ 31.23 13.75

Truck drivers (FRANKLIN,
JEFFERSON and ST. CHARLES

COUNTIES)
GROUP 1.vevoeeanennennnn. $ 33.43 13.75
GROUP 2.vveveeeanennennnnn $ 33.58 13.75
GROUP 3.vvvevenennennennnnn $ 33.65 13.75
GROUP uvvveveeenennennnns $ 33.54 13.75

Truck drivers (LINCOLN and
WARREN COUNTIES)

GROUP 1.....00viviiiinnnnnnn $ 32.08 13.75
GROUP 2......cvvvviiiiiann., $ 33.23 13.75
GROUP 3..... .., $ 32.30 13.75
GROUP 4......ciiiiiiiiinnnn. $ 32.19 13.75

TRUCK DRIVERS CLASSIFICATIONS:

GROUP 1: Flat Bed Trucks, Single Axle; Station Wagons;
Pickup Trucks; Material Trucks, Single Axle; Tank Wagon,
Single Axle

GROUP 2: Agitator and Transit Mix Trucks

GROUP 3: Flat Bed Trucks, Tandem Axle; Articulated Dump
Trucks; Material Trucks, Tandem Axle; Tank Wagon, Tandem
Axle

GROUP 4: Semi and/or Pole Trailers; Winch, Fork & Steel
Trucks; Distributor Drivers and Operators; Tank Wagon,
Semi-Trailer; Insley Wagons, Dumpsters, Half-Tracks,
Speedace, Euclids and other similar equipment; A-Frame and
Derrick Trucks; Float or Low Boy

TEAMOO56-001 05/01/2020
Rates Fringes

Truck drivers (ANDREW,
BARTON, BATES, BENTON,
CALDWELL, CAMDEN, CARROLL,
CEDAR, CHARITON, CHRISTIAN,
CLINTON, COOPER, DADE,
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DALLAS, DAVIESS, DEKALB,
DOUGLAS, GREENE, HENRY,
HICHKORY, HOWARD, JASPER,
LACLEDE, LAWRENCE, LINN,
LIVINGSTON, MONITEAU, MORGAN,
NEWTON, PETTIS, POLK,
RANDOLPH, ST. CLAIR, SALINE,
VERNON, WEBSTER AND WRIGHT

COUNTIES)
GROUP 1.u''vivnennennnnnnn. $ 31.37 14.25
GROUP 2. veeeeeeaennennnn. $ 31.53 14.25
GROUP 3.vvevneennennnnnnn. $ 31.52 14.25
GROUP uvvveveeeeennennnns $ 31.64 14.25

Truck drivers: (ATCHISON,
BARRY, GENTRY, GRUNDY,
HARRISON, HOLT, MCDONALD,
MERCER, NODAWAY, OZARK,
STONE, SULLIVAN, TANEY AND
WORTH COUNTIES)

GROUP 1......00iiiiiinnnnnn $ 30.64 14.25
GROUP 2......0ciiiiiiiinnnn $ 30.80 14.25
GROUP 3.... . iiiiiiiiiiinnnnn $ 30.79 14.25
GROUP 4.....civiiiiiiiinnnnn $ 30.91 14.25

Truck drivers; (BUCHANAN,
JOHNSON AND LAFAYETTE

COUNTIES)
GROUP 1.vevoeeanennennnn. $ 32.58 14.25
GROUP 2.vveveeeanennennnnn $ 32.69 14.25
GROUP 3.vvvevenennennennnnn $ 32.73 14.25
GROUP uvvveveeenennennnns $ 32.80 14.25

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Flat bed trucks single axle; station wagons; pickup
trucks; material trucks single axle; tank wagons single
axle.

GROUP 2: Agitator and transit mix-trucks.

GROUP 3: Flat bed trucks tandem axle; articulated dump
trucks; material trucks tandem axle; tank wagons tandem
axle.

GROUP 4: Semi and/or pole trailers; winch, fork & steel
trucks; distributor drivers & operators; tank wagons semi-
trailer; insley wagons, dumpsters, half-tracks, speedace,
euclids & other similar equipment; A-frames and derrick
trucks; float or low boy.

TEAMO245-001 03/26/2012

BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DALLAS, DENT, DOUGLAS,
GREENE, HICKORY, HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD,
MILLER, NEWTON, OZARK, PHELPS, POLK, PULASKI, SHANNON, STONE,
TANEY, TEXAS, VERNON, WEBSTER AND WRIGHT COUNTIES

Rates Fringes
Truck drivers:
Traffic Control Service
Driver.. ..o ii et $ 20.45 0.00

PAID HOLIDAYS: New Year's Day, Decoration Day, July 4th,
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Labor Day, Thanksgiving Day, Christmas Day, employee's
birthday and 2 personal days.

TEAMO541-001 04/01/2020

CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES

Rates Fringes
Truck drivers:
GROUP 1......ciiiiierennnans $ 33.36 16.25
GROUP 2....iciiiiiiinrnnnanns $ 32.79 16.25
GROUP 3. ... iiiitiiiitnnennns $ 32.27 16.25

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Mechanics and Welders, Field; A-Frame Low Boy-Boom
ruck Driver.

GROUP 2: Articulated Dump Truck; Insley Wagons: Dump Trucks,
Excavating, 5 cu yds and over; Dumpsters; Half-Tracks:
Speedace: Euclids & similar excavating equipment Material
trucks, Tandem Two teams; Semi-Trailers; Winch trucks-Fork
trucks; Distributor Drivers and Operators; Agitator and
Transit Mix; Tank Wagon Drivers, Tandem or Semi; One Team;
Station Wagons; Pickup Trucks; Material Trucks, Single

Axle; Tank Wagon Drivers, Single Axle

GROUP 3: Oilers and Greasers - Field

TEAMO682-002 05/01/2017

ST LOUIS CITY AND COUNTY

Rates Fringes
Truck drivers:
GROUP 1...'i'iiiiiennnnnneennn $ 33.30 13.79+a+b+c+d
GROUP 2. .iiiitiiiinnnnneenns $ 33.50 13.79+a+b+c+d
GROUP 3. .. iiiiiiiinnnnnnnnns $ 33.60 13.79+a+b+c+d

a. PENSION: 5/1/2012 - $182.20 per week.

b. HAZMAT PREMIUM: If Hazmat certification on a job site is
required by a state or federal agency or requested by
project owner or by the employer, employees on that job
site shall receive $1.50 premium pay.

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 - Pick-up trucks; forklift, single axle; flatbed
trucks; job site ambulance, and trucks or trailers of a
water level capacity of 11.99 cu. yds. or less

GROUP 2 - Trucks or trailers of a water level capacity of
12.0 cu yds. up to 22.0 cu yds. including euclids, speedace
and similar equipment of same capacity and compressors

GROUP 3 - Trucks or trailers of a water level capacity of
22.0 cu. yds & over including euclids, speedace & all
floats, flatbed trailers, boom trucks, winch trucks,
including small trailers, farm wagons tilt-top trailers,
field offices, tool trailers, concrete pumps, concrete
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conveyors & gasoline tank trailers and truck mounted mobile
concrete mixers

FOOTNOTE FOR TRUCK DRIVERS:

c. PAID HOLIDAYS: Christmas Day, Independence Day, Labor
Day, Memorial Day, Veterans Day, New Years Day,
Thanksgiving Day

d. PAID VACATION: 3 days paid vacation for 600 hours of
service in any one contract year; 4 days paid vacation for
800 hours of service in any one contract year; 5 days paid
vacation for 1,000 hours of service in any one contract
year. When such an employee has completed 3 years of
continuous employment with the same employer and then works
the above required number of hours, he shall receive double
the number of days of vacation specified above. When such
an employee has completed 10 years of continuous employment
with the same employer and then works the above required
number of hours, he shall receive triple the number of days
of vacation specified above. When such an employee has
completed 15 years of continuous employment with the same
employer and then works the above required number of hours,
he shall receive 4 times the number of days of vacation
specified above.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
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rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.
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WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"
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This RER is being processed, it can still be edited. You will be notified when it is completed.

Date Updated: 06/24/2020
Updated By: Matthew Burcham

Request for Environmental Review
Form#:2020-08-00040

YProject Information

Prefix: BRO Project Number:  B026024 Bridge Number: 0160015
District: ~ Central District County:  Cole Sponsor:  Cole County
TIP Number: Rte/Street:  HIGH POINT RD null

MoDOT Job Number:

Location/Stream
Crossing :

TMS Project Description
- termini (no stations):

Describe RER project
improvements in full
detail:

TIGER Grant Funds:

GIBLER CREEK

REPLACE BRIDGE (0160015) ON HIGH POINT RD OVER GIBLER CREEK

Is this project on or  No
adjacent to MoDOT
Right of Way:

The multi-cell box culvert immediately east of the intersection of Kings Chapel Road with High Point road is in need of
replacement. The project will replace the box culvert and adjacent roadway as needed. The current box has the top slab
as the driving surface. It is anticipated that the replacement will be set with additional cover to prolong the life of the

structure. The Stream Crossing is High Point road over Meadows Creek as shown in the location map attached to this

submittal.
District Liason:
Contact:

Date Desired:

Desired A-Date:

Responsible Individual:

Kimberly Tipton - 573-526-6994
None selected

09/19/2019

Austin Johnson - (8/20/2019 10:06:41 AM) -

Contact:
Contact:

Submit Date:

Submitted By:

573-659-6737

Existing Condition
ADT:  unk
Number of Travel Lanes: 2
Shoulder Width: 0

Bridge width, measured 24
from guttlerline to
gutterline:

Proposed Design Improvement
ADT:  unk
Number of Travel Lanes: 2
Shoulder Width: 0

Bridge width, measured 24
from gutterline to
gutterline:

Bridge Length: 0

Railroad Crossing  No

Program Year:

Preliminary Engineering: 2019
Construction: 2021
Has the sponsor Yes

documented that the
project has: 1.

Speed Limit:
Lane Width:
Curb and Gutter:

Sidewalks:

Speed Limit: 0 Design Speed:
Lane Width:
Curb and Gutter:

Sidewalks:

Roadway length:

Drainage District (If
Applicable):

Right of Way:

None selected
None selected

08/20/2019

Austin Johnson - (8/20/2019 12:00:00 AM) -
573-659-6737

45

No

None

45

No

None

0

Choose One...

2020
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Independent utility, 2.
Logical termini, and 3.
Does not restrict
consideration of
alternatives for other
reasonably foreseeable
transportation
improvements?:
Project breakout from  /f checked explain:
previous or larger
project?

Acres - From all sources (e.g. donated from public or private entities):

Additional R'W: 0 Temp Easement: .2 Permanent Easement: .1

ROW may be needed,
but, not yet determined?

Yes

Is ANY Federally-owned
land impacted by the
project?

Yes No

Land Disturbance:

Will project involve 1 No

acre or more:

Acres of Tree Clearing: 0 acres

Number of Displacements(do not include partial takes that do not displace):

Residential: Yes No Commercial: Yes No
No. of People: Residences: 0 No. of Employees: Businesses: 0
Public Hearing/Meeting
Information:
Average Daily Traffic:
ADT Construction Year: ADT Design Year:
Traffic Impacts:
Road Closure Planned: Yes No Bridge Closure Planned: Yes No

Detour Info:  Traffic from the north can use Kings Chapel Road or Hwy 179. Traffic from the south can use High Point Road to Route

T
Days/Months Closed:
Bicycle / Pedestrian Consideration

Pedestrian facilities
considered:

No Bicycle facilities

considered:

No

National Flood Insurance Program (NFIP) and Hydraulic Design Data:

v Projectis in a FEMA-
identified zone "subject
to 100-year flooding":

Project is in a FEMA-
defined "floodway"

If so, what zone?:
A

No

Project involves land purchased through FEMA Hazard Mitigation Grant Program (Flood buyout property)

If checked, give details:

Is ANY construction taking place on MoDOT owned property under this project?

Yes No

Is highway improvement located within 4 miles of an existing airport?
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Known Concerns: Provide information you have about these resources that you have observed in the area.

Parkland:  No parkland is adjacent to this project.
Wetland/404 Permit:  a 404 permit is expected under a nationwide permit for linear transportation projects.

Land Disturbance /  No impacts expected beyond temporary erosion control measures.
Stormwater:

Farmland:  The adjacent property includes open fields. Impacts expected to be minimal.

Threatened &  No tree clearing is anticipated with this project.
Endangered Species:

Migratory Birds: Are  Unknown, It is expected that birds are not in the structure. They were not present at the last site visit.
there birds nesting on
the structure?

Hazardous Waste: ~ Unknown.
Cultural Resources:  No known cultural resources are expected to be impacted as the roadway/culvert are replacing existing structures.

LPA Comments:  None.

Project Attachments:

**NOTE: If makii f to an h please use a different filename than the original.

P

**The bined size of attach. ts in one upload must be less than 100MB

Attachments: %2020-06-24-Project Letter
- NWK-2020-00180.pdf

®BW_Cole_Bridge - High
Point Road - Box Culvert
Replacement.pdf

¥ Hazardous Materials
Report - Cole Co.
Culvert.pdf

®
Floodplain_Development_Permit-
Approval.pdf

%X Modnr Section 106
Form_(780-1027-f).pdf

X Modnr Section 106
Attachments.pdf

%X Approval-013C020 1365
nhpa.pdf

#BRO-B026(24) plans for T
and E submittal.pdf

x
IMG_20200202_132148288.jpg

x
IMG_20200202_132254739.jpg

®
project_report_cole_county_high_poin_24757_25374_FINAL.pdf

% Cole County BRO B-
26(024) - Species List_
Missouri Ecological Services
Field Office.pdf

%136.6.18 for BRO-
B026(24).pdf

#BRO-B026(24) - RER
Location Map.pdf

Required Infor ion to be attached for each RER stage:

Location map (county map, topographic map or aerial map) showing the project limits, plan sheets, KMZ files showing tree clearing limits and/or
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plans, permits/documentation as required(floodplain, farmland form, NWP, asbestos & lead based paint inspection reports, Section 106 Project

Information Form for review, SHPO concurrence letter, USFWS IPac Official Species List, MDC Heritage Review Report, Effects determination).

RER Environmental Screenings

Status Information: Clearance Date:
© N/A Pending « Cleared

Environmental ~ The project does not require new right of way. Therefore, the project is not subject to the Farmland Protection Policy
Response:  Act.”

LPA Action:  None

Attachments:

« Farmland Impact Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 11/4/2019 4:20:56 PM

Status Information: Clearance Date:
N/A Pending @ Cleared 03/19/2020

Environmental  Floodplain development permit approved.
Response:

LPA Action:  No further action is required.

Attachments:

¥ Floodplain/Regulatory Floodway Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 3/19/2020 8:09:19 AM

Status Information: Clearance Date:
° N/A Possible Issues Noted

Environmental 1. If the project is in a regulated MS4 area, you must adhere to the MS4 requirements as defined in the respective MS4
Response:  permit specific to that municipality. Stormwater routed into MoDOT'’s drainage system (e.g., ditches and stormwater
conveyance systems) must be treated for water quality and/or quantity before entering the system.

LPA Action: 1. Contact the MoDOT Environmental Office if any land disturbance on MoDOT property is 1 acre or more.

Attachments:

< Land Disturbance / Stormwater Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 11/4/2019 4:22:17 PM

Status Information: Clearance Date:
© N/A Pending ' Cleared

Environmental  According to the TMS FEMA buyout layer, there are no FEMA/SEMA buyout sites in or near the project area.
Response:

LPA Action:  None

Attachments:

v FEMA/SEMA Buyout Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 11/4/2019 4:22:29 PM
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Status Information:

Environmental
Response:

LPA Action:

Attachments:

Status Information:

Environmental
Response:

LPA Action:

Attachments:

Status Information:
Environmental
Response:

LPA Action:

Attachments:

Clearance Date:
© N/A Pending Cleared

There will be no significant socioeconomic impacts associated with this project. The project requires easements that are
subject to the Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, as amended.

The project does not require commercial or residential displacements, but does require permanent and temporary
easements that are subject to the Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, as
amended. If the bridge will close during construction determine detour routes that are easily accessible to local traffic.
There are no significant socioeconomic impacts associated with this project. Impacts will be temporary and limited to
traffic disruptions, construction noise, and fugitive dust and emissions in the area of project construction.

¥ Socioeconomic Impact Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 11/4/2019 4:27:05 PM

Clearance Date:
© No Effect Pending Cleared 05/05/2020

Consultation code: 03E14000-2020-SLI-1315 Species listed: Topeka shiner, gray bat, Indiana bat, northern long-eared
bat | have completed the review of this culvert replacement project on Meadows Cr/Gibler Creek(?) at High Point Road.
Bartlett & West (Austin Johnson), consultant for the LPA sponsor-Cole County, submitted the USFWS IPaC official
species list, the MDC Online Level 3 Natural Heritage Review and follow up NHR Report, project area mapping and
description, aerial imagery, photos of the existing structure, T&E checklist, and T&E assessments, and follow up
correspondence. | also reviewed the MDC Natural Heritage Database (Mar 2020) and the MO Speleological Survey
cave information (2020) for addition natural resource references in the project area. The consultant provided photos of
the existing structure (Feb 2020?) which show bird nests are present. The MoDOT LPA Migratory Bird Treaty Act JSP
will be required for this project (attached). The Topeka shiner occurs in runs and pools of small, moderately clear upland
creeks with substrates of sand, gravel, rubble and bedrock and spawn in silt-free gravel from late May to mid-July. They
are typically found in small, low order, prairie streams with high water quality and cool temperatures. These streams
generally flow year around; however, some may become intermittent during late summer and fall (Known from 8-9
counties in northern and central MO). Though this is a gravel stream, there are no records in Cole County or any
drainage that flow into Cole County. There will be No Effect on Topeka shiner. Gray bats are cave obligate species which
congregate in maternity or bachelor colonies in the summer utilizing dome cave and mine habitat, and mixed colonies
during winter hibernation in vertical or pit-type caves and mines, utilizing mainly stream corridors for foraging spring
through fall. Gray bats have been recorded statewide except for NW Missouri. There are no known cave records within
3.0 miles and no gray bat summer or winter records within 10 miles of the project. There was no evidence of bats
roosting under the box culvert and there is no riparian corridor. There will be No Effect on gray bats. Indiana and
northern long-eared bats hibernate during winter in caves and spend the breeding season in forested areas of the state
where they may utilize suitable summer roost trees. Roosting and maternity habitat consists primarily of live or dead
hardwood trees which have shingle-like bark providing space for bats to roost underneath the bark. Summer habitat for
the threatened northern long-eared bat overlaps greatly with Indiana bat habitat and includes additional use of trees
with splits, crevices, hollow sections, and other damage. These two species could occur anywhere in Missouri where
suitable habitat exists. All trees three inches in diameter and above should be assessed for these characteristics.
Removal of suitable summer roost trees at any time of the year may affect both species. There are no know caves in
the project area, no evidence of bat roosting under the existing culvert, and there will be no tree removal. There will be
No Effect on Indiana or northern long-eared bats. This completes the T&E requirements for this project. | recommend
the sponsor/consultant provide these effect determinations to the USACE for the 404 permit application. Bree K.
McMurray Threatened and Endangered Species Specialist Missouri Dept. of Transportation

No further action is required. provide these effect determinations to the USACE for the 404 permit application.

¥ Threatened & Endangered Species Submitted - Mark submitted when this review is ready to be sent to district
staff.

Last Updated: Matthew Burcham - 5/5/2020 12:15:49 PM

Clearance Date:
N/A Pending @ Cleared  05/05/2020

The consultant provided photos of the existing structure (Feb 2020?) which show bird nests are present. The MoDOT
LPA Migratory Bird Treaty Act JSP will be required for this project.

Ensure JSP is part of contract.
®
JSP_LPA_Migratory_Birds_April_2019.pdf

¥ Migratory Birds Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 5/5/2020 12:19:55 PM
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Status Information: Clearance Date:
N/A Pending @ Cleared 04/08/2020

Environmental No ACM or lead-based paint were found, no samples taken.
Response:

LPA Action:  Regarding demolition inspection, the LPA/consultant is required to notify DNR 10 days in advance of all bridge/building
demolitions. It is required that Section 202.40.1.1 of the EPG - Notification of Demolition paragraph be included in
contract documents to highlight this requirement.

Attachments:

¥ Hazardous Waste Impact Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 4/8/2020 2:17:33 PM

Status Information: Clearance Date:
N/A Pending @ Cleared 06/24/2020

Environmental  Dear Mr. Landwehr: This letter is in reply to the application Mr. Austin Johnson, Bartlett & West, provided on your behalf

Response:  to the U.S. Army Corps of Engineers (Corps) for a Department of the Army permit. The application was received on May
11, 2020. The proposed work concerns the High Point Road Culvert Replacement Project which will involve the
replacement of the existing culvert within Meadows Creek. The project is located in Section 16, Township 45 north,
Range 13 west, Cole County, Missouri (38.645741, -92.350245). The project is funded by the Federal Highway
Administration (FHWA) and administered by the Missouri Department of Transportation (MoDOT) under BRO Number:
B026(24). The Corps has jurisdiction over all waters of the United States. Discharges of dredged or fill material in waters
of the United States, including wetlands, require prior authorization from the Corps under Section 404 of the Clean
Water Act (Title 33 United States Code 1344). The implementing regulation for this Act is found at Title 33 Code of
Federal Regulations 320-332. We have reviewed the information furnished and have determined the previously
described project is authorized by Nationwide Permit (NWP) 14 — Linear Transportation Projects, provided you ensure
that the conditions listed in the enclosed copy of excerpts from the January 6, 2017 Federal Register, Issuance of
Nationwide Permits, are met. You must also comply with the enclosed copy of the Kansas City District Regional NWP
Conditions (posted at: http://www.nwk.usace.army.mil/Missions/RegulatoryBranch/NationWidePermits.aspx), specifically
Regional Condition #4 regarding suitable fill material in waters of the United States. Please note that un-formed concrete
and/or grouted riprap are not suitable for fill activities in waters of the United States (Regional Condition #4) and
therefore are not allowed. General condition 30 requires you to sign and submit the enclosed "Compliance Certification”
within 30 days of completing the authorized activity or the completion of the implementation of any required
compensatory mitigation. This NWP verification is valid until March 18, 2022. Should your project plans change or if your
activity is not complete within the specified verification term, you must contact this office for another permit
determination.

LPA Action:  Follow all NWP conditions.

Wetland Permit 404 Permit Number Permit Submitted Permit Received
Information:
Permit Expiration Compliance Certification Sent Compliance Certification Received
Attachments: %2020-06-24-Project Letter

- NWK-2020-00180.pdf

v Wetland Impact Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 6/24/2020 12:45:28 PM

Status Information: Clearance Date:
© N/A Pending Cleared

Environmental  This is a Type Ill project and a noise analysis is not required. The project does not meet Type | criteria.
Response:

LPA Action:  None

Attachments:

¥ Noise Impact Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 11/4/2019 4:27:47 PM
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Clearance Date:
Pending @ Cleared 03/11/2020

Status Information:
Environmental A Section 106 Review in consultation with the State Historic Preservation Office (SHPO) for identifying potential cultural
Response:  resources determined no historic properties affected. 013-CO-20
LPA Action:  None
Attachments:

< Adverse Effect or Conditional No Adverse Effect

¥ Cultural Resources Impact Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 3/17/2020 2:26:18 PM

Status Information: Clearance Date:

© N/A Pending Cleared

Environmental  According to Google Earth and ArcMap, there are no Section 4(f) or Section 6(f) protected resources in or in the vicinity
Response:  of the project area. The project will have no impact on Section 4(f) or 6(f) protected resources.

LPA Action:  None

Attachments:

[#/ Based on the review of the project location and description noted above, there are no identified 4(f) or 6(f) resources affected that would
preclude the setting of an A-date.

Checked by: Matt Burcham on 11/04/2019

« Public Land Impact Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 11/4/2019 4:28:14 PM

Status Information: Clearance Date:
© N/A Pending ' Cleared

Environmental  No other concerns identified.
Response:

LPA Action:  None

Attachments:

v Other Screening Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 3/17/2020 1:27:26 PM

NEPA Right-Of-Way  Can Proceed to Buy R/W as determined or  MATTHEW.BURCHAM@MODOT.MO.GOV
Permission: approved by:
NEPA Approval/Proceed  05/05/2020 Re-evaluation Date:

to A-date Request:

NEPA Classification: PCE

This project qualifies for 28 All Environmental Issues  06/24/2020
the programmatic Cleared:
categorical exclusion
under ltem#:

Comments To District: ~ FINAL Environmental Review Completed Please note that if there are any changes in the scope of the project, the
Environmental Section should review those changes. The sponsor is ultimately responsible for complying with all
applicable state and federal laws. The environmental review is now complete.

Attachments:

Last Submitted: 06/24/2020 by Matthew Burcham
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CULTURAL RESOURCE ASSESSMENT
Section 106 Review

CONTACT PERSON/ADDRESS C:

Austin Johnson
Bartlett & West

1719 Southridge Dr, Ste 100 Michael Meinkoth, MoDOT
Jefferson City, MO 65109-4000

Raegan Ball, FHWA
Taylor Peters, FHWA

PROJECT:

[ MoDOT LPA Program - High Point Road Culvert Replacement [

FEDERAL AGENCY COUNTY:

[ FHWA

| [LCole |

The State Historic Preservation Office has reviewed the information submitted on the above
referenced project. Based on this review, we have made the following determination:

After review of initial submission, the project area has a low potential for the occurrence of cultural
resources. A cultural resource survey, therefore, is not warranted.

Adequate documentation has been provided (36 CFR Section 800.11). There will be “no historic
properties affected” by the current project.

An adequate cultural resource survey of the project area has been previously conducted. It has
been determined that for the proposed undertaking there will be “no historic properties affected”.

For the above checked reason, the State Historic Preservation Office has no objection to the initiation of project
activities. PLEASE BE ADVISED THAT, IF THE CURRENT PROJECT AREA OR SCOPE OF WORK ARE CHANGED,
A BORROW AREA IS INCLUDED IN THE PROJECT, OR CULTURAL MATERIALS ARE ENCOUNTERED DURING
CONSTRUCTION, APPROPRIATE INFORMATION MUST BE PROVIDED TO THIS OFFICE FOR FURTHER REVIEW
AND COMMENT. Please retain this documentation as evidence of compliance with Section 106 of the National
Historic Preservation Act, as amended.

By: j—MJv M :/-/: /‘L M March 11, 2020

Toni M. Prawl

, PhD, Deputy State Historic Preservation Officer Date

MISSOURI DEPARTMENT OF NATURAL RESOURCES
HISTORIC PRESERVATION PROGRAM
P.O. Box 176, Jefferson City, Missouri 65102
For additional information, please contact Jeffrey Alvey, (573) 751-7862.
Please be sure to refer to the project number: 013-CO-20
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STATE OF MISSOURI FLOODPLAIN DEVELOPMENT PERMIT/APPLICATION
Application No.: Date:

TO THE ADMINISTRATOR: The undersigned hereby makes application for a permit to develop in the Special Flood Hazard Area
(SFHA) or “floodplain.” The work to be performed, including flood protection works, is as described below and in attachments hereto.
The undersigned agrees that all such work shall be in accordance with the requirements of the F loodplain Management Ordinance and
with all other applicable county/city ordinances, federal programs, and the laws and regulations of the State of Missouri.

Cole County, Missouri 2/17/2020 Cole
State Agency or Owner Date County Development Located Within
5055 Monticello Rd, Jefferson City, Mo 65109 Cole County
Address Community Development Located Within
(573) 636-3614
Phone Second Community Development Located Within (If Applicable)
SITE DATA
1. Location: SW 1/4; sw 1/4; Section 19 ;  Township 45N . Range '1 i
Street Address Intersection of High Point Road and King's Chapel Road
2. Type of Development: Filling D Grading Excavation Minimum Improvement D
Routine Maintenance I:l Substantial ImprovementEl New Construction Other I:l
3 Description of Development: Replace double box culvert with larger double box culvert. improve intersection pavement.
4. Premises: Structure Size 3° ft. By 0 ft. Area of Site _N/A Sq. Ft.
Principal Use: Stream Crossing Accessory Uses (storage, parking, etc.): N/A
Value of Improvement (fair market) $ N/A Pre-Improvement/Assessed Value of Structure  § NA

6. Is the Development Located in a Designated FLOODWAY? Yes I:I No

IF ANSWERED YES, CERTIFICATION MUST BE PROVIDED PRIOR TO THE ISSUANCE OF A PERMIT TO DEVELOP, THAT
THE PROPOSED DEVELOPMENT WILL RESULT IN NO INCREASE IN THE BASE (1%) FLOOD ELEVATIONS.

7. Is the Development Located in 2 Designated Flood FRINGE? or a Floodplain (SFHA) without a Designated FLOODWAY? Yes No D

Elevation of the 1% Base Flood (ID source) 60019 ft (Hec-Ras v5.0.3) NGVDD NAVD
9. Elevation of the Proposed Development Site NiA NGVDD NAVDD
10.  State of Missouri Ordinance Elevation/Floodproofing Requirement N/A NGVDDNAVD D

11. Other Floodplain Elevation Information (ID and describe source) N/A

12, Other Permits Required? Corps of Engineer 404 Permit: Yes No I:I Provided D
State Department of Natural Resources 401 Permit: Yes D No Provided D
Environmental Protection Agency NPDES Permit: Yes D No Provided D

The Applicant shall be in compliance with all provisions of the Endangered Species Act (ESA) of 1973.
The Applicant shall be in compliance will all provisions of Executive Order 98-03, the “Floodplain Management Ordinance”.

PERMIT APPROVAL/DENIAL
Plans and S_;}eciﬁcations [Approved Dem'edD] this /< + h Day of lf\ ,20 ¢
Ve / ' ' :
\J:/.' : / o -./ 'y / 3
oz T NAN N ANNA T, g, P
Signature of Staté Agency or Representative ngmnﬂ'? of Ay r:‘z)i-._‘rf'ﬂ'ﬁcial O
i
Eric Landwehr, County Engineer Larry J. Benz, Director
Print Name and Title Print Name and Title

IF APPLICABLE, THIS PERMIT IS ISSUED WITH THE CONDITION, THAT THE LOWEST FLOOR (INCLUDING BASEMENT
FLOOR) OF ANY NEW OR SUBSTANITALLY IMPROVED STATE OWNED OR LEASE BUILDING WILL BE ELEVATED TO
OR ABOVE THE BASE FLOOD ELEVATION. IF THE PROPOSED NEW OR SUBSTANITALLY IMPROVED DEVELOPMENT
IS A NON-RESIDENTIAL BUILDING, THIS PERMIT IS ISSUED WITH THE CONDITION THAT THE LOWEST FLOOR
(INCLUDING BASEMENT) WILL BE ELEVATED OR FLOODPROOFED TO OR ABOVE THE BASE FLOOD ELEVATION. AN
ELEVATION OR FLOODPROOFING CERTIFICATE WILL BE REQUIRED UPON COMPLETION OF ALL STATE
DEVELOPMENT THAT MEETS THE ELEVATION REQUIREMENTS OF THE NFIP INCLUDING ALLOWABLE ENCLOSURES
BELOW THE BASE FLOOD ELEVATION.

(MISSOURI STATE PERMIT)

Junel2, 2019
MoDOT Job No. J —- PM= ~
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DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS, KANSAS CITY DISTRICT
MISSOURI STATE REGULATORY OFFICE
515 EAST HIGH STREET, #202
JEFFERSON CITY, MISSOURI 65101

June 24, 2020

Missouri State Regulatory Office
(NWK-2020-00180)
(Cole, MO, NWP-14)

Mr. Eric Landwehr

Cole County Public Works
5055 Monticello Road
Jefferson City, MO 65109

Dear Mr. Landwehr:

This letter is in reply to the application Mr. Austin Johnson, Bartlett & West, provided on your
behalf to the U.S. Army Corps of Engineers (Corps) for a Department of the Army permit. The
application was received on May 11, 2020. The proposed work concerns the High Point Road
Culvert Replacement Project which will involve the replacement of the existing culvert within
Meadows Creek. The project is located in Section 16, Township 45 north, Range 13 west, Cole
County, Missouri (38.645741, -92.350245). The project is funded by the Federal Highway
Administration (FHWA) and administered by the Missouri Department of Transportation
(MoDOT) under BRO Number: B026(24).

The Corps has jurisdiction over all waters of the United States. Discharges of dredged or fill
material in waters of the United States, including wetlands, require prior authorization from the
Corps under Section 404 of the Clean Water Act (Title 33 United States Code 1344). The
implementing regulation for this Act is found at Title 33 Code of Federal Regulations 320-332.

We have reviewed the information furnished and have determined the previously described
project is authorized by Nationwide Permit (NWP) 14 — Linear Transportation Projects,
provided you ensure that the conditions listed in the enclosed copy of excerpts from the January 6,
2017 Federal Register, Issuance of Nationwide Permits, are met. You must also comply with the
enclosed copy of the Kansas City District Regional NWP Conditions (posted at:
http://www.nwk.usace.army.mil/Missions/RegulatoryBranch/NationWidePermits.aspx), specifically
Regional Condition #4 regarding suitable fill material in waters of the United States. Please note
that un-formed concrete and/or grouted riprap are not suitable for fill activities in waters of the
United States (Regional Condition #4) and therefore are not allowed.

General condition 30 requires you to sign and submit the enclosed "Compliance Certification"
within 30 days of completing the authorized activity or the completion of the implementation of
any required compensatory mitigation.
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This NWP verification is valid until March 18, 2022. Should your project plans change or if your
activity is not complete within the specified verification term, you must contact this office for
another permit determination. Although the Corps has verified your project would meet the terms
and conditions of a nationwide permit, other Federal, state and/or local permits may be required.
You should verify this yourself.

We are interested in your thoughts and opinions concerning your experience with the Kansas
City District, Corps Regulatory Program. Please feel free to complete our Customer Service
Survey form on our website at:
http://corpsmapu.usace.army.mil/cm_apex/f?p=requlatory _survey. You may also call and request
a paper copy of the survey which you may complete and return to us by mail.

Mr. Josh G. Garner, Regulatory Specialist, reviewed the information furnished and made this
determination. Please contact him at 816-389-3834 if you have questions regarding this matter.
Please reference No. NWK-2020-00180 in all comments and/or inquiries relating to this project.

Enclosures

cc (electronically w/o enclosures):

Environmental Protection Agency, Watershed Planning and Implementation Branch
Missouri Department of Natural Resources, Water Protection Program

Missouri Department of Natural Resources, State Historic Preservation Office
U.S. Fish and Wildlife Service, Columbia, Missouri

Missouri Department of Conservation

Mr. Austin Johnson, Bartlett & West

Ms. Bree McMurray, MoDOT

Matthew Burcham, MoDOT

Page 122


http://corpsmapu.usace.army.mil/cm_apex/f?p=regulatory_survey

COMPLIANCE CERTIFICATION

General condition 30 of this Nationwide Permit requires that you submit a signed certification
regarding the completed work and any required mitigation. This certification page satisfies this
condition if it is provided to the Kansas City District at the address shown at the bottom of this page
within 30 days of completing the authorized activity or the completion of the implementation of any
required compensatory mitigation.

APPLICATION NUMBER:
NWK-2020-00180

APPLICANT:

Mr. Eric Landwehr

Cole County Public Works
5055 Monticello Road
Jefferson City, MO 65109

PROJECT LOCATION:

High Point Road Culvert Replacement Project BRO Number: B026(24) within Meadows Creek,
S16, T45N, R13W Cole County, MO (38.645741, -92.350245).

a. | certify that the authorized work was done in accordance with the Corps authorization, including
any general or specific conditions.

b. I certify that any required mitigation was completed in accordance with the permit conditions.

c. Your signature below, as permittee, indicates that you have completed the authorized project as
certified in paragraphs a and b above.

(PERMITTEE) (DATE)

Return this certification to:

U.S. Army Corps of Engineers
Missouri State Regulatory Office
515 East High Street, Suite #202
Jefferson City, MO 65101
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®
US Army Corps
of Engineers
Kansas City District

Nationwide Permit No. 14
Linear Transportation Projects.

Activities required for crossings of waters of the United States associated with the
construction, expansion, modification, or improvement of linear transportation projects (e.g.,
roads, highways, railways, trails, airport runways, and taxiways) in waters of the United States.
For linear transportation projects in non-tidal waters, the discharge cannot cause the loss of
greater than 1/2-acre of waters of the United States. For linear transportation projects in tidal
waters, the discharge cannot cause the loss of greater than 1/3-acre of waters of the United
States. Any stream channel modification, including bank stabilization, is limited to the minimum
necessary to construct or protect the linear transportation project; such modifications must be in
the immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and work, including the use of
temporary mats, necessary to construct the linear transportation project. Appropriate measures
must be taken to maintain normal downstream flows and minimize flooding to the maximum
extent practicable, when temporary structures, work, and discharges, including cofferdams, are
necessary for construction activities, access fills, or dewatering of construction sites. Temporary
fills must consist of materials, and be placed in a manner, that will not be eroded by expected
high flows. Temporary fills must be removed in their entirety and the affected areas returned to
pre-construction elevations. The areas affected by temporary fills must be revegetated, as
appropriate.

This NWP cannot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train
stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district
engineer prior to commencing the activity if: (1) the loss of waters of the United States exceeds
1/10-acre; or (2) there is a discharge in a special aquatic site, including wetlands. (See general
condition 32.) (Authorities: Sections 10 and 404)

Note 1: For linear transportation projects crossing a single waterbody more than one time
at separate and distant locations, or multiple waterbodies at separate and distant locations, each
crossing is considered a single and complete project for purposes of NWP authorization. Linear
transportation projects must comply with 33 CFR 330.6(d).

Note 2: Some discharges for the construction of farm roads or forest roads, or temporary
roads for moving mining equipment, may qualify for an exemption under section 404(f) of the
Clean Water Act (see 33 CFR 323.4).

Note 3: For NWP 14 activities that require pre-construction notification, the PCN must
include any other NWP(s), regional general permit(s), or individual permit(s) used or intended to
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of Engineers
Kansas City District

be used to authorize any part of the proposed project or any related activity, including other
separate and distant crossings that require Department of the Army authorization but do not
require pre-construction notification (see paragraph (b) of general condition 32). The district
engineer will evaluate the PCN in accordance with Section D, “District Engineer’s Decision.”
The district engineer may require mitigation to ensure that the authorized activity results in no
more than minimal individual and cumulative adverse environmental effects (see general
condition 23).
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Excerpts from the January 6, 2017 Federal Register
Nationwide Permit General Conditions

1. Navigation.
(a) No activity may cause more than a minimal adverse effect on navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through
regulations or otherwise, must be installed and maintained at the permittee’s expense on
authorized facilities in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United
States require the removal, relocation, or other alteration, of the structure or work herein
authorized, or if, in the opinion of the Secretary of the Army or his authorized
representative, said structure or work shall cause unreasonable obstruction to the free
navigation of the navigable waters, the permittee will be required, upon due notice from
the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions
caused thereby, without expense to the United States. No claim shall be made against the
United States on account of any such removal or alteration.

2. Aquatic Life Movements.

No activity may substantially disrupt the necessary life cycle movements of those
species of aquatic life indigenous to the waterbody, including those species that normally
migrate through the area, unless the activity's primary purpose is to impound water. All
permanent and temporary crossings of waterbodies shall be suitably culverted, bridged,
or otherwise designed and constructed to maintain low flows to sustain the movement of
those aquatic species. If a bottomless culvert cannot be used, then the crossing should be
designed and constructed to minimize adverse effects to aquatic life movements.

3. Spawning Areas.

Activities in spawning areas during spawning seasons must be avoided to the
maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an
important spawning area are not authorized.

4. Migratory Bird Breeding Areas.
Activities in waters of the United States that serve as breeding areas for migratory
birds must be avoided to the maximum extent practicable.

5. Shellfish Beds.

No activity may occur in areas of concentrated shellfish populations, unless the
activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 48,
or is a shellfish seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material.

No activity may use unsuitable material (e.g., trash, debris, car bodies, asphalt,
etc.). Material used for construction or discharged must be free from toxic pollutants in
toxic amounts (see section 307 of the Clean Water Act).
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7. Water Supply Intakes.

No activity may occur in the proximity of a public water supply intake, except
where the activity is for the repair or improvement of public water supply intake
structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments.

If the activity creates an impoundment of water, adverse effects to the aquatic
system due to accelerating the passage of water, and/or restricting its flow must be
minimized to the maximum extent practicable.

9. Management of Water Flows.

To the maximum extent practicable, the pre-construction course, condition,
capacity, and location of open waters must be maintained for each activity, including
stream channelization, storm water management activities, and temporary and permanent
road crossings, except as provided below. The activity must be constructed to withstand
expected high flows. The activity must not restrict or impede the passage of normal or
high flows, unless the primary purpose of the activity is to impound water or manage
high flows. The activity may alter the pre-construction course, condition, capacity, and
location of open waters if it benefits the aquatic environment (e.g., stream restoration or
relocation activities).

10. Fills Within 100-Year Floodplains.
The activity must comply with applicable FEMA-approved state or local
floodplain management requirements.

11. Equipment.
Heavy equipment working in wetlands or mudflats must be placed on mats, or

other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls.

Appropriate soil erosion and sediment controls must be used and maintained in
effective operating condition during construction, and all exposed soil and other fills, as
well as any work below the ordinary high water mark or high tide line, must be
permanently stabilized at the earliest practicable date. Permittees are encouraged to
perform work within waters of the United States during periods of low-flow or no-flow,
or during low tides.

13. Removal of Temporary Fills.
Temporary fills must be removed in their entirety and the affected areas returned
to pre-construction elevations. The affected areas must be revegetated, as appropriate.

14. Proper Maintenance.

Any authorized structure or fill shall be properly maintained, including
maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an
NWP authorization.
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15. Single and Complete Project.
The activity must be a single and complete project. The same NWP cannot be
used more than once for the same single and complete project.

16. Wild and Scenic Rivers.

(a) No NWP activity may occur in a component of the National Wild and Scenic
River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for such river, has
determined in writing that the proposed activity will not adversely affect the Wild and
Scenic River designation or study status.

(b) If a proposed NWP activity will occur in a component of the National Wild
and Scenic River System, or in a river officially designated by Congress as a “study
river” for possible inclusion in the system while the river is in an official study status, the
permittee must submit a pre-construction notification (see general condition 32). The
district engineer will coordinate the PCN with the Federal agency with direct
management responsibility for that river. The permittee shall not begin the NWP activity
until notified by the district engineer that the Federal agency with direct management
responsibility for that river has determined in writing that the proposed NWP activity will
not adversely affect the Wild and Scenic River designation or study status.

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate
Federal land management agency responsible for the designated Wild and Scenic River
or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land
Management, U.S. Fish and Wildlife Service). Information on these rivers is also
available at: http://www.rivers.gov/.

17. Tribal Rights.
No NWP activity may cause more than minimal adverse effects on tribal rights

(including treaty rights), protected tribal resources, or tribal lands.

18. Endangered Species.

(@) No activity is authorized under any NWP which is likely to directly or
indirectly jeopardize the continued existence of a threatened or endangered species or a
species proposed for such designation, as identified under the Federal Endangered
Species Act (ESA), or which will directly or indirectly destroy or adversely modify the
critical habitat of such species. No activity is authorized under any NWP which “may
affect” a listed species or critical habitat, unless ESA section 7 consultation addressing
the effects of the proposed activity has been completed. Direct effects are the immediate
effects on listed species and critical habitat caused by the NWP activity. Indirect effects
are those effects on listed species and critical habitat that are caused by the NWP activity
and are later in time, but still are reasonably certain to occur.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. If pre-construction notification is required for the proposed
activity, the Federal permittee must provide the district engineer with the appropriate
documentation to demonstrate compliance with those requirements. The district engineer
will verify that the appropriate documentation has been submitted. If the appropriate
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documentation has not been submitted, additional ESA section 7 consultation may be
necessary for the activity and the respective federal agency would be responsible for
fulfilling its obligation under section 7 of the ESA.

(c) Non-federal permittees must submit a pre-construction notification to the
district engineer if any listed species or designated critical habitat might be affected or is
in the vicinity of the activity, or if the activity is located in designated critical habitat, and
shall not begin work on the activity until notified by the district engineer that the
requirements of the ESA have been satisfied and that the activity is authorized. For
activities that might affect Federally-listed endangered or threatened species or
designated critical habitat, the pre-construction notification must include the name(s) of
the endangered or threatened species that might be affected by the proposed activity or
that utilize the designated critical habitat that might be affected by the proposed activity.
The district engineer will determine whether the proposed activity “may affect” or will
have “no effect” to listed species and designated critical habitat and will notify the non-
Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-
construction notification. In cases where the non-Federal applicant has identified listed
species or critical habitat that might be affected or is in the vicinity of the activity, and
has so notified the Corps, the applicant shall not begin work until the Corps has provided
notification that the proposed activity will have “no effect” on listed species or critical
habitat, or until ESA section 7 consultation has been completed. If the non-Federal
applicant has not heard back from the Corps within 45 days, the applicant must still wait
for notification from the Corps.

(d) As a result of formal or informal consultation with the FWS or NMFS the
district engineer may add species-specific permit conditions to the NWPs.

(e) Authorization of an activity by an NWP does not authorize the “take” of a
threatened or endangered species as defined under the ESA. In the absence of separate
authorization (e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental
take” provisions, etc.) from the FWS or the NMFS, the Endangered Species Act prohibits
any person subject to the jurisdiction of the United States to take a listed species, where
"take™ means to harass, harm, pursue, hunt, shoot, wound, kill, trap, capture, or collect, or
to attempt to engage in any such conduct. The word “harm” in the definition of “take"
means an act which actually kills or injures wildlife. Such an act may include significant
habitat modification or degradation where it actually kills or injures wildlife by
significantly impairing essential behavioral patterns, including breeding, feeding or
sheltering.

(F) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take
permit with an approved Habitat Conservation Plan for a project or a group of projects
that includes the proposed NWP activity, the non-federal applicant should provide a copy
of that ESA section 10(a)(1)(B) permit with the PCN required by paragraph (c) of this
general condition. The district engineer will coordinate with the agency that issued the
ESA section 10(a)(1)(B) permit to determine whether the proposed NWP activity and the
associated incidental take were considered in the internal ESA section 7 consultation
conducted for the ESA section 10(a)(1)(B) permit. If that coordination results in
concurrence from the agency that the proposed NWP activity and the associated
incidental take were considered in the internal ESA section 7 consultation for the ESA
section 10(a)(1)(B) permit, the district engineer does not need to conduct a separate ESA
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section 7 consultation for the proposed NWP activity. The district engineer will notify
the non-federal applicant within 45 days of receipt of a complete pre-construction
notification whether the ESA section 10(a)(1)(B) permit covers the proposed NWP
activity or whether additional ESA section 7 consultation is required.

(9) Information on the location of threatened and endangered species and their
critical habitat can be obtained directly from the offices of the FWS and NMFS or their
world wide web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://www.nmfs.noaa.gov/pr/species/esa/ respectively.

19. Migratory Birds and Bald and Golden Eagles.

The permittee is responsible for ensuring their action complies with the Migratory
Bird Treaty Act and the Bald and Golden Eagle Protection Act. The permittee is
responsible for contacting appropriate local office of the U.S. Fish and Wildlife Service
to determine applicable measures to reduce impacts to migratory birds or eagles,
including whether “incidental take” permits are necessary and available under the
Migratory Bird Treaty Act or Bald and Golden Eagle Protection Act for a particular
activity.

20. Historic Properties.

(@) In cases where the district engineer determines that the activity may have the
potential to cause effects to properties listed, or eligible for listing, in the National
Register of Historic Places, the activity is not authorized, until the requirements of
Section 106 of the National Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of section 106 of the National Historic Preservation Act. If pre-construction
notification is required for the proposed NWP activity, the Federal permittee must
provide the district engineer with the appropriate documentation to demonstrate
compliance with those requirements. The district engineer will verify that the appropriate
documentation has been submitted. If the appropriate documentation is not submitted,
then additional consultation under section 106 may be necessary. The respective federal
agency is responsible for fulfilling its obligation to comply with section 106.

(c) Non-federal permittees must submit a pre-construction notification to the
district engineer if the NWP activity might have the potential to cause effects to any
historic properties listed on, determined to be eligible for listing on, or potentially eligible
for listing on the National Register of Historic Places, including previously unidentified
properties. For such activities, the pre-construction notification must state which historic
properties might have the potential to be affected by the proposed NWP activity or
include a vicinity map indicating the location of the historic properties or the potential for
the presence of historic properties. Assistance regarding information on the location of, or
potential for, the presence of historic properties can be sought from the State Historic
Preservation Officer, Tribal Historic Preservation Officer, or designated tribal
representative, as appropriate, and the National Register of Historic Places (see 33 CFR
330.4(g)). When reviewing pre-construction notifications, district engineers will comply
with the current procedures for addressing the requirements of section 106 of the
National Historic Preservation Act. The district engineer shall make a reasonable and
good faith effort to carry out appropriate identification efforts, which may include
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background research, consultation, oral history interviews, sample field investigation, and
field survey. Based on the information submitted in the PCN and these identification
efforts, the district engineer shall determine whether the proposed NWP activity has the
potential to cause effects on the historic properties. Section 106 consultation is not
required when the district engineer determines that the activity does not have the
potential to cause effects on historic properties (see 36 CFR 800.3(a)). Section 106
consultation is required when the district engineer determines that the activity has the
potential to cause effects on historic properties. The district engineer will conduct
consultation with consulting parties identified under 36 CFR 800.2(c) when he or she
makes any of the following effect determinations for the purposes of section 106 of the
NHPA: no historic properties affected, no adverse effect, or adverse effect. Where the
non-Federal applicant has identified historic properties on which the activity might have
the potential to cause effects and so notified the Corps, the non-Federal applicant shall
not begin the activity until notified by the district engineer either that the activity has no
potential to cause effects to historic properties or that NHPA section 106 consultation has
been completed.

(d) For non-federal permittees, the district engineer will notify the prospective
permittee within 45 days of receipt of a complete pre-construction notification whether
NHPA section 106 consultation is required. If NHPA section 106 consultation is
required, the district engineer will notify the non-Federal applicant that he or she cannot
begin the activity until section 106 consultation is completed. If the non-Federal applicant
has not heard back from the Corps within 45 days, the applicant must still wait for
notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (54
U.S.C. 306113) prevents the Corps from granting a permit or other assistance to an
applicant who, with intent to avoid the requirements of section 106 of the NHPA, has
intentionally significantly adversely affected a historic property to which the permit
would relate, or having legal power to prevent it, allowed such significant adverse effect
to occur, unless the Corps, after consultation with the Advisory Council on Historic
Preservation (ACHP), determines that circumstances justify granting such assistance
despite the adverse effect created or permitted by the applicant. If circumstances justify
granting the assistance, the Corps is required to notify the ACHP and provide
documentation specifying the circumstances, the degree of damage to the integrity of any
historic properties affected, and proposed mitigation. This documentation must include
any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the
undertaking occurs on or affects historic properties on tribal lands or affects properties of
interest to those tribes, and other parties known to have a legitimate interest in the
impacts to the permitted activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts.

If you discover any previously unknown historic, cultural or archeological
remains and artifacts while accomplishing the activity authorized by this permit, you
must immediately notify the district engineer of what you have found, and to the
maximum extent practicable, avoid construction activities that may affect the remains and
artifacts until the required coordination has been completed. The district engineer will
initiate the Federal, Tribal, and state coordination required to determine if the items or

Page 131



remains warrant a recovery effort or if the site is eligible for listing in the National
Register of Historic Places.

22. Designated Critical Resource Waters.

Critical resource waters include, NOAA-managed marine sanctuaries and marine
monuments, and National Estuarine Research Reserves. The district engineer may
designate, after notice and opportunity for public comment, additional waters officially
designated by a state as having particular environmental or ecological significance, such
as outstanding national resource waters or state natural heritage sites. The district
engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and
52 for any activity within, or directly affecting, critical resource waters, including
wetlands adjacent to such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38,
and 54, notification is required in accordance with general condition 32, for any activity
proposed in the designated critical resource waters including wetlands adjacent to those
waters. The district engineer may authorize activities under these NWPs only after it is
determined that the impacts to the critical resource waters will be no more than minimal.

23. Mitigation.
The district engineer will consider the following factors when determining

appropriate and practicable mitigation necessary to ensure that the individual and
cumulative adverse environmental effects are no more than minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse
effects, both temporary and permanent, to waters of the United States to the maximum
extent practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or
compensating for resource losses) will be required to the extent necessary to ensure that
the individual and cumulative adverse environmental effects are no more than minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for
all wetland losses that exceed 1/10-acre and require pre-construction notification, unless
the district engineer determines in writing that either some other form of mitigation
would be more environmentally appropriate or the adverse environmental effects of the
proposed activity are no more than minimal, and provides an activity-specific waiver of
this requirement. For wetland losses of 1/10-acre or less that require pre-construction
notification, the district engineer may determine on a case-by-case basis that
compensatory mitigation is required to ensure that the activity results in only minimal
adverse environmental effects.

(d) For losses of streams or other open waters that require pre-construction
notification, the district engineer may require compensatory mitigation to ensure that the
activity results in no more than minimal adverse environmental effects. Compensatory
mitigation for losses of streams should be provided, if practicable, through stream
rehabilitation, enhancement, or preservation, since streams are difficult-to-replace
resources (see 33 CFR 332.3(e)(3)).

Page 132



(e) Compensatory mitigation plans for NWP activities in or near streams or other
open waters will normally include a requirement for the restoration or enhancement,
maintenance, and legal protection (e.g., conservation easements) of riparian areas next to
open waters. In some cases, the restoration or maintenance/protection of riparian areas
may be the only compensatory mitigation required. Restored riparian areas should consist
of native species. The width of the required riparian area will address documented water
quality or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet
wide on each side of the stream, but the district engineer may require slightly wider
riparian areas to address documented water quality or habitat loss concerns. If it is not
possible to restore or maintain/protect a riparian area on both sides of a stream, or if the
waterbody is a lake or coastal waters, then restoring or maintaining/protecting a riparian
area along a single bank or shoreline may be sufficient. Where both wetlands and open
waters exist on the project site, the district engineer will determine the appropriate
compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based on
what is best for the aquatic environment on a watershed basis. In cases where riparian
areas are determined to be the most appropriate form of minimization or compensatory
mitigation, the district engineer may waive or reduce the requirement to provide wetland
compensatory mitigation for wetland losses.

(F) Compensatory mitigation projects provided to offset losses of aquatic
resources must comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate
compensatory mitigation option if compensatory mitigation is necessary to ensure that
the activity results in no more than minimal adverse environmental effects. For the
NWPs, the preferred mechanism for providing compensatory mitigation is mitigation
bank credits or in-lieu fee program credits (see 33 CFR 332.3(b)(2) and (3)). However, if
an appropriate number and type of mitigation bank or in-lieu credits are not available at
the time the PCN is submitted to the district engineer, the district engineer may approve
the use of permittee-responsible mitigation.

(2) The amount of compensatory mitigation required by the district engineer must
be sufficient to ensure that the authorized activity results in no more than minimal
individual and cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). (See
also 33 CFR 332.3(1)).

(3) Since the likelihood of success is greater and the impacts to potentially
valuable uplands are reduced, aquatic resource restoration should be the first
compensatory mitigation option considered for permittee-responsible mitigation.

(4) If permittee-responsible mitigation is the proposed option, the prospective
permittee is responsible for submitting a mitigation plan. A conceptual or detailed
mitigation plan may be used by the district engineer to make the decision on the NWP
verification request, but a final mitigation plan that addresses the applicable requirements
of 33 CFR 332.4(c)(2) through (14) must be approved by the district engineer before the
permittee begins work in waters of the United States, unless the district engineer
determines that prior approval of the final mitigation plan is not practicable or not
necessary to ensure timely completion of the required compensatory mitigation (see 33
CFR 332.3(k)(3)).
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(5) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan only needs to address the baseline conditions at the impact site and the
number of credits to be provided.

(6) Compensatory mitigation requirements (e.g., resource type and amount to be
provided as compensatory mitigation, site protection, ecological performance standards,
monitoring requirements) may be addressed through conditions added to the NWP
authorization, instead of components of a compensatory mitigation plan (see 33 CFR
332.4(c)(1)(i1)).

(9) Compensatory mitigation will not be used to increase the acreage losses
allowed by the acreage limits of the NWPs. For example, if an NWP has an acreage limit
of 1/2-acre, it cannot be used to authorize any NWP activity resulting in the loss of
greater than 1/2-acre of waters of the United States, even if compensatory mitigation is
provided that replaces or restores some of the lost waters. However, compensatory
mitigation can and should be used, as necessary, to ensure that an NWP activity already
meeting the established acreage limits also satisfies the no more than minimal impact
requirement for the NWPs.

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or
permittee-responsible mitigation. When developing a compensatory mitigation proposal,
the permittee must consider appropriate and practicable options consistent with the
framework at 33 CFR 332.3(b). For activities resulting in the loss of marine or estuarine
resources, permittee-responsible mitigation may be environmentally preferable if there
are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine
credits available for sale or transfer to the permittee. For permittee-responsible
mitigation, the special conditions of the NWP verification must clearly indicate the party
or parties responsible for the implementation and performance of the compensatory
mitigation project, and, if required, its long-term management.

(i) Where certain functions and services of waters of the United States are
permanently adversely affected by a regulated activity, such as discharges of dredged or
fill material into waters of the United States that will convert a forested or scrub-shrub
wetland to a herbaceous wetland in a permanently maintained utility line right-of-way,
mitigation may be required to reduce the adverse environmental effects of the activity to
the no more than minimal level.

24. Safety of Impoundment Structures.

To ensure that all impoundment structures are safely designed, the district
engineer may require non-Federal applicants to demonstrate that the structures comply
with established state dam safety criteria or have been designed by qualified persons. The
district engineer may also require documentation that the design has been independently
reviewed by similarly qualified persons, and appropriate modifications made to ensure
safety.

25. Water Quality.

Where States and authorized Tribes, or EPA where applicable, have not
previously certified compliance of an NWP with CWA section 401, individual 401 Water
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district
engineer or State or Tribe may require additional water quality management measures to
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ensure that the authorized activity does not result in more than minimal degradation of
water quality.

26. Coastal Zone Management.

In coastal states where an NWP has not previously received a state coastal zone
management consistency concurrence, an individual state coastal zone management
consistency concurrence must be obtained, or a presumption of concurrence must occur
(see 33 CFR 330.4(d)). The district engineer or a State may require additional measures
to ensure that the authorized activity is consistent with state coastal zone management
requirements.

27. Regional and Case-By-Case Conditions.

The activity must comply with any regional conditions that may have been added
by the Division Engineer (see 33 CFR 330.4(e)) and with any case specific conditions
added by the Corps or by the state, Indian Tribe, or U.S. EPA in its section 401 Water
Quality Certification, or by the state in its Coastal Zone Management Act consistency
determination.

28. Use of Multiple Nationwide Permits.

The use of more than one NWP for a single and complete project is prohibited,
except when the acreage loss of waters of the United States authorized by the NWPs does
not exceed the acreage limit of the NWP with the highest specified acreage limit. For
example, if a road crossing over tidal waters is constructed under NWP 14, with
associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters
of the United States for the total project cannot exceed 1/3-acre.

29. Transfer of Nationwide Permit Verifications.

If the permittee sells the property associated with a nationwide permit
verification, the permittee may transfer the nationwide permit verification to the new
owner by submitting a letter to the appropriate Corps district office to validate the
transfer. A copy of the nationwide permit verification must be attached to the letter, and
the letter must contain the following statement and signature:

“When the structures or work authorized by this nationwide permit are still in
existence at the time the property is transferred, the terms and conditions of this
nationwide permit, including any special conditions, will continue to be binding on the
new owner(s) of the property. To validate the transfer of this nationwide permit and the
associated liabilities associated with compliance with its terms and conditions, have the
transferee sign and date below.”

(Transferee)

(Date)
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30. Compliance Certification.

Each permittee who receives an NWP verification letter from the Corps must
provide a signed certification documenting completion of the authorized activity and
implementation of any required compensatory mitigation. The success of any required
permittee-responsible mitigation, including the achievement of ecological performance
standards, will be addressed separately by the district engineer. The Corps will provide
the permittee the certification document with the NWP verification letter. The
certification document will include:

(a) A statement that the authorized activity was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation
was completed in accordance with the permit conditions. If credits from a mitigation
bank or in-lieu fee program are used to satisfy the compensatory mitigation requirements,
the certification must include the documentation required by 33 CFR 332.3(1)(3) to
confirm that the permittee secured the appropriate number and resource type of credits;
and

(c) The signature of the permittee certifying the completion of the activity and
mitigation.

The completed certification document must be submitted to the district engineer
within 30 days of completion of the authorized activity or the implementation of any
required compensatory mitigation, whichever occurs later.

31. Activities Affecting Structures or Works Built by the United States.

If an NWP activity also requires permission from the Corps pursuant to 33 U.S.C.
408 because it will alter or temporarily or permanently occupy or use a U.S. Army Corps
of Engineers (USACE) federally authorized Civil Works project (a “USACE project”),
the prospective permittee must submit a pre-construction notification. See paragraph
(b)(10) of general condition 32. An activity that requires section 408 permission is not
authorized by NWP until the appropriate Corps office issues the section 408 permission
to alter, occupy, or use the USACE project, and the district engineer issues a written
NWP verification.

32. Pre-Construction Notification.

(a) Timing. Where required by the terms of the NWP, the prospective permittee
must notify the district engineer by submitting a pre-construction notification (PCN) as
early as possible. The district engineer must determine if the PCN is complete within 30
calendar days of the date of receipt and, if the PCN is determined to be incomplete, notify
the prospective permittee within that 30 day period to request the additional information
necessary to make the PCN complete. The request must specify the information needed to
make the PCN complete. As a general rule, district engineers will request additional
information necessary to make the PCN complete only once. However, if the prospective
permittee does not provide all of the requested information, then the district engineer will
notify the prospective permittee that the PCN is still incomplete and the PCN review
process will not commence until all of the requested information has been received by the
district engineer. The prospective permittee shall not begin the activity until either:
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(1) He or she is notified in writing by the district engineer that the activity may
proceed under the NWP with any special conditions imposed by the district or division
engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the
complete PCN and the prospective permittee has not received written notice from the
district or division engineer. However, if the permittee was required to notify the Corps
pursuant to general condition 18 that listed species or critical habitat might be affected or
are in the vicinity of the activity, or to notify the Corps pursuant to general condition 20
that the activity might have the potential to cause effects to historic properties, the
permittee cannot begin the activity until receiving written notification from the Corps that
there is “no effect” on listed species or “no potential to cause effects” on historic
properties, or that any consultation required under Section 7 of the Endangered Species
Act (see 33 CFR 330.4(f)) and/or section 106 of the National Historic Preservation Act
(see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under NWPs 21, 49,
or 50 until the permittee has received written approval from the Corps. If the proposed
activity requires a written waiver to exceed specified limits of an NWP, the permittee
may not begin the activity until the district engineer issues the waiver. If the district or
division engineer notifies the permittee in writing that an individual permit is required
within 45 calendar days of receipt of a complete PCN, the permittee cannot begin the
activity until an individual permit has been obtained. Subsequently, the permittee’s right
to proceed under the NWP may be modified, suspended, or revoked only in accordance
with the procedure set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and
include the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed activity;

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use
to authorize the proposed activity;

(4) A description of the proposed activity; the activity’s purpose; direct and
indirect adverse environmental effects the activity would cause, including the anticipated
amount of loss of wetlands, other special aquatic sites, and other waters expected to result
from the NWP activity, in acres, linear feet, or other appropriate unit of measure; a
description of any proposed mitigation measures intended to reduce the adverse
environmental effects caused by the proposed activity; and any other NWP(s), regional
general permit(s), or individual permit(s) used or intended to be used to authorize any
part of the proposed project or any related activity, including other separate and distant
crossings for linear projects that require Department of the Army authorization but do not
require pre-construction notification. The description of the proposed activity and any
proposed mitigation measures should be sufficiently detailed to allow the district
engineer to determine that the adverse environmental effects of the activity will be no
more than minimal and to determine the need for compensatory mitigation or other
mitigation measures. For single and complete linear projects, the PCN must include the
quantity of anticipated losses of wetlands, other special aquatic sites, and other waters for
each single and complete crossing of those wetlands, other special aquatic sites, and other
waters. Sketches should be provided when necessary to show that the activity complies
with the terms of the NWP. (Sketches usually clarify the activity and when provided
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results in a quicker decision. Sketches should contain sufficient detail to provide an
illustrative description of the proposed activity (e.g., a conceptual plan), but do not need
to be detailed engineering plans);

(5) The PCN must include a delineation of wetlands, other special aquatic sites,
and other waters, such as lakes and ponds, and perennial, intermittent, and ephemeral
streams, on the project site. Wetland delineations must be prepared in accordance with
the current method required by the Corps. The permittee may ask the Corps to delineate
the special aquatic sites and other waters on the project site, but there may be a delay if
the Corps does the delineation, especially if the project site is large or contains many
wetlands, other special aquatic sites, and other waters. Furthermore, the 45 day period
will not start until the delineation has been submitted to or completed by the Corps, as
appropriate;

(6) If the proposed activity will result in the loss of greater than 1/10-acre of
wetlands and a PCN is required, the prospective permittee must submit a statement
describing how the mitigation requirement will be satisfied, or explaining why the
adverse environmental effects are no more than minimal and why compensatory
mitigation should not be required. As an alternative, the prospective permittee may
submit a conceptual or detailed mitigation plan.

(7) For non-Federal permittees, if any listed species or designated critical habitat
might be affected or is in the vicinity of the activity, or if the activity is located in
designated critical habitat, the PCN must include the name(s) of those endangered or
threatened species that might be affected by the proposed activity or utilize the
designated critical habitat that might be affected by the proposed activity. For NWP
activities that require pre-construction notification, Federal permittees must provide
documentation demonstrating compliance with the Endangered Species Act;

(8) For non-Federal permittees, if the NWP activity might have the potential to
cause effects to a historic property listed on, determined to be eligible for listing on, or
potentially eligible for listing on, the National Register of Historic Places, the PCN must
state which historic property might have the potential to be affected by the proposed
activity or include a vicinity map indicating the location of the historic property. For
NWP activities that require pre-construction notification, Federal permittees must provide
documentation demonstrating compliance with section 106 of the National Historic
Preservation Act;

(9) For an activity that will occur in a component of the National Wild and Scenic
River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, the PCN
must identify the Wild and Scenic River or the “study river” (see general condition 16);
and

(10) For an activity that requires permission from the Corps pursuant to 33 U.S.C.
408 because it will alter or temporarily or permanently occupy or use a U.S. Army Corps
of Engineers federally authorized civil works project, the pre-construction notification
must include a statement confirming that the project proponent has submitted a written
request for section 408 permission from the Corps office having jurisdiction over that
USACE project.

(c) Form of Pre-Construction Notification: The standard individual permit
application form (Form ENG 4345) may be used, but the completed application form
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must clearly indicate that it is an NWP PCN and must include all of the applicable
information required in paragraphs (b)(1) through (10) of this general condition. A letter
containing the required information may also be used. Applicants may provide electronic
files of PCNs and supporting materials if the district engineer has established tools and
procedures for electronic submittals.

(d) Agency Coordination: (1) The district engineer will consider any comments
from Federal and state agencies concerning the proposed activity’s compliance with the
terms and conditions of the NWPs and the need for mitigation to reduce the activity’s
adverse environmental effects so that they are no more than minimal.

(2) Agency coordination is required for: (i) all NWP activities that require pre-
construction notification and result in the loss of greater than 1/2-acre of waters of the
United States; (ii) NWP 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 activities that require
pre-construction notification and will result in the loss of greater than 300 linear feet of
stream bed; (iii) NWP 13 activities in excess of 500 linear feet, fills greater than one
cubic yard per running foot, or involve discharges of dredged or fill material into special
aquatic sites; and (iv) NWP 54 activities in excess of 500 linear feet, or that extend into
the waterbody more than 30 feet from the mean low water line in tidal waters or the
ordinary high water mark in the Great Lakes.

(3) When agency coordination is required, the district engineer will immediately
provide (e.g., via e-mail, facsimile transmission, overnight mail, or other expeditious
manner) a copy of the complete PCN to the appropriate Federal or state offices (FWS,
state natural resource or water quality agency, EPA, and, if appropriate, the NMFS). With
the exception of NWP 37, these agencies will have 10 calendar days from the date the
material is transmitted to notify the district engineer via telephone, facsimile
transmission, or e-mail that they intend to provide substantive, site-specific comments.
The comments must explain why the agency believes the adverse environmental effects
will be more than minimal. If so contacted by an agency, the district engineer will wait an
additional 15 calendar days before making a decision on the pre-construction notification.
The district engineer will fully consider agency comments received within the specified
time frame concerning the proposed activity’s compliance with the terms and conditions
of the NWPs, including the need for mitigation to ensure the net adverse environmental
effects of the proposed activity are no more than minimal. The district engineer will
provide no response to the resource agency, except as provided below. The district
engineer will indicate in the administrative record associated with each pre-construction
notification that the resource agencies’ concerns were considered. For NWP 37, the
emergency watershed protection and rehabilitation activity may proceed immediately in
cases where there is an unacceptable hazard to life or a significant loss of property or
economic hardship will occur. The district engineer will consider any comments received
to decide whether the NWP 37 authorization should be modified, suspended, or revoked
in accordance with the procedures at 33 CFR 330.5.

(4) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any
Essential Fish Habitat conservation recommendations, as required by section
305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and Management Act.

(5) Applicants are encouraged to provide the Corps with either electronic files or
multiple copies of pre-construction notifications to expedite agency coordination.
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D. District Engineer’s Decision

1. In reviewing the PCN for the proposed activity, the district engineer will
determine whether the activity authorized by the NWP will result in more than minimal
individual or cumulative adverse environmental effects or may be contrary to the public
interest. If a project proponent requests authorization by a specific NWP, the district
engineer should issue the NWP verification for that activity if it meets the terms and
conditions of that NWP, unless he or she determines, after considering mitigation, that
the proposed activity will result in more than minimal individual and cumulative adverse
effects on the aquatic environment and other aspects of the public interest and exercises
discretionary authority to require an individual permit for the proposed activity. For a
linear project, this determination will include an evaluation of the individual crossings of
waters of the United States to determine whether they individually satisfy the terms and
conditions of the NWP(s), as well as the cumulative effects caused by all of the crossings
authorized by NWP. If an applicant requests a waiver of the 300 linear foot limit on
impacts to streams or of an otherwise applicable limit, as provided for in NWPs 13, 21,
29, 36, 39, 40, 42, 43, 44, 50, 51, 52, or 54, the district engineer will only grant the
waiver upon a written determination that the NWP activity will result in only minimal
individual and cumulative adverse environmental effects. For those NWPs that have a
waivable 300 linear foot limit for losses of intermittent and ephemeral stream bed and a
1/2-acre limit (i.e., NWPs 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52), the loss of
intermittent and ephemeral stream bed, plus any other losses of jurisdictional waters and
wetlands, cannot exceed 1/2-acre.

2. When making minimal adverse environmental effects determinations the
district engineer will consider the direct and indirect effects caused by the NWP activity.
He or she will also consider the cumulative adverse environmental effects caused by
activities authorized by NWP and whether those cumulative adverse environmental
effects are no more than minimal. The district engineer will also consider site specific
factors, such as the environmental setting in the vicinity of the NWP activity, the type of
resource that will be affected by the NWP activity, the functions provided by the aquatic
resources that will be affected by the NWP activity, the degree or magnitude to which the
aquatic resources perform those functions, the extent that aquatic resource functions will
be lost as a result of the NWP activity (e.g., partial or complete loss), the duration of the
adverse effects (temporary or permanent), the importance of the aquatic resource
functions to the region (e.g., watershed or ecoregion), and mitigation required by the
district engineer. If an appropriate functional or condition assessment method is available
and practicable to use, that assessment method may be used by the district engineer to
assist in the minimal adverse environmental effects determination. The district engineer
may add case-specific special conditions to the NWP authorization to address site-
specific environmental concerns.

3. If the proposed activity requires a PCN and will result in a loss of greater than
1/10-acre of wetlands, the prospective permittee should submit a mitigation proposal with
the PCN. Applicants may also propose compensatory mitigation for NWP activities with
smaller impacts, or for impacts to other types of waters (e.g., streams). The district
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engineer will consider any proposed compensatory mitigation or other mitigation
measures the applicant has included in the proposal in determining whether the net
adverse environmental effects of the proposed activity are no more than minimal. The
compensatory mitigation proposal may be either conceptual or detailed. If the district
engineer determines that the activity complies with the terms and conditions of the NWP
and that the adverse environmental effects are no more than minimal, after considering
mitigation, the district engineer will notify the permittee and include any activity-specific
conditions in the NWP verification the district engineer deems necessary. Conditions for
compensatory mitigation requirements must comply with the appropriate provisions at 33
CFR 332.3(k). The district engineer must approve the final mitigation plan before the
permittee commences work in waters of the United States, unless the district engineer
determines that prior approval of the final mitigation plan is not practicable or not
necessary to ensure timely completion of the required compensatory mitigation. If the
prospective permittee elects to submit a compensatory mitigation plan with the PCN, the
district engineer will expeditiously review the proposed compensatory mitigation plan.
The district engineer must review the proposed compensatory mitigation plan within 45
calendar days of receiving a complete PCN and determine whether the proposed
mitigation would ensure the NWP activity results in no more than minimal adverse
environmental effects. If the net adverse environmental effects of the NWP activity (after
consideration of the mitigation proposal) are determined by the district engineer to be no
more than minimal, the district engineer will provide a timely written response to the
applicant. The response will state that the NWP activity can proceed under the terms and
conditions of the NWP, including any activity-specific conditions added to the NWP
authorization by the district engineer.

4. If the district engineer determines that the adverse environmental effects of the
proposed activity are more than minimal, then the district engineer will notify the
applicant either: (a) that the activity does not qualify for authorization under the NWP
and instruct the applicant on the procedures to seek authorization under an individual
permit; (b) that the activity is authorized under the NWP subject to the applicant’s
submission of a mitigation plan that would reduce the adverse environmental effects so
that they are no more than minimal; or (c) that the activity is authorized under the NWP
with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse environmental effects, the
activity will be authorized within the 45-day PCN period (unless additional time is
required to comply with general conditions 18, 20, and/or 31, or to evaluate PCNs for
activities authorized by NWPs 21, 49, and 50), with activity-specific conditions that state
the mitigation requirements. The authorization will include the necessary conceptual or
detailed mitigation plan or a requirement that the applicant submit a mitigation plan that
would reduce the adverse environmental effects so that they are no more than minimal.
When compensatory mitigation is required, no work in waters of the United States may
occur until the district engineer has approved a specific mitigation plan or has determined
that prior approval of a final mitigation plan is not practicable or not necessary to ensure
timely completion of the required compensatory mitigation.
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E. Further Information

1. District Engineers have authority to determine if an activity complies with the
terms and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal
project (see general condition 31).
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STATE OF MISSOURI
NATIONWIDE PERMIT REGIONAL CONDITIONS

For All Nationwide Permits

1. Stream Crossings. In addition to requirements of General Condition 2 and General Condition 9
of the Nationwide Permits, the following guidelines for stream crossings apply for regulated activities
in waters of the United States. The guidelines are available at:
https://usace.contentdm.oclc.org/utils/getfile/collection/p16021coll11/id/2654

e Corps Districts may waive Regional Condition 1 when project site geomorphology (i.e. bedrock,
gradient) or existing alterations (i.e. adjacent impoundment, as part of a dry detention basin) creates
conflict with the guidelines. The applicant must provide preconstruction notification to the District

Engineer for any waiver request.

2. Seasonal Restrictions for Activities Proposed in Spawning Areas. In addition to the
requirements of General Condition 3 of the Nationwide Permits, the following specific seasonal
restrictions apply for regulated activities in waters of the United States. Between the closed dates listed
in the Missouri Combined Stream Spawning List, the permittee must not excavate from or discharge
into the listed waters. The list of waters with seasonal restrictions is available on request from the
Corps or at: https://usace.contentdm.oclc.org/utils/getfile/collection/p16021colll11/id/2656

e Corps Districts may waive Regional Condition 2 when the applicant demonstrates imminent threats
to public safety and health, or to property. The Corps will consult with the U.S. Fish and Wildlife
Service and Missouri Department of Conservation before granting the waiver and may add additional
special conditions to protect aquatic life during the operation. The applicant must provide
preconstruction notification to the District Engineer for any waiver request.

3. Invasive and Exotic Species. Plant species listed at:
https://usace.contentdm.oclc.org/utils/getfile/collection/p16021coll11/id/2655 shall not be used for
revegetation unless this requirement is waived by the district engineer based on a case specific analysis
of the revegetation plan. Best management practices should be used to reduce the risk of transferring
invasive plant and animal species to or from the project site. Best management practices can be found
at: http://www.invasivespeciesinfo.gov/toolkit/prevention.shtml. Known zebra mussel waters within
Missouri can be found at:
https://huntfish.mdc.mo.gov/sites/default/files/downloads/zebraapril2013_0.pdf

4. Suitable Material. In addition to the specific examples in General Condition 6 of the Nationwide
Permits, the following materials are not suitable for fill activities in waters of the United States:
vehicle bodies, construction or demolition debris, asphalt in any form, garbage, tires, treated lumber
products that do not comply with the Registration Documents issued by the U.S. Environmental Protection
Agency (USEPA) under the Federal Insecticide, Fungicide and Rodenticide Act (FIFRA) and that are not in
accordance with standards issued by American Wood Protection Association of the International Code
Council, liquid concrete not poured into forms, grouted riprap, bagged cement and sewage or organic
waste.
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Broken concrete used as bank stabilization must be reasonably well graded, consisting of pieces
varying in size from 20 pounds up to and including at least 150 pound pieces to withstand expected
high flows. Applicants must break all large slabs to conform to the well graded requirement.
Generally, the maximum weight of any piece should not be more than 500 pounds. Gravel and dirt
should not exceed 15% of the total fill volume when using broken concrete as fill. All protruding
reinforcement rods, trash, asphalt, and other extraneous materials must be removed from the broken
concrete prior to placement in waters of the United States.

5. Priority Watersheds. The applicant must provide preconstruction notification to the District
Engineer for any regulated activity in a priority watershed. The list of priority watersheds requiring
notification is available on request from the Corps or at:
https://usace.contentdm.oclc.org/utils/getfile/collection/p16021coll11/id/2652

6. Special Aquatic Resources. The applicant must provide preconstruction notification to
the District Engineer for any regulated activity which may impact a jurisdictional fen, seep or
bog of any size.

7. Sensitive Aquatic Species. The applicant must provide preconstruction notification to the
District Engineer for any regulated activity in waters listed at:
https://usace.contentdm.oclc.org/utils/getfile/collection/p16021coll11/id/2657

The submitted preconstruction notification will be coordinated in accordance with General
Condition 32(d) with the U.S. Fish and Wildlife Service as determined appropriate by the Corps.

For Specific Nationwide Permits:

8. NWP 12 - Utility Line Activities. The applicant must provide preconstruction notification to
the District Engineer prior to commencing the activity if the discharge is in a special aquatic site or
when new utility line construction activities have multiple crossings of the same stream and/or
parallel a stream. The preconstruction notification must include a revegetation plan for impacted
wetlands and riparian areas in accordance with Regional Condition 3. Where preconstruction
notification is required for utility line activities within streams, the submittal must include site-
specific plans for the stabilization of disturbed channel bed and bank areas.

9. NWP 23 — Approved Categorical Exclusions. The applicant must provide preconstruction
notification to the District Engineer for all regulated Nationwide Permit 23 activities in waters of the
United States. In addition to information required by General Condition 32, the applicant must
identify the approved categorical exclusion that applies and provide documentation that the project
fits the categorical exclusion.

10. NWP 27 — Stream and Wetland Restoration Activities. The applicant must provide
preconstruction notification to the District Engineer prior to commencing the activity if the
discharge is associated with impacts to forested wetlands.

11. NWP 44 — Mining Activities. Nationwide Permit 44 cannot be used to authorize in-stream
mining projects, including in-stream sand and gravel mining operations.
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12. Requirements for Waiver of 300 Linear Foot Limit Associated with NWPs 21, 29, 39, 40, 42,
43, 44,50, 51 and 52 and all Waiver Limits Associated with NWP 13. Waiver considerations for
NWP 13 include activities in excess of 500 linear feet, fills greater than one cubic yard per running
foot, or involve discharge of dredged or fill material into special aquatic sites. The applicant must
request the waiver in writing and provide documentation and environmentally based reasons to
support the waiver request in accordance with the requirements of General Condition 32(d) for
making waiver determinations.

13. Lake of the Ozarks: The applicant must provide a preconstruction notification to the District
Engineer for any regulated activity associated with Nationwide Permits 3, 7, 12, 14, 15, 18, 22, 27,
33 and 45 within Lake of the Ozarks. A copy of this notification must also concurrently be sent to
Ameren Missouri. Nationwide Permits 2, 13, 16, 19, 25, 29, 31, 35, 36, 39, 41 and 44 are revoked
in the Lake of the Ozarks. NWPs 1,9, 10, 11 and 28 are only valid when both Ameren Missouri
and the Missouri State Water Patrol have approved the activity. The Corps and Ameren Missouri,
regardless of the request to use any Nationwide Permit, may verify the activity under the provisions
of Regional General Permit 38M
https://usace.contentdm.oclc.org/utils/getfile/collection/p16021coll7/id/7726. Additional information
on Ameren Missouri and Lake of the Ozarks permit requirements can be found at the following
webpage: https://www.ameren.com/missouri/lake-of-the-ozarks.

Note: Preconstruction Notification to the District Engineer must be in accordance with
General Condition 32 of the Nationwide Permits.
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United States Department of the Interior
FISH AND WILDLIFE SERVICE

Missouri Ecological Services Field Office
101 Park Deville Drive
Suite A
Columbia, MO 65203-0057
Phone: (573) 234-2132 Fax: (573) 234-2181

In Reply Refer To: February 17, 2020
Consultation Code: 03E14000-2020-SLI-1315

Event Code: 03E14000-2020-E-03316

Project Name: Cole County - High Point Road - Box Culvert Replacement

Subject: List of threatened and endangered species that may occur in your proposed project
location, and/or may be affected by your proposed project

To Whom It May Concern:

This response has been generated by the Information, Planning, and Conservation (IPaC) system
to provide information on natural resources that could be affected by your project. The U.S. Fish
and Wildlife Service (Service) provides this response under the authority of the Endangered
Species Act of 1973 (16 U.S.C. 1531-1543), the Bald and Golden Eagle Protection Act (16
U.S.C. 668-668d), the Migratory Bird Treaty Act (16 U.S.C. 703-712), and the Fish and Wildlife
Coordination Act (16 U.S.C. 661 et seq.).

Threatened and Endangered Species

The enclosed species list identifies threatened, endangered, proposed and candidate species, as
well as proposed and final designated critical habitat, that may occur within the boundary of your
proposed project and may be affected by your proposed project. The species list fulfills the
requirement for obtaining a Technical Assistance Letter from the U.S. Fish and Wildlife Service
(Service) under section 7(c) of the Endangered Species Act (Act) of 1973, as amended (16
U.S.C. 1531 et seq.).

New information based on updated surveys, changes in the abundance and distribution of
species, changed habitat conditions, or other factors could change this list. Note that under 50
CFR 402.12(e) of the regulations implementing section 7 of the Act, the accuracy of this
species list should be verified after 90 days. The Service recommends that verification be
completed by visiting the ECOS-IPaC website at regular intervals during project planning and
implementation for updates to species lists and information. An updated list may be requested
through the ECOS-IPaC system by completing the same process used to receive the enclosed list.
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Consultation Technical Assistance

Refer to the Midwest Region S7 Technical Assistance website for step-by-step instructions for
making species determinations and for specific guidance on the following types of projects:
projects in developed areas, HUD, pipelines, buried utilities, telecommunications, and requests
for a Conditional Letter of Map Revision (CLOMR) from FEMA.

Federally Listed Bat Species

Indiana bats, gray bats, and northern long-eared bats occur throughout Missouri and the
information below may help in determining if your project may affect these species.

Gray bats - Gray bats roost in caves or mines year-round and use water features and forested
riparian corridors for foraging and travel. If your project will impact caves, mines, associated
riparian areas, or will involve tree removal around these features particularly within stream
corridors, riparian areas, or associated upland woodlots gray bats could be affected.

Indiana and northern long-eared bats - These species hibernate in caves or mines only during the
winter. In Missouri the hibernation season is considered to be November 1 to March 31. During
the active season in Missouri (April 1 to October 31) they roost in forest and woodland habitats.
Suitable summer habitat for Indiana bats and northern long-eared bats consists of a wide variety
of forested/wooded habitats where they roost, forage, and travel and may also include some
adjacent and interspersed non-forested habitats such as emergent wetlands and adjacent edges of
agricultural fields, old fields and pastures. This includes forests and woodlots containing
potential roosts (i.e., live trees and/or snags 5 inches diameter at breast height (dbh) for Indiana
bat, and 3 inches dbh for northern long-eared bat, that have exfoliating bark, cracks, crevices,
and/or hollows), as well as linear features such as fencerows, riparian forests, and other wooded
corridors. These wooded areas may be dense or loose aggregates of trees with variable amounts
of canopy closure. Tree species often include, but are not limited to, shellbark or shagbark
hickory, white oak, cottonwood, and maple. Individual trees may be considered suitable habitat
when they exhibit the characteristics of a potential roost tree and are located within 1,000 feet
(305 meters) of other forested/wooded habitat. Northern long-eared bats have also been observed
roosting in human-made structures, such as buildings, barns, bridges, and bat houses; therefore,
these structures should also be considered potential summer habitat and evaluated for use by
bats. If your project will impact caves or mines or will involve clearing forest or woodland
habitat containing suitable roosting habitat, Indiana bats or northern long-eared bats could be
affected.

Examples of unsuitable habitat include:

Individual trees that are greater than 1,000 feet from forested or wooded areas;

Trees found in highly-developed urban areas (e.g., street trees, downtown areas);

A pure stand of less than 3-inch dbh trees that are not mixed with larger trees; and

A stand of eastern red cedar shrubby vegetation with no potential roost trees.
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Using the IPaC Official Species List to Make No Effect and May Affect Determinations for
Listed Species

1. If TPaC returns a result of “There are no listed species found within the vicinity of the project,”
then project proponents can conclude the proposed activities will have no effect on any federally
listed species under Service jurisdiction. Concurrence from the Service is not required for No
Effect determinations. No further consultation or coordination is required. Attach this letter to
the dated IPaC species list report for your records. An example "No Effect” document also can be
found on the S7 Technical Assistance website.

2. If IPaC returns one or more federally listed, proposed, or candidate species as potentially
present in the action area of the proposed project other than bats (see #3 below) then project
proponents can conclude the proposed activities may affect those species. For assistance in
determining if suitable habitat for listed, candidate, or proposed species occurs within your
project area or if species may be affected by project activities, you can obtain Life History
Information for Listed and Candidate Species through the S7 Technical Assistance website.

3. If IPac returns a result that one or more federally listed bat species (Indiana bat, northern long-
eared bat, or gray bat) are potentially present in the action area of the proposed project, project
proponents can conclude the proposed activities may affect these bat species IF one or more of
the following activities are proposed:

Clearing or disturbing suitable roosting habitat, as defined above, at any time of year;
Any activity in or near the entrance to a cave or mine;
Mining, deep excavation, or underground work within 0.25 miles of a cave or mine;

Construction of one or more wind turbines; or

T /AN T p

Demolition or reconstruction of human-made structures that are known to be used by bats
based on observations of roosting bats, bats emerging at dusk, or guano deposits or stains.

If none of the above activities are proposed, project proponents can conclude the proposed
activities will have no effect on listed bat species. Concurrence from the Service is not required
for No Effect determinations. No further consultation or coordination is required. Attach this
letter to the dated IPaC species list report for your records. An example "No Effect" document
also can be found on the S7 Technical Assistance website.

If any of the above activities are proposed in areas where one or more bat species may be
present, project proponents can conclude the proposed activities may affect one or more bat
species. We recommend coordinating with the Service as early as possible during project
planning. If your project will involve removal of over 5 acres of suitable forest or woodland
habitat, we recommend you complete a Summer Habitat Assessment prior to contacting our
office to expedite the consultation process. The Summer Habitat Assessment Form is available in
Appendix A of the most recent version of the Range-wide Indiana Bat Summer Survey
Guidelines.

Other Trust Resources and Activities
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Bald and Golden Eagles - Although the bald eagle has been removed from the endangered
species list, this species and the golden eagle are protected by the Bald and Golden Eagle Act and
the Migratory Bird Treaty Act. Should bald or golden eagles occur within or near the project area
please contact our office for further coordination. For communication and wind energy projects,
please refer to additional guidelines below.

Migratory Birds - The Migratory Bird Treaty Act (MBTA) prohibits the taking, killing,
possession, transportation, and importation of migratory birds, their eggs, parts, and nests, except
when specifically authorized by the Service. The Service has the responsibility under the MBTA
to proactively prevent the mortality of migratory birds whenever possible and we encourage
implementation of recommendations that minimize potential impacts to migratory birds. Such
measures include clearing forested habitat outside the nesting season (generally March 1 to
August 31) or conducting nest surveys prior to clearing to avoid injury to eggs or nestlings.

Communication Towers - Construction of new communications towers (including radio,
television, cellular, and microwave) creates a potentially significant impact on migratory birds,
especially some 350 species of night-migrating birds. However, the Service has developed

voluntary guidelines for minimizing impacts.

Transmission Lines - Migratory birds, especially large species with long wingspans, heavy
bodies, and poor maneuverability can also collide with power lines. In addition, mortality can
occur when birds, particularly hawks, eagles, kites, falcons, and owls, attempt to perch on
uninsulated or unguarded power poles. To minimize these risks, please refer to guidelines
developed by the Avian Power Line Interaction Committee and the Service. Implementation of
these measures is especially important along sections of lines adjacent to wetlands or other areas
that support large numbers of raptors and migratory birds.

Wind Energy - To minimize impacts to migratory birds and bats, wind energy projects should
follow the Service's Wind Energy Guidelines. In addition, please refer to the Service's Eagle
Conservation Plan Guidance, which provides guidance for conserving bald and golden eagles in
the course of siting, constructing, and operating wind energy facilities.

Next Steps

Should you determine that project activities may affect any federally listed species or trust
resources described herein, please contact our office for further coordination. Letters with
requests for consultation or correspondence about your project should include the Consultation
Tracking Number in the header. Electronic submission is preferred.

If you have not already done so, please contact the Missouri Department of Conservation (Policy
Coordination, P. O. Box 180, Jefferson City, MO 65102) for information concerning Missouri
Natural Communities and Species of Conservation Concern.

We appreciate your concern for threatened and endangered species. Please feel free to contact
our office with questions or for additional information.

Page 149



02/17/2020 Event Code: 03E14000-2020-E-03316 5

Karen Herrington
Attachment(s):

» Official Species List
= USFWS National Wildlife Refuges and Fish Hatcheries
» Wetlands
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Official Species List

This list is provided pursuant to Section 7 of the Endangered Species Act, and fulfills the
requirement for Federal agencies to "request of the Secretary of the Interior information whether
any species which is listed or proposed to be listed may be present in the area of a proposed
action".

This species list is provided by:

Missouri Ecological Services Field Office
101 Park Deville Drive

Suite A

Columbia, MO 65203-0057

(573) 234-2132
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Project Summary
Consultation Code: 03E14000-2020-SLI-1315

Event Code: 03E14000-2020-E-03316
Project Name: Cole County - High Point Road - Box Culvert Replacement
Project Type: TRANSPORTATION

Project Description: Project to replace existing 12' x 7' box culvert just east of intersection of
King's Chapel and High Point Roads in Cole County, MO.

Project Location:
Approximate location of the project can be viewed in Google Maps: https://
www.google.com/maps/place/38.64490549861809N92.3503699567986W

Counties: Cole, MO
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Endangered Species Act Species

There is a total of 4 threatened, endangered, or candidate species on this species list.

Species on this list should be considered in an effects analysis for your project and could include
species that exist in another geographic area. For example, certain fish may appear on the species
list because a project could affect downstream species.

IPaC does not display listed species or critical habitats under the sole jurisdiction of NOAA
Fisheries!, as USFWS does not have the authority to speak on behalf of NOAA and the
Department of Commerce.

See the "Critical habitats" section below for those critical habitats that lie wholly or partially
within your project area under this office's jurisdiction. Please contact the designated FWS office
if you have questions.

1. NOAA Fisheries, also known as the National Marine Fisheries Service (NMFS), is an
office of the National Oceanic and Atmospheric Administration within the Department of

Commerce.
Mammals
NAME STATUS
Gray Bat Myotis grisescens Endangered

No critical habitat has been designated for this species.
Species profile: https://ecos.fws.gov/ecp/species/6329

Indiana Bat Myotis sodalis Endangered
There is final critical habitat for this species. Your location is outside the critical habitat.
Species profile: https://ecos.fws.gov/ecp/species/5949

Northern Long-eared Bat Myotis septentrionalis Threatened
No critical habitat has been designated for this species.
Species profile: https://ecos.fws.gov/ecp/species/9045

Fishes
NAME STATUS
Topeka Shiner Notropis topeka (=tristis) Endangered

Population: Wherever found, except where listed as an experimental population
There is final critical habitat for this species. Your location is outside the critical habitat.
Species profile: https://ecos.fws.gov/ecp/species/4122
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Critical habitats

THERE ARE NO CRITICAL HABITATS WITHIN YOUR PROJECT AREA UNDER THIS OFFICE'S
JURISDICTION.
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USFWS National Wildlife Refuge Lands And Fish
Hatcheries

Any activity proposed on lands managed by the National Wildlife Refuge system must undergo a
'Compatibility Determination' conducted by the Refuge. Please contact the individual Refuges to
discuss any questions or concerns.

THERE ARE NO REFUGE LANDS OR FISH HATCHERIES WITHIN YOUR PROJECT AREA.
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Wetlands

Impacts to NWI wetlands and other aquatic habitats may be subject to regulation under Section
404 of the Clean Water Act, or other State/Federal statutes.

For more information please contact the Regulatory Program of the local U.S. Army Corps of
Engineers District.

Please note that the NWI data being shown may be out of date. We are currently working to
update our NWI data set. We recommend you verify these results with a site visit to determine
the actual extent of wetlands on site.

FRESHWATER FORESTED/SHRUB WETLAND
= PFO1A

FRESHWATER POND
= PUBGh

RIVERINE
= R4SBA

= R4SBC
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Resource Science Division
Missouri Department of Conservation P. 0. Box 180
. . Jefferson City, MO 65102
Natural Heritage Review Report Prepared by: Jordan Meyer
April 15, 2020 -- Page 1 of 4 NaturalHeritageReview@mdc.mo.gov
(573) 522 — 4115 ext. 3182

Tim Leaf Project type: | Bridge
Bartlett & West Location/Scope: | T45N R13W S16,21
Tim.Leaf@bartwest.com County: | Cole

Query reference: | High Point Road — Box Culvert Replacement

Query received: | 3/17/2020

This NATURAL HERITAGE REVIEW is not a site clearance letter. Rather, it identifies public lands and sensitive resources known to have been
located close to and/or potentially affected by the proposed project. On-site verification is the responsibility of the project. Natural Heritage records
were identified at some date and location. This report considers records near but not necessarily at the project site. Animals move and, over time, so do
plant communities. To say ‘there is a record” does not mean the species/habitat is still there. To say that “there is no record” does not mean a protected
species will not be encountered. These records only provide one reference and other information (e.g. wetland or soils maps, on-site inspections or surveys)
should be considered. Look for additional information about the biological and habitat needs of records listed in order to avoid or minimize impacts. More
information is at http./mdc.mo.gov/discover-nature/places-go/natural-areas and mdc4.mdc.mo.gov/applications/mofwis/mofwis_search1.aspx.

Level 3 issues: Records of federal-listed (these are also state-listed) species or critical
habitats near the project site:

Natural Heritage records indicate Federally Protected Bald Eagles (Haliaeetus lecucocephalus)
approximately 2.87 miles from the project area.

Bald Eagles: Bald Eagles (Haliaeetus leucocephalus) nest near streams or water bodies in the
project area. Nests are large and fairly easy to identify. While no longer listed as endangered, eagles
continue to be protected by the federal government under the Bald and Golden Eagle Protection Act.
Work managers should be alert for nesting areas within 1500 meters of project activities, and follow
federal guidelines at: https://www.fws.gov/midwest/eagle/permits/index.html if eagle nests are seen.

Missouri River: The Missouri River (together with its tributary mouths) is home to many aquatic
species of federal and state concern, including the federal-listed Pallid Sturgeon, and the state-listed
Lake Sturgeon, Flathead Chub, and others. The river’s banks and floodplain are places one might
encounter Gray Bats, Indiana Bats, and Bald Eagles. All these are sampled at points, but must be
assumed to be present in suitable habitats through extended river reaches.

+ Terrestrial projects that manage construction and include operation plans to avoid runoff of
sediment or pollutants are unlikely to affect the aquatic species.

+ Regulations enforced by other agencies to protect water quality and human health are
generally adequate to protect the needs of wildlife as well.

+ Projects that place fill in or discharge water to the river are subject to federal permits, and strict
observance of conditions required in those permits is important to minimize risk of damage to
endangered species.

See General Recommendations for additional information on ways to minimize impacts to aquatic
resources.

Pallid Sturgeon: Pallid Sturgeons (Scaphirhynchus albus, federal and state-listed endangered) are
big river fish that range widely in the Mississippi and Missouri River system (including parts of major
tributaries). Although Pallid Sturgeon are not expected to occur at the project site, any project that
impacts water quality should consider the possible impact to Pallid Sturgeon populations that occur in
downstream-connected rivers. See
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https://mdc.mo.gov/sites/default/files/downloads/Pallid%20Sturgeon.pdf for Best Management
Practices.

FEDERAL LIST species/habitats are protected under the Federal Endangered Species Act. Contact the U.S. Fish and Wildlife Service (101 Park Deville Drive Suite A, Columbia,
Missouri 65203-0007, 573-234-2132) for Endangered Species Act coordination and concurrence information).

Level 2 issues: Records of state-listed (not federal-listed) endangered species AND / OR
state-ranked (not state-listed endangered) species and natural communities of conservation
concern. The Department tracks these species and natural communities due to population
declines and/or apparent vulnerability.

Lake Sturgeon: Lake Sturgeon (Acipenser fulvescens) are widely distributed in North America. In
Missouri, they are found in the Mississippi and Missouri Rivers but have also been known to occur in
the larger tributaries of those two rivers. Lake Sturgeon are listed as either threatened or endangered
throughout most of its original range in the United States. Over-harvest appears to have been
responsible for the greatest decline in abundance of the Lake Sturgeon. Pollution and restriction of
migratory movements due to construction of dams have compounded the problems of over-
exploitation. Although Lake Sturgeon are not expected to occur at the project site, any project that
impacts water quality should consider the possible impact to Lake Sturgeon that occur nearby in
downstream-connected rivers. Best management for this species can be found at
https://mdc.mo.gov/sites/default/files/downloads/9547.pdf .

Flathead Chub: Flathead Chub’s (Platygobio gracilis, State-listed Endangered), historical range
included the entire length of the Missouri and Mississippi River to the Arkansas state line. Their
habitat can vary from turbid waters in swift currents to clear pools and small creeks. Although
Flathead Chub are not expected to occur at the project site, any project that impacts water quality
should consider the possible impact to Flathead Chub that occur nearby in downstream-connected
rivers. See https://mdc.mo.gov/sites/default/files/downloads/Flathead%20Chub.pdf for Best
Management Practices regarding this species.

Natural Heritage records indicate the following State-ranked species near the project area:

Scientific Name Common Name State Rank Proximity (miles)
Oenothera glaucifolia | Stenosiphon S2 1.44
Phlox bifida Bifid Phlox S1 4.10
Taxidea taxus American Badger S3 3.31

State Rank Definitions:

e S1: Critically imperiled in the state because of extreme rarity of or because of some factor(s)
making it especially vulnerable to extirpation from the state. Typically, 5 or fewer occurrence
or very few remaining individuals.

e S2: Imperiled in the state because of rarity or because of some factor(s) making it very
vulnerable to extirpation from the state. (6 to 20 occurrences or few remaining individuals).

e S3: Vulnerable in the state means this species is rare and uncommon, or found only in a
restricted range (even if abundant in some locations), or because of other factors making it
vulnerable to extirpation. Typically, 21 to 100 occurrences or between 3,000 and 10,000

individuals.
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e S4: Uncommon but not rare, and usually widespread in the nation or state. Possibly of long-
term concern. Usually more than 100 occurrences and more than 10,000 individuals.

e SU: Currently unrankable due to lack of information or due to substantially conflicting
information about status or trends.

There are no regulatory requirements associated with this status, but we encourage voluntary
stewardship for all these species to minimize the risk of further decline that could lead to listing

See http://mdc.mo.qov/145 for a complete list of species and communities of conservation concern.
STATE ENDANGERED species are listed in and protected under the Wildlife Code of Missouri (3CSR10-4.111).

General recommendations related to this project or site, or based on information about
the historic range of species (unrelated to any specific Natural Heritage records):

» Bridges: Streams in the area should be protected from soil erosion, water pollution and in-stream
activities that modify or diminish aquatic habitats. See link regarding
https://mdc.mo.gov/sites/default/files/downloads/page/Streams.pdf .
+ Avoid disturbance to stream banks and riparian areas. Channel modification, flow interruption

or bank modification should occur only in compliance with conditions established in permits
required under the federal Clean Water Act.

+ Grade and seed disturbed areas as soon as possible to minimize erosion. Native grasses and
wildflowers are recommended for plantings compatible with the local native landscape and
wildlife needs. Annuals like ryegrass may be combined with native perennials for quicker
green-up. Avoid aggressive exotic perennials such as Crown Vetch and Sericea lespedeza.

+ All temporary in-channel fills that could impound water should be culverted. Culverts should
(a) maintain at least six inches of water and (b) not create water velocities in excess of two feet
per second during average annual discharges. A drop between the downstream end of the
culverts and the downstream water surface should not occur at any time. Conditions provided
within the USACE Clean Water Act Section 404 permit, if required
(https://Iwww.nwk.usace.army.mil/Missions/Regulatory-Branch/Nation-Wide-Permits/ ), should
help minimize impacts to the aquatic organisms within the area.

+ Avoid work in the channel from March 15 until June 15, a time when many fish are spawning
and eggs need minimal disturbance.

» Conservation Opportunity Areas: The project is near the Manitou Bluffs Conservation
Opportunity Area.. COAs are key landscapes that represent the greatest opportunities for
sustainable conservation of the Missouri’'s diverse flora and fauna and the natural communities
they depend upon, including: grasslands (including prairie and savanna), glades, forests and
woodlands, wetlands, caves and karst, and rivers and streams. COAs have been identified based
on several factors, including the diversity and rarity of species and natural communities present,
and the comparative likelihood/importance of projects to maintain them in the area over
time. COAs have no regulatory role, but do reflect interest as a planning tool from multiple
government agencies, non-governmental organizations and citizen groups to facilitate
conservation in the area. Maintenance of high quality natural terrestrial and aquatic communities
will help provide important habitat for the COA’s biodiversity. Funding might be available to
manage for important habitats within the COA. Please contact Missouri Department of
Conservation for more information.

» Gray Bats: Gray Bats (Myotis grisescens, federal and state-listed endangered) occur in Cole
County and could occur in the project area, as they forage over streams, rivers, and reservoirs.

Prepared April 15, 2020; Leaf_Cole_Bridge - High Point Road - Box Culvert Replacement Page 3 of 4
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Avoid entry or disturbance of any cave inhabited by gray bats and when possible retain forest
vegetation along the stream and from the gray bat cave opening to the stream.

» Invasive exotic species are a significant issue for fish, wildlife and agriculture in Missouri. Seeds,
eggs, and larvae may be moved to new sites on boats or construction equipment, so inspect and
clean equipment thoroughly before moving between project sites.

+ Remove any mud, soil, trash, plants or animals from equipment before leaving any water body
or work area.

+ Drain water from boats and machinery that has operated in water, checking motor cavities,
live-well, bilge and transom wells, tracks, buckets, and any other water reservoirs.

+ When possible, wash and rinse equipment thoroughly with hard spray or HOT water (2140° F,
typically available at do-it-yourself carwash sites), and dry in the hot sun before using again.

» Karst: Cole County has known karst geologic features (e.g. caves, springs, and sinkholes, all
characterized by subterranean water movement). Few karst features are recorded in Natural
Heritage records, and ones not noted here may be encountered at the project site or affected by
the project. Cave fauna (many of which are species of conservation concern) are influenced by
changes to water quality, so check your project site for any karst features and make every effort to
protect groundwater in the project area.

» Northern Long-eared Bats occur in Cole County and could occur in the project area. Indiana
Bats (Myotis sodalis, federal and state-listed endangered) and Northern Long-eared Bats (Myotis
septentrionalis, federal-listed threatened) hibernate during winter months in caves and mines.
During the summer months, they roost and raise young under the bark of trees in riparian forests
and upland forests near perennial streams. During project activities, avoid degrading stream
quality and where possible leave snags standing and preserve mature forest canopy. Do not
enter caves known to harbor Indiana Bats and/or Northern Long-eared Bats, especially from
September to April.- If any trees need to be removed by your project, please contact the U.S.
Fish and Wildlife Service (Ecological Services, 101 Park Deville Drive, Suite A, Columbia,
Missouri 65203-0007; Phone 573-234-2132 Ext. 100 for Ecological Services) for further
coordination under the Endangered Species Act.

» Stormwater Structures: To minimize potential impacts to fish and wildlife, the use of structures
that allow adequate passage of sediment and aquatic organisms is recommended. This can be
accomplished by using an appropriately sized opening in the structure to fit to the stream channel
and volume of flow. Additionally, bottomless type structures or structures with a bottom that is set
below the existing stream bed grade to provide aquatic organism passage are recommended.

These recommendations are ones project managers might prudently consider based on a general understanding of species needs and landscape conditions. Natural Heritage records
largely reflect sites visited by specialists in the last 30 years. Many privately owned tracts have not been surveyed and could host remnants of species once but no longer common.
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' ARSI, Inc.

’ ENVIRONMENTAL & DEMOLITION CONTRACTORS
’ P.O. Box 105287, Jefferson City, MO 65110-5287
'll INCORPORATED 573.896.0222 ® www.arsi-mo.com

April 8, 2020
Bartlett & West

% Austin Johnson
1719 Southridge Dr # 100
Jefferson City, MO 65109

RE: Pre-Demolition Asbestos and Heavy-Metals Inspection, Cole County Box Culvert replacement,
BRO B0-26(24) on High Point Road. ARSI Job # 2099-7.

Austin:

At your request, ARSI conducted an asbestos & Heavy Metals Inspection of a box culvert located on
High Point Rd., Cole County, MO to identify asbestos (ACM) & heavy metals prior to its removal
and/or demolition by others.

Asbestos Inspection
An asbestos inspection was performed in order to comply with the EPA and MDNR NESHAP
regulations which require a “thorough” hazardous materials inspection prior to renovation or,
demolition, conducted by accredited inspector. William Allen, MDNR Asbestos Inspector #
7118031320MOIR11067 performed the asbestos inspection. The bridge was visually examined for
any suspected asbestos-containing materials. No suspect asbestos-containing materials were
present on the bridge. Therefore, no samples were collected or analyzed.

, Heavy Metals Inspection

Additionally, we were requested to perform an inspection for potential lead-painted surfaces that
may be on the bridge. Warren Prost performed the Lead Inspection, DHSS Inspector # 010409-
200106693. The bridge was visually examined for any suspected heavy-metal materials. No suspect
materials were present on the culvert. Therefore, no samples were collected or analyzed.

CLARIFICATIONS & LIMITATION OF INSPECTION
‘This inspection covered only those areas in the bridge that were exposed and /or physically
accessible to the inspector. Although reasonable effort was made to survey accessible suspect
materials, additional suspect but not-sampled materials could be in walls, in voids, or other
concealed areas. This was a non-destructive inspection. Enclosed with this document are copies of
site work sheets and MDNR certification of inspector performing the inspection. Thank you for the
opportunity of serving you in this capacity. Please call if you have any questions.

I{Inc
n Prost
ce President

MDNR Asbestos Inspector # 7118081619MOIR2582
DHSS Inspector # 010409-200106693
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CERTIFICATION NUMBER:
March 17, 2020 7118031320MOIR11067
THIS CERTIFIES
William Allen
William Allen HAS COMPLETED THE CERTIFICATION
3704 Christian Ridge - REQUIREMENTS FOR
Jefferson City, MO 65101 Inspector

approven: 03/18/2020 tramine pate: 03/13/2020
exrires:  03/18/2021 Aol 2 L

RE: Missouri Asbestos Occupation Certification Card

Enclosed is your certification card for Asbestos Inspector, as issued by the Asbestos Unit of the
Missouri Department of Natural Resources' Air Pollution Control Program.

Missouri Certification Number: 7118031320MOIR 11067
Course Training Date: March 13, 2020

Missouri Certification Approval Date: March 18, 2020
Missouri Certification Expiration Date: March 18, 2021

Note: p
o All Missouri-certified asbestos personnel must comply with the following statutes and
regulations:

o Sections 643.225 to 643.250, RSMo;

o 10 CSR 10-6.241 Asbestos Projects-Registration, Abatement, Notification, Inspection,
Demolition, and Performance Requirements; and

o 10 CSR 10-6.250 Asbestos Projects-Certification, Accreditation and Business Exemption
Requirements.

e To keep your occupation certification up-to-date, you must complete an annual refresher course
and submit a renewal application each year.

e In order to be eligible to renew your certification, you must successfully complete a refresher
course with a Missouri-accredited training provider within 12 months of the expiration date of
your current training certificate. If you exceed this grace period, you will be required to retake a
Missouri-accredited initial course in order to be eligible for Missouri certification.

To obtain a copy of the certification renewal application, or review regulations and requirements,
please visit our website at http://dnr.mo. gov/env/apcp/asbestos/index.htm.

If you have any questions please call the Air Pollution Control Program at 573-751-4817.

AIR POLLUTION CONTROL PROGRAM

e

Director of Air Pollution Control Program

o
2,0

A
Recycled paper
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STATE OF MISSOURI
DEPARTMENT OF HEALTH AND SENIOR SERVICES

LEAD OCCUPATION LICENSE REGISTRATION

 Issuedto:r

s fulfilled

Issuance Date: 4/9/2017 L
EXplI‘atIOIl Date: 4/9/%019 |
Llcense Number ‘01040 200106693

Randall W. Williams, MD, FACOG
Director
Department of Health and Senior Services

Lead Licensing Program, PO Box 570, Jefferson City, MO 65102
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Date: January 5, 2021

To: District Liaison Engineer, Design
MoDOT

SUBJECT: High Point Road, Cole County
High Point Road Bridge Improvements
Job No. BRO-B026(24)
Utility - Letter of Certification

LETTER OF CERTIFICATION
UTILITIES "STATUS"

This project is scheduled to be let on (insert date). Scope of work: The project includes
demolition of the existing box culvert and construction of a replacement culvert. There
will also be minimal roadwork in the vicinity of the culvert work. For the span of time
when the bridge is under construction the road will be closed. The utility status is as
follows:

No underground utilities are known to exist within the vicinity of the project.

An overhead line runs over the road in the vicinity of the project. No adjustment to the
utility is expected to be required to complete the work for this project. Cole County is not
obligated for any costs relative to work around the utility.

There will be no impacts to railroads as part of this project.

Based on the above information, utility work will not impact the road contractor’s
progress for this project. We recommend approval of the PS&E on this project.

Fig 136.9.6
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COle cou nty 5055 Monticello Road
Public Works Jefferson City, MO 65109-9182

Email: elandwehr@colecounty.org

Road and Bridge (573) 636-3614
Planning (573) 636-2084
Fax (573) 636-8389

RIGHT OF WAY CLEARANCE CERTIFICATION STATEMENT

DATE: January 5, 2021
TO: District Right of Way Manager
FROM: Eric Landwebhr, P.E.

Director of Public Works
Cole County, MO

SUBJECT: Each certification must contain the following:
Right of Way Clearance Certification
5/5/2020 Date of NEPA Clearance
Entire Project Entire Project or Partial Clearance
Cole County, MO Name of Sponsor
High Point Road Bridge Road or Project Name
Improvements
BRO-B026(24) Federal Project Number
STA. 158+58.00 Termini of the Entire Right of Way Project
N/A Termini of the Portion of Project Being Cleared

The above referenced city/county certifies the following: (Make all of the statements depending upon
type of acquisitions involved for project.)

X A. Right of Way Required - No Personal Property Moved - No Relocation
Assistance Required
1. We certify that all necessary right of way, easements and

access rights have been acquired in accordance with the
Titles 49 and 23 CFR.
2. Legal and physical possession of all parcels has been obtained.
3. The steps relative to relocation advisory assistance and
payments were not required.

B. Right of Way Required - Personal Property Moved - No Occupied
Improvements Acquired
1. We certify that all necessary right of way, easements and
access rights have been acquired in accordance with Titles
49 and 23 CFR.
2. Legal and physical possession of all parcels has been obtained.
3. Steps relative to relocation advisory assistance and payments as
required by 49 CFR, Part 24 have been taken (personal property
moved only).

Working Together to Serve



C. Right of Way Required - Personal Property Moved - Occupied
Improvements Acquired (If C applies or is checked, please fill out form

136.8.8a.

1. We certify that all necessary right of way, easements and
access rights have been acquired in accordance with Titles
49 and 23 CFR.

2. Legal and physical possession of all parcels has been obtained.

3. Steps relative to relocation advisory assistance and payments as
required by 49 CFR, Part 24 have been taken.

4, All individuals and families have been relocated to or offered

equivalent decent, safe and sanitary housing in accordance with
49 CFR, Part 24.
Parcel Acquisition Detail:

There were __1__ parcels on this project that required the acquisition of right of way, easements and/or
access rights.

There were parcels acquired by negotiation

There were ___1__ parcels acquired by donation.

There were parcels that were acquired by condemnation.

There were parcels settled administratively for an amount other than the approved offer.
There were parcels that were appraised and subsequently voided and not acquired.
There were parcels that were deleted from the project, if any.

(Please attach a written explanation as to why these parcels were deleted from the project)

Responsibility of Parcel Acquisition:

There were parcels that were acquired by MoDOT personnel.
There were ___1__ parcels that were acquired by Local Public Agency personnel.
There were parcels that were acquired by Contract Negotiator(s) on the MoDOT Roster.

Expenditure Detail

There was $ 0 spent on total Acquisition of land, realty rights, and improvements. (Please do
not include incidental expenses in this figure)

The Right of Way Manager in your District will review the parcel acquisition files and submit this
certification to Right of Way Central Office for final approval.

5o A oy

LPA Age('rfy Signature Date
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CONTRACT AGREEMENT

THIS AGREEMENT, made and entered into by and between the ,

(hereinafter referred to as the Owner) and
of , (herein referred to as the Contractor).

WITNESSETH: That for and in consideration of the acceptance of Contractor's bid and the award of this
contract to said Contractor by the Owner and in further consideration of the agreements of the parties herein contained,
to be well and truly observed and faithfully kept by them, and each of them, it is agreed between the parties as follows, to wit:

The Contractor at its own expense hereby agrees to do or furnish all labor, materials, and equipment called for in the proposal
designated and marked:

and agrees to perform all the work required by the contract as shown on the plans and specifications. The "Notice to

Contractor," "Plans," "Proposal," "Contract Bond," "Acknowledgment," “Notice to Proceed”, and all change orders are made a
part hereof as fully as set out herein.

It is understood and agreed that, except as may be otherwise provided for by "Job Special Provisions,”
“General Provisions," and "Supplemental Specifications," included in the Proposal, the work shall be done in accordance with
the most current "Missouri Standard Specifications for Highway Construction" and “Missouri Standard Plans for Highway
Construction”, including all revisions to these documents, which are part and parcel of this contract, and are incorporated in
this contract as fully and effectively as if set forth in detail herein.

The Contractor further agrees that it is fully informed regarding all of the conditions affecting the work to
be done, and labor and materials to be furnished for the completion of this contract, and that its information was secured by
personal investigation and research and not from any estimates of the Owner; and that it will make no claim against the
Owner by reason of estimates, tests, or representation of any officer, agent, or employees of the Owner.

The said Contractor agrees further to begin work not later than the authorization date in the Notice to

Proceed and to complete the work within the time specified in the proposal or such additional time as may be allowed by the
engineer under the contract.

The work shall be done to complete satisfaction of the Engineer of the Owner and, in case the Federal Government or any
agency thereof is participating in the payment of the cost of construction of the work, shall also be subject to inspection and approval
at all times by the proper agent or agents of such government agency.

The parties hereto agree that this contract in all things shall be governed by the laws of the State of Missouri.

The Contractor agrees that it will comply with all federal and state laws and regulations and local ordinances and that it will
comply and cause each of its subcontractors, if any, to comply with all federal and state laws and federal regulations and directives
pertaining to nondiscrimination against any person on the ground of race, color, religion, creed, sex, age, ancestry, or national origin
in connection with this contract, including procurement of materials and lease of equipment therefore, in accordance with the special
provisions on that subject attached hereto, incorporated in and made a part of the contract.

The Contractor expressly warrants that it has employed no third person to solicit or obtain this contract on its behalf, or to
cause or procure the same to be obtained upon compensation in any way contingent, in whole or in part, upon such procurement;
and that it has not paid, or promised or agreed to pay, to any third person, in consideration of such procurement, or in compensation
for services in connection therewith, any brokerage, commission, or percentage upon the amount receivable by it hereunder, and that
it has not, in estimating the contract price demanded by it, included any sum by reason of any such brokerage, commission, or
percentage, and that all moneys payable to it hereunder are free from obligation to other entities for services rendered, or supposed
to have been rendered, in the procurement of this contract. Contractor further agrees that any breach of this warranty shall constitute
adequate cause for the annulment of this contract by the Owner, and the Owner may retain to its own use from any sums due or to
become due hereunder an amount equal to any brokerage, commission, or percentage so paid, or agreed to be paid.
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Under penalty of perjury under the laws of the United States and/or false declaration under the laws of Missouri, and any
other applicable state or federal laws, the Contractor Signatory certifies that the Contractor and its officials, agents, and employees
have neither directly nor indirectly entered into any agreement, participated in any collusion or otherwise taken any action in restraint
of free competitive bidding in connection with this contract, and that the Contractor intends to do the work with its own bonafide
employees or subcontractors and did not bid for the benefit of another contractor.

The Owner agrees to pay the Contractor in the manner and in the amount provided in the said Standard Specifications and
Proposals.

IN WITNESS WHEREOF, the parties hereunto have hereunto set their hands and affixed their seals, this day of
,20_ .

[Cole County, Missouri], acting by and through the
[Cole County Public Works]

By

[Eric Landwehr, P.E., Director of Public Works]

ATTEST: (SEAL)

[Steve Korsmeyer, County Clerk]

Contractor Business Name

By

Authorized Contractor Signature

Printed Name of Signatory

ATTEST: (SEAL)

[ ,Secretary]
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CONTRACT BOND

KNOW ALL MEN BY THESE PRESENTS: That we

as principle, and

as surety, are held and firmly bound unto the COUNTY OF COLE, MISSOURI in the
penal sum of:

DOLLARS (% ) as the same may be increased by any and all changes in or additions to said contract

which may hereafter be made, lawful money of the United States, to be paid to the said COUNTY OF COLE, MISSOURI or to its
certain

agents, attorneys, assigns, or to the COLE COUNTY PUBLIC WORKS, for which sums of money, well and truly to
be paid, we bind ourselves, our heirs, successors, assigns, executors, and administrators, jointly and severally, firmly by these

presents.

SEALED with our seals and dated
The condition of this obligation is such that

WHEREAS, the said bounden principal has entered into a certain contract with the COUNTY OF COLE,
MISSOURI

acting by and through the COLE COUNTY PUBLIC WORKS, said contract being marked.

a copy of said contract being hereto attached and made a part hereof and bearing date of

NOW, THEREFORE, if the said principal shall comply with and fulfill all the conditions of said contract,

including those under which principal agrees to pay the prevailing hourly rate of wages for each craft or type of workman required
to execute the contract in the locality as determined by State and Federal authority, as applicable, or by final judicial determination,
and properly and promptly complete the work in accordance with the provisions of said contract, plans and specifications without
any hidden defects, and furnish all the labor and materials required by said contract, and any and all changes in, or additions to said
contract, which may hereafter be made, and shall perform all the undertakings stipulated by said bounden principal to be performed
and within the time mentioned in said contract, or within any additional time granted by the COUNTY OF COLE, MISSOURI, which
may be granted without notice to or consent from the surety, and shall pay for all materials, lubricants, fuel, coal and coke, repairs on
machinery, groceries and foodstuff, equipment and tools consumed or used in connection with the construction of such work, and all
insurance premiums, both compensation, and all other kinds of insurance, on said work, and for all labor performed in such work,
whether by subcontractor or claimant in person or by its employee, agent, servant, bailee, or bailor, then this to be void; otherwise it
shall be and remain in full force and effect.
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ATTEST: (SEAL)
Secretary
ATTEST: (SEAL)

Principal
By
Title

Surety
By
Title

Address — Agent or Broker

Street

City

Name and Street Address of Agent to Whom Al
Correspondence Should be Directed Relating to
Contract and Bond.

Name

Street

City, State

2 of 2)
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CONTRACTOR’S ACKNOWLEDGEMENT

1. Form to be used if Contractor is an individual.
State of )
) ss.
County of )
On this day of , 20 , before me personally
appeared , to me known to be the person described in and who

executed the foregoing proposal, contract agreement, and bond, and being first duly sworn, acknowledged
that he/she executed the same as his/her free act and deed.

Witness my hand and seal at : , the day and year first

above written.

(SEAL)
Notary Public

My commission expires , 20

2. Form to be used if Contractor is a partnership or unincorporated company.
State of )

) ss.

County of )

On this day of , 20 , before me personally
appeared , to me known to be the person described

in and who executed the foregoing proposal, contract agreement, and bond, and being first duly sworn,
acknowledged that he/she executed the same as the free act and deed of the partnership or company, and
stated that all of the members of the partnership or company are correctly shown in the proposal.

Witness my hand and seal at , , the day and

year first above written.

(SEAL)

Notary Public

My commission expires , 20

Design Form C-1
lof2
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3. Form to be used if Contractor is a corporation

State of )
) ss.
County of )
On this day of , 20 , before me appeared
, to me personally known, who being
by me duly sworn, did say that he/she is the of

(the Contractor) and that the seal affixed to the foregoing

agreement and contract bond is the corporate seal of said corporation, and that the foregoing proposal,
contract agreement, and contract bond were signed and sealed in behalf of said corporation by authority
of its board of directors, and he/she acknowledges said instruments to be the free act and deed of said
corporation.

Witness my hand and seal at , ,

the day and year first above written.

(SEAL)

Notary Public

My commission expires , 20

Design Form C-1
20f2
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SUBCONTRACTOR CERTIFICATION REGARDING AFFIRMATIVE ACTION

Project:
Job No.
Route:

County:

Certification Regarding Affirmative Action and Equal Opportunity: The bidder
(prospective prime contractor) or proposed subcontractor certifies:

1. Affirmative Action Program: That it has developed and has on file at each
of its establishments affirmative action programs pursuant to 41 CFR Part
60-2.

2. Equal Opportunity Clause: That it has participated in a previous contract

or subcontract subject to the equal opportunity clause set forth in 41 CFR
Part 69-1.4 and executive order no. 11246.

3. Compliance Reports: That it has filed with the Joint Reporting
Committee, the Director of the Office of Federal Contract Compliance
Programs and his designate, or the Equal Employment Opportunity
Commission, all reports due under the applicable filing requirements
contained in 41 CFR Part 60-1.

If the text of the certification above is incorrect, the bidder or subcontractor making the
certification shall correct it below:

NOTE: This certification applies to and must be executed by each bidder (prospective prime
contractor) or proposed subcontractor if its proposed contract or subcontract on this project will
equal or exceed $10,000 or that contractor or subcontractor has contracts or subcontracts on
federally assisted projects in any 12-month period which have or can reasonably be expected to
have, an aggregate total value exceeding $10,000 41 CFR Part 60-1.5(a)(1). Itis a duty and
contract obligation of the prime contractor to insure that each of its subcontractors, which meet
this criterion, executes and submits to the commission this certification also.

Company

By:

Date:

Title

Fig. 136.9.2 Subcontractor Certification Regarding Affirmative Action Revised 01-01-09
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Road and Bridge (573) 636-3614 CO le county 5055 Monticello Road

Workin, e
Planning (573) 636-2084 ’f’ogfé,”ff Public Works Jefferson City, MO 65109-9182
Fax (573) 636-8389 Ny Email: elandwehr@colecounty.org

Local Public Agency (LPA)
Certification of Plans, Specifications & Estimate (PS&E)

For Federal-aid project BRO-B026(24) High Point Road Bridge Improvements administered by Cole
County, Missouri the undersigned hereby certifies the following, to the best of his or her knowledge and
belief, on behalf of:

1. The undersigned is hereby certifying that the Specifications (including technical specifications
and job special provisions) and Standard Plans for the above mentioned project are in full
compliance with all applicable Federal and State Laws, including but not limited to 23 CFR.

2. The undersigned will also carry out this project in accordance with applicable Federal and State
policies and guidelines as set forth in Missouri’s Local Public Agency Manual found on MoDOT’s
website.

3. The undersigned will also enforce compliance with the above mentioned laws, regulations,

policies and guidelines by its consultants, contractors, and subcontractors.

4, The undersigned is hereby certifying that above mentioned project has been developed
according to: (check all that apply)

B4 Missouri Standard Specifications for Highway Construction, current edition
¥ Missouri Standard Plans for Highway Construction, current edition

O Other (list out all that apply):

SIGNED:
2’;% Kl [-8-2/
Signature of LPA Responsible Person in Charge Date

Eeve Landwehe

Typed Name of LPA Responsible Person in Charge

D IrecTo -
Title of LPA Responsible Person in Charge

Working Together to Serve
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Fig. 136.7.3--STRUCTURAL INVENTORY AND APPRAISAL SHEET

COUNTY Cole BRIDGE NO. 1600151 ROUTE High Point Road
REV 12/21/2011
IDENTIFICATION AGE AND SERVICE NAVAGATION DATA
1 State MISSOURI 19 By-Pass. Detour Length............ 38 Navagation Control : NA [ Jes [Jo
2 Hwy District 29 27 Year Built..................... 39 - Vertical Ft.
3 County 51 28 Lanes on Str. 2 Under 40 - Horizontal Ft.
4 Place 0 29 ADT on Str. 30 Year 111 Pier Protection (For Navagation):
5 Inventory Rt€.  1a00000000 on || Under CODE 116 Vert-Lift Br.Nov. Min Vert.Clear. Ft.
6 Features Intersected = Meadows Creek 42 Type Service.........cccceeuuenn.
106 Year Reconstructed.......... 2021 CLASSIFICATION
7 Facility Carried High Point Road 109 Truck ADT on Str. (percent).....
8 Structure No. 16001511 GEOMETRIC DATA 20 Toll Status 3
9locaton S 16 T 45N R 13W |10 Inventory Rte. Min. Vert. Clear. 99 Ft 9 In]  1-Toll Bridge 2 - On Toll Rd.
11 Milepoint................... . 32 Appr. Rdwy. Width W/Sh'ld. _0 _Ft 3 - 0On Free Rd. 4 - Interstate Toll, S.A.
16 Latitude...... 38 D 38 M S Includes stabilized all weather shid. 5-Toll Br., S. A.
17 Longitude.. 91 D 21 M S (State System) 21 Maintain 02
98 Border Bridge State Includes shid. with same surface as rdwy. 22 Owner Cole County Public Works
% Responsibility (Non-State Off-System) 26 Functional 19
99 Border Br. Str. No. 33 Br. Median: 0 0-None 1-Open |37 Historical Significance _
STRUCTURE TYPE AND MATERIAL 2 - Closed Median (No Barrier) (To be completed by Main Office)
CODE 3 — Closed/Non-Mountable Barriers 100 Defence Hwy. (To be completed by M.O.)
43 Structure Type-Main................. 1(1)9| 34 SKkew.....coevveniiiiiiiiinenns 29 Deg. 101 Parallel Structure: N R-Rt. L- Lt.
44 -Approach.................... 35 Struct. Flared |:|Yes 0 "N- None
45 Number of Spans-Main N/A 47 Total Horiz. Clear......... 99 . 9 Ft. |102 Direction Traffic. 2 0- No Hwy. Tr. 1-1 Way
46 -Approach N/A 48 Max. Span Length o0 T R 2 -2 Way “3-1LaneBr.2 Way Tr.
107 Deck Structure Type: N 49 Structure Length 28.67 Ft. 103 Temporary Structure DYes No
1-Conc. CIP 2-Conc. P/C Panels 50 Sidewalk/Curb Lt 0 0 . OFtRt0 0 . O Ftl104 Highway System: 0
3-Open Grating  4-Closed Grating 51 Br. Width (Curb-Curb)_ - 247 Ft._ 0-NotonNHS 1-0On
5-Steel Plate 6-Corr. Steel 52 Deck Width (Out-Out) 0. 0Ft 110 Designated Nat. Network: 0
7-Aluminum 8-Timber 53 Vert. Clearance Over Deck 99 Ft 9 In. 1-Yes 0-No
9-Other N-Not Applicable 54 Under Clear.-Vert.:Ref : 99 Ft 9 In. [112NBIS Bridge Length: Y
[ ] Check if Post Tensioned Concrete 55 -Lateral-Right: Ref N _ 0. Ft Y - Yes N - No
56 Left............ R
108 WEARING SURFACE / PROTECTIVE SYSTEM
108A Type of Wearing Surface 8 108B Type Member 0 108C Type of Deck Protection 0
1-Concrete 2-Intergal Concrete * 1-Built - up 2-Preformed Fabric 1-Epoxy Coated Reinforcing  2-Galvanized Reinforcing
3-Latex Concrete  4-Low Slump Concrete 3-Epoxy 8-Unknown 3-Other Coated Reinforcing 4-Cathodic Protection
5-Epoxy Overlay 6-Bituminous  *Separate layer of 9-Other 0-None 5-Polymer Impregnated 7-Internally Sealed
7-Timber 8-Gravel concrete added but N-Not Applicable (applies only to 8-Unknown 9-Other
9-Other 0-None not latex modified, structures with no deck) 0-None N-Not Applicable (applies only to
N-Not Applicable (applies only to low slump, etc. structures with no deck)
structures with no deck)
CONDITION Rating
Material Condition Analysis (9-0 or N)
58 Deck N
59 Superstructure N
60 Substructure N
61 Channel & Channel Protection 8

62 Cuverts 8

APPRAISAL
71 Waterway Adequacy (See Table) 72 Approach roadway Alignment (See Manual)
36 Traffic Safety Features 0 Bridge Rail 0  Transition 0  Approach Guard Rail 0  Approach Rail Terminal
0-Does not meet Standards 1-Meets Standards N-Not Applicable
LOAD RATING AND POSTING
31 Design Load HL-93  Engr. Firm Bartlett & West Name of Engineer  Tim Leaf P.E. No. 2012000778
41 Structure Open, Posted or Closed to Traffic A A-Open, No Restrictions B-Open, Posting Recommended
D-Open, Temporary Shoring E-Open, Temporary Structure G-New Structure Not Open
K-Closed P-Posted R-Posted, Other Than Load Capacity
64 Operating Rating 1.37 66 Inventory Rating 1.06

70 Bridge Posting: (To be completed by Central Office) Approval posting (To be complet&&l@ﬁ(ﬁbﬂgal Office)




Fig. 136.7.3--STRUCTURAL INVENTORY AND APPRAISAL SHEET

SCOUR EVALUATION REV 12/21/2011
113 Scour Critical Bridge: 6
Bridge Not Over Waterway Code N Stable, but Action Required Code 4
Bridge Foundation Above Flood Level 9 Bridge Scour Critical, Foundation Unstable 3
Bridge Foundation Stable 8 Bridge Scour Critical, Immediate Action Required 2
Previous Problem Corrected 7 Bridge Scour Critical, Failure Imminent - Close 1
Scour Calculation/Evaluation Not Made 6 Bridge Scour Critical, Bridge Has Failed and Closed 0
Scour Within Footing Or Pile Limits 5
Type of Scour Evaluation N C-Calculated O-Observed N- None
- H H
PROPOSED IMPROVEMENTS (To Be Completed By Central Office On Bridges
Which Qualify For Federal Aid Only)
75 Type of Work
76 Improvement Length - Structure Ft.
94 Bridge Improvement Cost............... $ , ,000. 95 Roadway Improvement Cost $ , ,000.
96 Total Project Cost...............uvvv..... $ , ,000. 97 Year of Improvement Cost Estimate.............. 120
114 Future ADT......ooveiiieennee. 115 Year of Future ADT.......covviiiiiiiiiiiieeens 20
INSPECTIONS
91 Designated Frequency............c.ccoeoviiiiiienn,
90 Inspection Date M
M D Y 93 Critical Feature Inspection Date:
93 Critical Feature Inspection TYPE M D Y

(To be completed by C.O.) A) Fracture Critical Detail
B) Underwater Inspection
YIN (Months) C) Other Special Inspection

A) Fracture Critical Detail
B) Underwater Inspection
C) Other Special Inspection

Type of Underwater Inspection
D = Dive
W = Wade
Y = Dry

Type of Fracture Critical Inspection
C = Comprehensive
M = Most Fracture Critical Member

GENERAL




REV 12/21/2011

Fig. 136.7.5--L.oad Rating Summary Sheet
Load and Resistance Factor Rating Method

LPA:

Cole County

Consultant Firm:

Bridge Number: .

1600151

Engineer of Record:

Project Number:

BRO-B026(24)

Rating Date:

Design Load Ratings

HL93-Inventory
HL93-Operating

HS20-Inventory
HS20-Operating

Legal Load Ratings

MOH20-Posting
MO3S2-Posting
MOS-Operating

Controlling
Member

Bott. Slab 1
Bott. Slab 1

Top Slab
Top Slab

Controlling
Member

Top Slab 1
Top Slab 2
Top Slab 2

Rating
Location

40%
40%

over Int. Wall

over Int. Wall

Wearing Surface Thickness:

Controlling Rating

Load Factor
Flexure 1.06
Flexure 1.37
Flexure 1.08

Flexure 1.81

Bartlett & West

Tim Leaf

10/15/2020

N/A

Rating Controlling Rating
Location Load Factor
40% Flexure 2.12
7% Shear 2.49
60% Flexure 2.32
ST
\\\\\\ !/ //
\\\\\\ '\% /OE ) M/ S L?O//// 2
< 7/ TIMOTHY D. “ =
= LEAF \ -
= NUMBER =
= \ PE-2012000778 / & =
///OX‘ N - g’*’\\\
28 TN
AL TYRAN
SN
THIS SHEET HAS BEEN
SIGNED, SEALED AND DATED
ELECTRONICALLY.

Sealed 10/15/2020
Bartlett & West
Certificate of Authority No. 000167
(Engineering)

Tonnage
Value

39
65

Tonnage
Value

49
106
85
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