

**ADDENDUM No. 1**

**HIGH POINT ROAD**

**BRO-B026(24)**

**COLE COUNTY DEPARTMENT OF PUBLIC WORKS**

**April 22, 2021**

**Notice is hereby given to bidders** that in reference to the subject project, the following modifications shall be noted. All other aspects of the Contract Documents remain in full force and effect.

**NOTICE TO CONTRACTOR CHANGES**

The following changes have been made to the Notice to Contractors. **A revised Notice to Contractors page of the bid manual is attached.**

- Section (3) Period of Performance
  - Completion Date: November 1, 2021

**JOB SPECIAL PROVISIONS CHANGES:**

The Bidder shall replace the following Job Special Provisions with the ones listed below, changes are denoted with underline. **A revised page 8 of the JSPs is attached.**

G. **TIME FOR COMPLETION OF WORK**

**1.0 Description.** Completion of this contract shall be in accordance with Sec. 108.7 and will be administered on a completion date as well as a calendar days basis.

**1.1** For the entirety of this project, Sec. 108.8.1.3(a) shall not apply.

**1.2** Regardless of when the work is begun on this contract, all work shall be completed on or before the date specified below. Completion by this date shall be in accordance with the requirements of Sec. 108.7.

**Completion Date: November 1, 2021**

**2.0 Closure Days.** High Point and King's Chapel Roads may not be closed to traffic more than the number of calendar days listed below.

**Closure Days = 50**

**3.0** Should the contractor, or in case of default, the surety, fail to complete the work within the above specified calendar days or the completion date, whichever occurs first, a deduction of the amount shown below will be made for each day that the contract remains uncompleted in accordance with the requirements of Sec. 108.8. These damages are in addition to any other damages as specified elsewhere in this contract.

**Liquidated Damages per Day: \$700.00**

**DOCUMENTS ATTACHED FOR REFERENCE**

Updated Notice to Contractors page 1  
Updated Job Special Provisions page 8

**BARTLETT & WEST, INC.**

Austin Johnson, P.E.  
Project Manager

Enclosures



*Austin Johnson* 2/22/2021

## NOTICE TO CONTRACTORS

Sealed bids, addressed to Cole County Public Works, 5055 Monticello Road, Jefferson City, MO 65109 for the proposed work will be received by the Cole County Public Works Department until 9:00 A.M. (prevailing local time) on November 2<sup>nd</sup>, 2020, at the office of the Cole County Public Works Department, and at that time will be publicly opened. Bids should be delivered to: Cole County Public Works, 5055 Monticello Road, Jefferson City, MO 65109.

- (1)     **PROPOSED WORK:** The proposed work, hereinafter called the work, includes:

Work will consist of removal and replacement of a reinforced concrete box culvert and replacing and/or repairing adjacent pavement. Items of work will consist of, but not necessarily be limited to, asphalt paving, concrete work, temporary traffic control, erosion control and signage and guardrail installations.

(2)     **COMPLIANCE WITH CONTRACT PROVISIONS:** The bidder, having examined and being familiar with the local conditions affecting the work, and with the contract, contract documents, including the current version of the Missouri Highways and Transportation Commission's "Missouri Standard Specifications for Highway Construction," and "Missouri Standard Plans for Highway Construction", their revisions, and the request for bid, including appendices, the special provisions and plans, hereby proposes to furnish all labor, materials, equipment, services, etc., required for the performance and completion of the work. All references are to the Missouri Standard Specifications for Highway Construction, as revised, unless otherwise noted.

The following documents are available on the Missouri Department of Transportation web page at [www.modot.mo.gov](http://www.modot.mo.gov) under "Business with MoDOT" "Standards and Specifications". The effective version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications

Supplemental Revisions to Missouri Standard Plans  
For Highway Construction

These supplemental bidding documents contain all current revisions to the bound printed versions and have important legal consequences. It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this project.

Please note that within the above-listed documents, the term "Commission" shall be replaced with the term, "Cole County Public Works", and the term "Engineer" is a reference to the Engineer of Record from Bartlett & West

The contracting authority for this contract is Cole County Public Works.

(3)     **PERIOD OF PERFORMANCE:** If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at such rate and in such manner as, in the judgment of the engineer, is necessary for the completion of the work within the time specified as follows in accordance with Sec 108:

Calendar Days: 65  
Completion Date: November 1, 2021

(4)     **LIQUIDATED DAMAGES:** The bidder agrees that, should the bidder fail to complete the work in the time specified or such additional time as may be allowed by the engineer under the contract, the amount of liquidated damages to be recovered in accordance with Sec 108 shall be as follows:

Liquidated damages per day \$ 700

January 2021

JOB SPECIAL PROVISIONS

---

**2.2** The contractor shall notify enforcement and emergency agencies before the start of construction to request their cooperation and to provide coordination of services when emergencies arise during the construction at the project site. When the contractor completes this notification with enforcement and emergency agencies, a report shall be furnished to the engineer on the status of incident management.

**3.0 Basis of Payment:** No direct pay will be made to the contractor to recover the cost of the communication equipment, labor, materials or time required to fulfill the above provisions.

G. TIME FOR COMPLETION OF WORK

**1.0 Description.** Completion of this contract shall be in accordance with Sec. 108.7 and will be administered on a completion date as well as a calendar days basis.

**1.1** For the entirety of this project, Sec. 108.8.1.3(a) shall not apply.

**1.2** Regardless of when the work is begun on this contract, all work shall be completed on or before the date specified below. Completion by this date shall be in accordance with the requirements of Sec. 108.7.

**Completion Date: November 1, 2021**

**2.0 Closure Days.** High Point and King's Chapel Roads may not be closed to traffic more than the number of calendar days listed below.

**Closure Days = 50**

**3.0** Should the contractor, or in case of default, the surety, fail to complete the work within the above specified calendar days or the completion date, whichever occurs first, a deduction of the amount shown below will be made for each day that the contract remains uncompleted in accordance with the requirements of Sec. 108.8. These damages are in addition to any other damages as specified elsewhere in this contract.

**Liquidated Damages per Day: \$700.00**

H. PRE-CONSTRUCTION CONFERENCE

**1.0** Prior to starting work, a pre-construction conference will be held to discuss the project, it's scheduling and it's coordination with the work of others. It is expected that this conference will be attended by representatives of the Owner, the Engineer, the Contractor and his Subcontractors, and the Utilities, as well as representatives of any other affected agencies which the Owner may wish to invite.

**1.1** It shall be required that all of the contractor's designated foremen that will oversee field operations of the project will attend the conference.

**1.2** The work schedule specified in the Instructions to Bidders will be submitted at the conference.