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 ADVERTISEMENT FOR BIDS 
 
 

NOTICE TO BIDDERS 
 
SEALED PROPOSALS for the Cole County Asphalt Overlay Program, consisting of: 
 

2026 ASPHALT OVERLAY PROGRAM 
Project No. 2026-501-1 

 
WILL be received and opened publicly at the office of Cole County Commission, 
Courthouse Annex, Room 200, 311 East High Street, Jefferson City, Missouri  65101 at  
 

9:00 A.M. on Friday, April 24, 2026 
 
Any and all bids received after the time specified above will be returned unopened. 
 
The proposed work includes cold milling existing asphalt and concrete pavements and 
placement of new asphalt throughout the County. 
 
Plans and specifications may be viewed and downloaded online in the bids section at 
www.colecounty.org. A hard copy of the plans and specifications will not be provided. All 
contractors wishing to bid on this project shall submit the plan holder contact information 
form found in the specifications to ccpwprojects@colecounty.org prior to the bid opening. 
 
The Owner reserves the right to reject any and all bids and to waive informalities therein, 
to determine the lowest and best bid and to approve the bond. E.O.E. 
 
News Tribune:  03/29/26; 04/05/26 and 04/12/26 
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NOTICE TO BIDDERS 
 
Sealed proposals will be received at the office of the Cole County Commission, 
Courthouse Annex, Room 200, 311 East High Street, Jefferson City, Missouri, 65101, 
until 9:00 A.M., Friday, April 24, 2026. The bids will be opened and read aloud at the 
Cole County Commission, Courthouse Annex, Room 200, 311 East High Street at 9:00 
A.M. on that same day. 
 
The proposed work includes cold milling existing asphalt and concrete pavements and 
placement of new asphalt throughout the County for: 
 

2026 ASPHALT OVERLAY PROGRAM 
PROJECT NO. 2026-501-1 

 
All equipment, material, and workmanship must be in accordance with the plans, 
specifications, and contract documents on file with the Director of Cole County Public 
Works, 5055 Monticello Road, Jefferson City, Missouri 65109. 
 
Plans and specifications may be viewed and downloaded online in the bids section at 
www.colecounty.org. A hard copy of the plans and specifications will not be provided. All 
contractors wishing to bid on this project shall submit the plan holder contact information 
form found in the specifications to ccpwprojects@colecounty.org prior to the bid opening. 
 
All wages paid for work under this contract shall comply with requirements of the 
prevailing wage law of the State of Missouri, Section 290.210 through 290.340, RSMo. 
1986. 
 
A certified check on a solvent bank or a bid bond by a satisfactory surety in an amount to 
five percent (5%) of the total amount of the bid must accompany each proposal. 
 
A one-year Performance and Guarantee Bond is required. 
 
The County reserves the right to reject any or all bids and to waive informalities therein 
to determine which is the lowest and best bid and to approve the bond. 
 

COUNTY OF COLE 

 
Mattheuw Prenger, P.E. 
County Engineer 
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INSTRUCTIONS TO BIDDERS 
 
2-1  Scope of Work 
 
The proposed work includes cold milling existing asphalt and concrete pavements and 
placement of new asphalt throughout the County. 
 
2-2  Inspection of Plans, Specifications, and Site of Work 
 
The bidder is required to examine carefully the site of the proposed work, the proposal, 
plans, specifications, supplemental specifications, special provisions, and contract forms 
before submitting a proposal. 
 
2-3  Interpretation of Contract Documents 
 
If the bidder has any questions which arise concerning the true meaning or intent of the 
Plans, Specifications, or any part thereof, which affect the cost, quality, quantity, or 
character of the project, he shall request in writing that an interpretation be made and an 
addendum be issued by the Engineer, which shall then be delivered to all bidders to whom 
Plans and Specifications have been issued. Failure to have requested an addendum 
covering any questions affecting the interpretations of the Plans and Specifications shall 
not relieve the Contractor from delivering the completed project in accordance with the 
intent of the Plans and Specifications to provide a workable project. 
 
2-4  Qualifications of Bidders 
 
The County of COLE may make such investigations as deemed necessary to determine 
the ability of the bidder to perform the work and the bidder shall furnish to the County of 
COLE all such information and data for this purpose as the County of COLE may request. 
The County of COLE reserves the right to reject any bid if the evidence submitted by the 
bidder or investigation of such bidder fails to satisfy the County of COLE that such bidder 
is properly qualified to carry out the obligations of the Contract and to complete the work 
contemplated therein. 
 
2-5  Equivalent Material 
 
Wherever definite reference is made in these Specifications to the use of any particular 
material or equipment, it is to be understood that any equivalent material or equipment 
may be used which will perform adequately the duties imposed by the general design, 
subject to the approval of the Engineer. 
 
2-6  Bid Security 
 
Each bid must be accompanied by a certified check or bid bond made payable to the 
County of COLE for five percent (5%) of the amount of the bid. Bid securities will be 
returned after award of contract except to the successful bidder. 
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Should the successful bidder or bidders fail or refuse to execute the bond and the contract 
required within ten (10) days after he has received Notice of Acceptance of his bid, he 
shall forfeit to the County of COLE as liquidated damages for such failure or refusal, the 
security deposited with his bid. 
 
2-7  Preparation of Bids 
 
Bid must be made upon prescribed forms attached at the back of these Specifications. 
Only sealed bids will be considered, all bids otherwise submitted will be rejected as 
irregular. 
 
Do NOT include federal excise tax or sales and use taxes in the bid prices. This project 
will be a SALES TAX EXEMPT project. A copy of the federal tax exemption certificate 
will be furnished if required. 
 
All blank spaces in the bid must be filled in and no change shall be made in the 
phraseology of the bid or addition to the items mentioned therein. Any conditions, 
limitation, or provisions attached to bids will render them informal and may be considered 
cause for their rejection. 
 
2-8  Prices 
 
The price submitted for each item of the work shall include all cost of whatever nature 
involved in its construction, complete in place, as described in the Specifications. 
 
2-9  Addenda 
 
Addenda may be issued on this project at any time up to 24 hours prior to the bid date 
and time. Occasionally an addendum may contain information that could affect a 
contractor’s bid. It shall be the responsibility of the contractor to verify if any addenda 
have been issued prior to submitting their bid. The County assumes no liability if a 
contractor fails to incorporate addenda into their bid. 
 
2-10  Approximate Quantities 
 
In cases where any part or all of the bidding is to be received on a unit price basis, the 
quantities stated in the bid will not be used in establishing final payment due the 
successful Contractor. The quantities stated on which unit prices are so invited are 
approximate only and each bidder shall make his own estimate from the plans of the 
quantities required on each item and calculate his unit price bid for each item accordingly. 
Bids will be compared on the basis of the number of units stated in the bid and awarded 
accordingly. Such estimated quantities, while made from the best information available, 
are approximate only. In addition, the estimated quantities are contingent on current 
budget projections and the County reserves the right to underrun or overrun as 
necessary. 
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Payment on the Contract will be based on the actual number of units installed on the 
completed work. 
 
2-11  Lump Sum Items 
 
Payment for each lump sum item shall be at the lump sum bid for the item, complete in 
place, and shall include the costs of all labor, materials, tools, and equipment to construct 
the item as described herein and to the limits shown on the Plans. 
 
2-12  Submission of Bids 
 
The Bid and the Bid Security guaranteeing the same shall be placed in a sealed opaque 
envelope and marked 2026 ASPHALT OVERLAY PROGRAM – PROJECT NO. 2026-
501-1. The envelope shall be clearly marked with the project name, project number, and 
the bidder’s name and address. 
 
2-13  Alternate Bids 
 
In making the award if alternate bids have been requested, that alternate bid will be used 
which will be to the best interest of the County of COLE. 
 
2-14  Withdrawal of Bids 
 
If a bidder wishes to withdraw his bid, he may do so before the time fixed for the opening, 
without prejudice to himself. No bidder may withdraw his bid for a period of ninety (90) 
days after the scheduled closing time for the receipt of bids. 
 
2-15  Right to Reject Bids 
 
The County of COLE reserves the right to reject any or all bids, to waive any informality 
in the bids received, or to accept the bid or bids that in its judgment will be for the best 
interest of the County of COLE. 
 
2-16  Award of Contract 
 
If within ten (10) days after he has received Notice of Acceptance of his bid, the successful 
bidder or bidders shall refuse or neglect to come to the office of the Director of Public 
Works and to execute the Contract and to furnish the required Contractor's Bond, properly 
signed by the Contractor and the Surety or Sureties satisfactory to the County of COLE 
as hereinafter provided, the bidder or bidders shall be deemed to be in default and shall 
forfeit the deposit. 
 
2-17  Performance Bond, Payment and One Year Guarantee Bond 
 
A Performance, Payment and One Year Guarantee Bond in an amount equivalent to one 
hundred percent (100%) of the Contract price, must be furnished and executed by the 
successful bidder or bidders, this bond to be in the form contained in this Contract. 
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The Surety shall be a corporate Surety Company or companies of recognized standing 
licensed to do business in the State of Missouri and acceptable to the County of COLE. 
 
2-18  Indemnification and Insurance 
 
The Contractor agrees to indemnify and hold harmless the County and the Engineer from 
all claims and suits for loss of or damage to property, including loss of all judgments 
recovered therefore, and from all expense in defending said claims, or suits, including 
court costs, attorney fees, and other expense caused by any act or omission of the 
Contractor and/or his subcontractors, their respective agents, servants, or employees. 
 
Certificate of Insurance 
 
The Contractor shall be required to provide the County of COLE with a "Certificate of 
Insurance." 
 
2-19  Bid Security Returned to Successful Bidder 
 
Upon the execution of the Contract and approval of Bond, the Bid Security will be returned 
to the bidder unless the same shall have been presented for collection prior to such time, 
in which case the amount of the deposit will be refunded by the County of COLE. 
 
2-20  Nondiscrimination in Employment 
 
Contracts for work under this bid will obligate the Contractor and subcontractors not to 
discriminate in employment practices. 
 
2-21  Prevailing Wage Law 
 
The principal contractor and all subcontractors shall pay not less than the prevailing wage 
hourly rate for each craft or type of workman required to execute this contract as 
determined by the Department of Labor and Industrial Relations of Missouri, pursuant to 
Sections 290.210 through 290.340, RSMo. 1986. (See Determination herewith included 
in Section 5.) 
 
2-22  Guarantee 
 
The Contractor guarantees that the equipment, materials, and workmanship furnished 
under this contract will be as specified and will be free from defects for a period of one 
(1) year from the date of final acceptance. In addition, the equipment furnished by the 
Contractor shall be guaranteed to be free from defects in design. 
 
Within the guarantee period and upon notification of the Contractor by the County, the 
Contractor shall promptly make all needed adjustments, repairs, or replacements arising 
out of defects which, in the judgment of the Engineer, or the County, become necessary 
during such period. 
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The cost of all materials, parts, labor, transportation, supervision, special tools, and 
supplies required for replacement of parts, repair of parts, or correction of abnormalities 
shall be paid by the Contractor, or by his surety under the terms of the Bond. 
 
The Contractor also extends the terms of this guarantee to cover repaired parts and all 
replacement parts furnished under the guarantee provisions for a period of one (1) year 
from the date of installation thereof. 
 
If within ten (10) days after the County gives the Contractor notice of a defect, failure, or 
abnormality of the work, the Contractor neglects to make, or undertake with due diligence 
to make, the necessary repairs or adjustments themselves or order the work to be done 
by a third party, the costs of the work shall be paid by the Contractor. 
 
In the event of an emergency where, in the judgment of the County, delays would cause 
serious loss or damage, repairs or adjustments may be made by the County, or a third 
party chosen by the County, without giving notice to the Contractor, and the cost of the 
work shall be paid by the Contractor, or by his surety under the terms of the Bond. 
 
2-23  Notice to Proceed 
 
The contractor's notice to proceed shall be July 1, 2026. There are other contracts that 
could affect this date making it necessary to delay the notice to proceed. Construction 
activities shall not commence until the date specified for each road. No direct payment 
will be made to the contractor for any reason of their compliance with this provision. The 
contractor shall have no claim, or basis for any claim or suit whatsoever, resulting from 
this notice to proceed. 
 
2-24  Work Schedule 
 
To insure that the work will proceed continuously through the succeeding operations to 
its completion with the least possible interference to traffic and inconvenience to the 
public, the Contractor shall submit for approval a complete schedule of his proposed 
construction procedure, stating the sequence in which various operations of work are to 
be performed. The Contractor may not change the work sequence without the prior 
approval of the Engineer. 
 
2-25  Section 292.675 RSMo. Safety Training Requirements 
 
In 2008 the Missouri General Assembly adopted HB 1549, creating additional requirements 
affecting public works contracts by requiring all contractors and subcontractors doing work on 
a project to provide and require their on-site employees to complete a ten (10) hour course in 
construction safety and health that is approved by the federal Occupational Safety and Health 
Administration (“OSHA”) or a similar program approved by the Missouri Department of Labor 
and Industrial Relations, which is at least as stringent as an approved OSHA program;  and 
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The following items will be required in this contract: 
 
Section One:  Any contractor for Cole County for purposes of construction of public works 
and any subcontractor to such contractor shall comply with the provisions of section 
292.675, RSMo. and provide a ten-hour OSHA construction safety program for the on-
site employees which includes a course in construction safety and health approved by 
OSHA or a similar program approved by the Missouri Department of Labor and Industrial 
Relations that is at least as stringent as an approved OSHA program, unless such 
employees have previously completed the required program. 
 
Section Two:  All employees who have not previously completed this course must do so 
within sixty (60) days of beginning work on a Cole County construction project. 
 
Section Three:  Any employee found on a work site subject to this ordinance without 
documentation of successfully completing this course shall have twenty (20) days to 
produce such documentation before being subject to removal from the project. 
 
2-26  Excessive Unemployment Law and Restrictive States 
 
Bidders are hereby notified that the excessive unemployment law is in effect. During times 
of high unemployment, state law permits the Department's Division of Labor Standards 
to declare that excessive unemployment is in effect, allowing only workers from certain 
states to work on the Missouri's public works projects. Public works projects are 
construction projects funded wholly or partially from public funds, or are projects that 
benefit the public such as but not limited to schools, parks, fire houses, and government 
buildings. The excessive unemployment law does not apply to projects funded in part by 
Federal Funds. 
 
Restrictive states have laws in place restricting Missouri workers to work on their public 
works projects. Workers from these states are also not allowed to work on Missouri's 
public works projects. 
 
Only Missouri laborers and laborers from nonrestrictive states are allowed by law to be 
employed on Missouri's public works projects when the unemployment rate exceeds 5 
percent for two consecutive months. (See Sections 290.550 through 290.580 RSMo). 
 
Restrictive States:  Workers from these states are NOT allowed to be employed on 
Missouri public works projects: Alaska, Arizona, California, Colorado, Connecticut, 
Delaware, District of Columbia, Florida, Idaho, Illinois, Iowa, Maine, Massachusetts, 
Mississippi, Montana, Nevada, New Jersey, North Dakota, South Dakota, and the U.S. 
Virgin Islands, West Virginia and Wyoming. 
 
Non-Restrictive States:  Workers from these states are allowed to be employed on 
Missouri public works projects: Alabama, Arkansas, Georgia, Hawaii, Indiana, Kansas, 
Kentucky, Louisiana, Maryland, Michigan, Minnesota, Nebraska, New Hampshire, New 
Mexico, New York, North Carolina, Ohio, Oklahoma, Oregon, Pennsylvania, Rhode 
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Island, South Carolina, Tennessee, Texas, Utah, Vermont, Virginia, Washington and 
Wisconsin. 
 
2-27  Contract Time 
 
This contract shall be a completion date contract. The contract shall be completed by no 
later than October 30, 2026. 
 
2-28  Liquidated Damages 
 
Liquidated damages shall be assessed at the rate of Seven Hundred Dollars ($700.00) 
per calendar day until the project is complete, should the project not be completed within 
the specified time period. 
 
2-29  Pre-Construction Meeting 
 
A pre-construction meeting will be scheduled before construction begins. The contractor’s 
project manager, work zone manager and foreman shall be required to attend. 
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PLAN HOLDER CONTACT INFORMATION 

 
COUNTY OF COLE, MISSOURI 

 
2026 ASPHALT OVERLAY PROGRAM 

Project No. 2026-501-1 
 
 

All potential bidders SHALL complete this form and submit it to the Cole County Public 
Works email address listed below in order to provide contact information required. All 
other plan holders may submit this form at their own option. Addenda will be posted on 
the county website. In the event of disruption of website services, all such information will 
be communicated to all registered plan holders. 
 
Any bids received from individuals/companies that do not submit this form in advance will 
not be opened. 
 
 
Project Name:   2026 Asphalt Overlay Program 
Project No.:   2026-501-1 
Bid Opening Date/Time: April 24, 2026 
Plans and Specifications: Free Download Below 
https://colecounty.org/Bids.aspx?CatID=All&txtSort=Category&showAllBids=&Status= 
 
 
Contact Information: (All Information is Required) 
 
Company Name (If Applicable): ____________________________________________ 
 
Plan Holder Name / Contact: ______________________________________________ 
 
Address: ______________________________________________________________ 
 
City, State, Zip Code: ____________________________________________________ 
 
Phone: _______________________________________________________________ 
 
Email: ________________________________________________________________ 
 
 
 
 
 
Email this completed form to:  ccpwprojects@colecounty.org 
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PROPOSAL FORM 
 

COUNTY OF COLE, MISSOURI 
 

2026 ASPHALT OVERLAY PROGRAM 
Project No. 2026-501-1 

 
Name of Bidder:   
 
Address of Bidder:   
 
To: Cole County Department of Public Works 

5055 Monticello Road 
Jefferson City, MO 65109 

 
THE UNDERSIGNED BIDDER, having examined the Plans, Specifications, Regulations 
of the Contract, Special Conditions and other proposed Contract Documents, and all 
addenda thereto; and being acquainted with and fully understanding (a) the extent and 
character of the work covered by this Proposal; (b) the location, arrangement, and 
specified requirements for the proposed work; (c) the location, character, and condition 
of existing streets, roads, highways, railroads, pavement, surfacing, walks, driveways, 
curbs, gutters, trees, sewers, utilities, drainage courses and structures, and other 
installation, both surface and underground which may affect or be affected by the 
proposed work; (d) the nature and extent of the excavations to be made, and the type, 
character, and general condition of materials to be excavated; (e) the necessary handling 
and re-handling of excavated materials; (f) the location and extent of necessary or 
probable dewatering requirements; (g) storm and flood water; (h) local conditions relative 
to labor, transportation, hauling, and rail delivery facilities; and (i) all other factors and 
conditions affecting or which may be affected by the work. 
 
HEREBY PROPOSED to furnish all required materials, supplies, equipment, tools, and 
plant; to perform all necessary labor and supervision; and to construct, install, erect, and 
complete all work stipulated in, required by, and in accordance with the proposed Contract 
Documents and the drawings, Specifications, and other documents referred to therein (as 
altered, amended, or modified by addenda), in the manner and time prescribed and that 
he will accept in full payment sums determined by applying to the quantities of the 
following items, the following unit prices and/or any lump sum payments provided, plus or 
minus any special payments and adjustments provided in the Specifications and he 
understands that the estimated quantities herein given are not guaranteed to be the exact 
or total quantities required for the completion of the work shown on the drawings and 
described in the Specifications, and that increases or decreases may be made over or 
under the Contract estimated quantities to provide for needs that are determined during 
progress of the work and that prices bid shall apply to such increased or decreased 
quantities as follows: 
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2026 ASPHALT OVERLAY PROGRAM 
Project No. 2026-501-1 

 
   No. of Unit 
 Item   Description  Unit   Units       Price       Amount  
 
401-12.11 Bituminous Pavement (BP-2) Ton 6,166.4     
 
401-30.00 Bituminous Base (BB) Ton 845.0     
 
616-99.02 Traffic Control EA. 16     
 
618-99.02 Mobilization EA. 16     
 
622-10.10 Coldmilling Existing Asph Pvmt S.Y. 24,669     
 
622-40.10 Modified Coldmilling S.Y. 1,284     
 
 TOTAL BASE BID:   
 
City of Lohman 
 
401-12.11 Bituminous Pavement (BP-2) Ton 363.8     
 
616-99.02 Traffic Control EA 3     
 
618-99.02 Mobilization EA 3     
 
622-10.01 Coldmilling Existing Asph Pvmt SY 695     
 
622-40.10 Modified Coldmilling SY 228     
 
 TOTAL CITY OF LOHMAN BID:   
 
Village of Wardsville 
 
401-12.11 Bituminous Pavement (BP-2) Ton 2,086.6     
 
616-99.02 Traffic Control EA 4     
 
618-99.02 Mobilization EA 4     
 
622-10.01 Coldmilling Existing Asph Pvmt SY 14,782     
 
622-40.10 Modified Coldmilling SY 548     
 
 TOTAL VILLAGE OF WARDSVILLE BID:   
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BIDDER recognizes and acknowledges the receipt of the following Addenda: 
 
DATE Addendum Number DATE Addendum Number 

 
 
  
 
If the Bidder intends to use any subcontractor in the course of the construction, he shall 
list them. (If necessary, attach additional pages to list all subcontractors.) 
 
Company Name Address City, State, Zip Work To Be Performed % of Bid 

 
 
  
 
TIME OF COMPLETION: 
 
The undersigned hereby agrees to complete the project by no later than October 30, 
2026, subject to the stipulations of the regulations of the Contract and the Special 
Conditions. 
 
It is understood that the specifications governing the construction of the work 
contemplated are those known and designated as the "Missouri Highway & 
Transportation Commission Standard Specifications for Highway Construction, latest 
current edition," approved by the Missouri Highways & Transportation Commission 
except as modified, together with the special provisions, job and general, if any attached 
to this proposal. 
 
It is understood and agreed that if this Proposal is accepted, the prices quoted above 
include all applicable state taxes and that said taxes shall be paid by the Contractor. 
 
The undersigned, as Bidder, hereby declares that the only persons or firms interested in 
the Proposal as principal or principals is or are named herein and that no other persons 
or firms than herein mentioned have any interest in this Proposal or in the Contract to be 
entered into; and this Proposal is made without connection with any other person, 
company, or parties making a bid or proposal; and that it is in all respects fair and in good 
faith, without collusion or fraud. 
 
The undersigned agrees that the accompanying bid deposit shall become the property of 
the County should he fail or refuse to execute the Contract or furnish Bond as called for 
in the specifications within the time provided. 
 
If written notice of the acceptance of this bid is mailed, telegraphed, or delivered to the 
undersigned within ninety (90) days after the date of opening of bids, or any time 
thereafter before this bid is withdrawn, the undersigned will, within ten (10) days after the 
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date of such mailing, telegraphing, or delivering of such notice, execute and deliver a 
Contract in the form of Contract attached. 
 
The undersigned hereby designates as his office to which such notice of acceptance may 
be mailed, telegraphed, or delivered: 
 
  
Contact Person Company Name Mailing Address City, State & Zip Code 
 
It is understood and agreed that this bid may be withdrawn at any time prior to the 
scheduled time for the opening of bids or any authorized postponement thereof. 
 
Attached hereto is a Bid Bond for the sum of   
 
  
 
  ($ ) 
Dollars (cashier's check), made payable to the County of COLE. 
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SIGNATURE AND IDENTITY OF BIDDER 
 

The undersigned states that the correct LEGAL NAME and ADDRESS of (1) the individual 
bidder, (2) each partner or joint venturer (whether individuals or corporation, and whether 
doing business under a fictitious name), or (3) the corporation (with the state in which it 
is incorporated) are shown below; and that (if not signing with the intention of binding 
himself to become the responsible and sole contractor) he is the agent of, and duly 
authorized in writing to sign for the Bidder or Bidders; and that he is signing and executing 
this (as indicated in the proper spaces below) as the proposal of 
 
  
AN INDIVIDUAL: 
 
    
Name of Individual  Residence Street Address 
 
    
Social Security Number  City, State & Zip Code 
 
    
Firm Name, If Any  Business Address 
 
    
Business Telephone Number  City, State & Zip Code 
 
    
Signature  Date 
 
 
A PARTNERSHIP: 
 
  (State Names & Addresses of All Partners) 
Name of Partnership 
 
    
Partner  Residence Address 
 
    
Partner  Residence Address 
 
  
Business Address 
 
    
City, State & Zip Code  Business Telephone Number 
 
    
Signature of At Least One Partner  Date 
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A CORPORATION: 
 
  Incorporated under the laws of the State  
Name of Corporation  of   
 
  Corporate License No.   
Name and Title of Officer  (If a corporation organized in state other  
  than Missouri, attach Certificate of   
  Authority to do business in the State of 
Business Telephone Number  Missouri.) 
 
    
Business Address  City, State & Zip Code 
 
    
Signature of Officer  Date 
 
ATTEST: 
 
    
Signature of Secretary (SEAL) Date 
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COOPERATIVE PROCUREMENT AGREEMENT PROVISION 
 

1. This section is optional and it will not affect bid award. 
 

2. If the County of Cole awards the bidder this proposed contract, would the bidder 
sell, under the terms of this contract to any city or village in the County of Cole, 
Missouri excluding Jefferson City with the following terms and provisions? 

 
a. Sales will be made in accordance with the prices, terms, and conditions of 

the Bid Proposal and any subsequent term contract. 
 

b. The only bid items that shall be considered in this provision are: 
 

i. 401-12.11 Bituminous Pavement (BP-2) 
ii. 401-30.00 Bituminous Base (BB) 
iii. 616-99.02 Traffic Control 
iv. 618-99.02 Mobilization 
v. 622-10.01 Coldmilling Existing Asph Pvmt 
vi. 622-40.10 Modified Coldmilling 

 
c. Reasonable provisions may be made for price due to geographical location 

of jurisdiction as agreed upon by the jurisdiction and bidder. Unit price 
adjustments shall not exceed five percent of the bid prices. 

 
d. There shall be no obligation under the cooperative procurement agreement 

for any jurisdiction to utilize the bid or contract unless they are specifically 
named in the Bid Proposal as a joint bidder. 

 
 

YES   NO   
 
 
  
Signature 
 
 
  
Title 
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ANTI-COLLUSION STATEMENT 
 
 
 
STATE OF  ) 
 ) 
 ) 
COUNTY OF  ) 
 
 
  
 
  
 
being first duly sworn, deposes and says that he is 
 
 
 of   
 Title of Person Signing Name of Bidder 
 
  
 Address of Bidder 
 
that all statements made and facts set out in the proposal for the above project are true 
and correct; and that the bidder (The person, firm, association, or corporation making said 
bid) has not, either directly or indirectly, entered into any agreement, participated in any 
collusion, or otherwise taken any action in restraint of free competitive bidding in 
connection with such bid of any contract which result from its acceptance. 
 
Affiant further certifies that bidder is not financially interested in, or financially affiliated 
with, any other bidder for the above project. 
 

(BY)   
 
(BY)   

 
 
Sworn to before me this   day of  , 20  
 

  
Notary Public 

 
My commission expires:   
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CONTRACTOR'S AFFIDAVIT 
 
 
 
STATE OF  ) 
 ) 
 ) 
COUNTY OF  ) 
 
 
This affidavit is hereby made a part of the Proposal, and an executed copy thereof shall 
accompany each Proposal submitted. 
 
 
The undersigned,  , of 
 
lawful age, being first duly sworn states upon oath that he is   
 
  
 
  
 
the Contractor submitting the attached proposal, that he knows of his own knowledge and 
states it to be a fact that neither said proposal nor the computation upon which it is based 
include any amount of monies, estimate or allowance representing wages, moneys or 
expenses, however designated, proposed to be paid to persons who are not required to 
furnish material or actually perform services upon or as a part of the proposed project. 
 
 

  
AFFIANT 

 
 
 
Subscribed and sworn to before me, a Notary Public, in and for the County and State 
aforesaid, this   day of  , 20 . 
 

  
Notary Public 

 
 
My commission expires   
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CONSTRUCTION CONTRACT 
 
THIS CONTRACT, made and entered into this   day of  , 2026, by 
and between [INSERT CONTRACTOR’S NAME], hereinafter called "Contractor," and 
the County of Cole, Missouri, hereinafter called "County." 
 
WITNESSETH:  That Whereas, the Contractor has become the lowest responsible bidder 
for furnishing the supervision, labor, tools, equipment, materials, and supplies and for 
constructing the following County improvements: 
 

2026 ASPHALT OVERLAY PROGRAM 
Project No. 2026-501-1 

 
NOW, THEREFORE, the parties to this contract agree to the following: 
 
1. Manner and Time for Completion The Contractor agrees with the County to furnish 
all supervision, labor, tools, equipment, materials, and supplies; to perform all necessary 
labor and supervision; and to construct, install, erect and complete all work stipulated in, 
required by and in accordance with the contract documents and drawings, specifications 
and other documents referred therein (as altered, amended or modified by addenda) and 
with any applicable County regulations and state and federal laws, within ten (10) working 
days from the date Contractor is ordered to proceed, which order shall be issued by the 
Director of Public Works within ten (10) working days after the date of this contract. 
 
2. Prevailing Wages All labor utilized in the construction of the aforementioned 
improvements shall be paid a wage of no less than the "prevailing hourly rate of wages" 
for work of a similar character in this locality, as established by the Department of Labor 
and Industrial Relations of the State of Missouri. Contractor acknowledges that Contractor 
knows the prevailing hourly rate of wages for this project because Contractor has 
obtained the prevailing hourly rate of wages from the contents of ANNUAL WAGE 
ORDER NUMBER 32 - COLE COUNTY in which the rate of wages is set forth. The 
Contractor further agrees that Contractor will keep an accurate record showing the names 
and occupations of all workmen employed by Contractor in connection with the work to 
be performed under the terms of this contract. The record shall show the actual wages 
paid to the workmen in connection with the work to be performed under the terms of this 
contract. A copy of the record shall be delivered to the Director of Public Works each 
week. In accordance with Section 290.250 RSMo., Contractor shall forfeit to the County 
One Hundred Dollars ($100.00) for each workman employed, for each calendar day or 
portion thereof that the workman is paid less than the stipulated rates for any work done 
under this contract, by the Contractor or any subcontractor under the Contractor. 
 
3. Contract Sum The County shall pay the Contractor for the prompt, faithful, and 
efficient performance of the conditions and undertakings of this contract, subject to 
additions, and deductions as provided, herein, in current funds the sum of [Insert 
Construction Amount]. 

 
TOTAL CONTRACT AMOUNT.............$000,000,000 
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The County hereby accepts and reserves and the Contractor is hereby bound thereby, 
Unit Prices of the Proposal submitted as follows: 
 
UNIT PRICES: 
 
For changing specified quantities of work from those indicated by the plans and 
specifications, upon written instructions of the County, the following unit prices shall 
prevail. The unit prices include all labor, overhead and profit, materials, equipment, 
appliances, bailing, shoring, shoring removal, etc., to cover the finished work of the 
several kinds called for. Only a single unit price shall be given and it shall apply for either 
MORE or LESS work than shown on the plans and called for in the specifications. In the 
event of more or less units than so indicated or included, change orders shall be issued 
for the increased or decreased amount. 
 
 

Itemized Quantities shall be placed here in awarded contract 
 
 
4. Insurance Contractor shall procure and maintain at its own expense during the life of 
this contract: 
 

(a) Workers Compensation Insurance for all of its employees to be engaged in 
work under this contract. 
 

(b) Contractor's Public Liability Insurance in an amount not less than $1,000,000 
for all claims arising out of a single occurrence and $100,000 for any one person in a 
single accident or occurrence, except for those claims governed by the provisions of the 
Missouri Workers’ Compensation Law, Chapter 287, RSMo., and Contractor's Property 
Damage Insurance in an amount not less than $800,000 for all claims arising out of a 
single accident or occurrence and $100,000 for any one person in a single accident or 
occurrence. 
 

(c) Automobile Liability Insurance in an amount not less than $1,000,000 for all 
claims arising out of a single accident or occurrence and $100,000 for any one person in 
a single accident or occurrence. 
 

(d) Owner's Protective Liability Insurance The Contractor shall also obtain at its 
own expense and deliver to the County a Owner's Protective Liability Insurance Policy 
naming the County of Cole as the insured, in an amount not less than $1,000,000 for all 
claims arising out of a single accident or occurrence and $100,000 for any one person in 
a single accident or occurrence, except for those claims governed by the provisions of 
the Missouri Workers' Compensation Law, Chapter 287, RSMo. No policy will be 
accepted which excludes liability for damage to underground structures or by reason of 
blasting, explosion, or collapse. 
 

(e) Subcontracts In case any or all of this work is sublet, the Contractor shall require 
the Subcontractor to procure and maintain all insurance required in Subparagraphs (a), 
(b), and (c) hereof and in like amounts. 
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(f) Scope of Insurance and Special Hazard The insurance required under Sub-

paragraphs (b) and (c) hereof shall provide adequate protection for the Contractor and its 
subcontractors, respectively, against damage claims which may arise from operations 
under this contract, whether such operations be by the insured or by anyone directly or 
indirectly employed by it, and also against any special hazards which may be encountered 
in the performance of this contract. 
 

NOTE: Paragraph (f) is construed to require the procurement of Contractor's 
protective insurance (or contingent public liability and contingent property 
damage policies) by a general contractor whose subcontractor has 
employees working on the project, unless the general public liability and 
property damage policy (or rider attached thereto) of the general contractor 
provides adequate protection against claims arising from operations by 
anyone directly or indirectly employed by the Contractor. 

 
5. Contractor's Responsibility for Subcontractors It is further agreed that Contractor 
shall be as fully responsible to the County for the acts and omissions of its subcontractors, 
and of persons either directly or indirectly employed by them, as Contractor is for the acts 
and omissions of persons it directly employs. Contractor shall cause appropriate 
provisions to be inserted in all subcontracts relating to this work, to bind all subcontractors 
to Contractor by all the terms herein set forth, insofar as applicable to the work of 
subcontractors and to give Contractor the same power regarding termination of any 
subcontract as the County may exercise over Contractor under any provisions of this 
contract. Nothing contained in this contract shall create any contractual relations between 
any subcontractor and the County or between any subcontractors. 
 
6. Liquidated Damages The Director of Public Works may, at his discretion, deduct 
Seven Hundred Dollars ($700.00) per day from any amount otherwise due under this 
contract for every day Contractor fails or refuses to prosecute the work, or any separable 
part thereof, with such diligence as will insure the completion by the time above specified, 
or any extension thereof, or fails to complete the work by such time, as long as the County 
does not terminate the right of Contractor to proceed. It is further provided that Contractor 
shall not be charged with liquidated damages because of delays in the completion of the 
work due to unforeseeable causes beyond Contractor's control and without fault or 
negligence on Contractor’s part or the part of its agents. 
 
7. Termination The County reserves the right to terminate this contract by giving at least 
five (5) days' prior written notice to the Contractor, without prejudice to any other rights or 
remedies of the County should the Contractor be adjudged as bankrupt, or if Contractor 
should make a general assignment for the benefit of its creditors, or if a receiver should 
be appointed for Contractor or for any of its property, or if Contractor should persistently 
or repeatedly refuse or fail to supply enough properly skilled workmen or proper material, 
or if Contractor should refuse or fail to make prompt payment to any person supplying 
labor or materials for the work under the contract, or persistently disregard instructions of 
the County or fail to observe or perform any provisions of the contract. 
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8. County's Right to Proceed In the event this contract is terminated pursuant to 
Paragraph 7, then the County may take over the work and prosecute the same to 
completion, by contract or otherwise, and Contractor and its sureties shall be liable to the 
County for any costs over the amount of this contract thereby occasioned by the County. 
In any such case the County may take possession of, and utilize in completing the work, 
such materials, appliance, and structures as may be on the work site and are necessary 
for completion of the work. The foregoing provisions are in addition to, and not in limitation 
of, the rights of the County under any other provisions of the contract, County regulations, 
and state and federal laws. 
 
9. Indemnity The Contractor agrees to defend, indemnify, and save the County 
harmless from and against all claims, suits, and actions of every description, brought 
against the County and from all damage and costs by reason or on account of any injuries 
or damages received or sustained by any person or persons, or their property, by 
Contractor, its servants, agents, or subcontractors in the construction of said work, or by 
any negligence or carelessness in the performance of the same, or on account of any act 
or omission of Contractor, its servants, agents, or subcontractors, or arising out of the 
award of this contract to Contractor. 
 
10. Payment for Labor and Materials The Contractor agrees and binds itself to pay for 
all labor done, and for all the materials used in the construction of the work to be 
completed pursuant to this contract. Contractor shall furnish to the County a bond to 
insure the payment of all materials and labor used in the performance of this contract. 
The Contractor is aware of, understands and agrees to abide by RSMo. 34.057. 
 
11. Payment The County hereby agrees to pay the Contractor for the work done on a 
monthly basis pursuant to this contract according as set forth in the Contract Documents 
upon acceptance of said work by the Director of Public Works and in accordance with the 
rates and/or amounts stated in the proposal of Contractor dated April 11, 2025 which are 
by reference made a part hereof. No partial payment to the Contractor shall operate as 
approval or acceptance of work done or materials furnished hereunder. 
 
12. Contract Time  The project covered under this contract shall be completed by no 
later than October 30, 2026. 
 
13. Contract Documents The contract documents shall consist of the following: 
 

a. This Contract f. General Special Provisions 
b. Addenda g. Job Special Provisions 
c. Notice to Contractors h. Technical Specifications 
d. Instructions to Bidders i. Drawings and/or Summary of Quantities 
e. Signed Copy of Bid 

 
This contract and the other documents enumerated in this paragraph, form the Contract 
between the parties. These documents are as fully a part of the contract as if attached 
hereto or repeated herein. 
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14. Nondiscrimination The Contractor agrees in the performance of this contract not to 
discriminate on the ground or because of race, creed, color, national origin, or ancestry, 
sex, religion, handicap, age, or political opinion, or affiliation, against any employee of 
Contractor or applicant for employment and shall include a similar provision in all 
subcontracts let or awarded hereunder. 
 
15. Notices All notices required to be in writing may be given by first class mail 
addressed to Cole County Commission, Courthouse Annex, Room 200, 301 East High 
Street, Jefferson City, Missouri 65101, and [Insert Company Name and Address Here].  
The date of delivery of any notice shall be the second full day after the day of its mailing. 
 
16. Anti-Discrimination Against Israel Act The Contractor certifies that it is not 
currently engaged in and shall not, for the duration of the contract, engage in a boycott of 
goods or services from the State of Israel; companies doing business in or with Israel or 
authorized by, licensed by, or organized under the laws of the State of Israel; or persons 
or entities doing business in the State of Israel. 
 
17. Jurisdiction This agreement and every question arising hereunder shall be 
interpreted according to the laws and statutes of the State of Missouri. 
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IN TESTIMONY WHEREOF, the parties have hereunto set their hands and seals as of 
the day and year below written. 
 
 
Executed by the COUNTY this   day of  , 2026. 
 
COLE COUNTY COMMISSION, Party of the First Part 
 
 
  
Cole County Commission 
 
ATTEST: 
 
 
    
County Clerk (SEAL) County Auditor 

"I certify there is a balance otherwise unencumbered to the 
credit of the appropriation to which it is to be charged and a 
cash balance otherwise unencumbered in the treasury to the 
credit of the fund from which payment is to be incurred." 

 
 
Executed by the CONTRACTOR this   day of  , 2026. 
 
Contractor, Party of the Second Part 
 
 
By   
 
 
  
     Title 
 
ATTEST: 
 
 
  
Secretary (SEAL) 
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CERTIFICATE OF INSURANCE 
 
 
 
 
Issued at the request of The County of COLE, Missouri 
 
Address: Cole County Commission 

Courthouse Annex, Room 200 
311 East High Street 
Jefferson City, Missouri 65101 

 
THIS IS TO CERTIFY that the insured named below is at this date insured with as 
described in the following schedule, and in full compliance with the Contract Documents, 
including all contractual liability coverage. 
 
 
 
 

DESCRIPTIVE SCHEDULE 
 
 
 
Name of Insured:   
 
 
Address of Insured:   
 
 
   
 
 
Locations Covered:   
 
 
   
 
 
Description of Work:   
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PERFORMANCE, PAYMENT AND ONE YEAR GUARANTEE BOND 
 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned   
 ,  
hereinafter referred to as "Contractor" and    
a Corporation organized under the laws of the State of  , and authorized to  
transact business in the State of  , as Surety, are held and firmly  
bound unto the County of COLE, Missouri hereinafter referred to as "County" in the penal  
sum of   
  DOLLARS ($ ), 
lawful money of the United States of America for the payment of which sum, well and truly 
to be made, we bind ourselves and our heirs, executors, administrators, successors, and 
assigns jointly and severally by these presents. 
 
THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT: WHEREAS, 
the above bounden Contractor has on the   day of  , 2026, 
entered into a written contract with the aforesaid County for furnishing all materials, 
equipment, tools, superintendence, labor, and other facilities and accessories, for the 
construction of certain improvements as designated, defined, and described in the said 
Contract and the Conditions thereof, and in accordance with the specifications and plans 
therefore; a copy of said Contract being attached hereto and made a part hereof: 
 
NOW THEREFORE, if the said Contractor shall and will, in all particulars, well, duly, and 
faithfully observe, perform, and abide by each and every covenant, condition, and part of 
the said Contract, and the Conditions, Specifications, Plans, Prevailing Wage Law, and 
other Contract Documents thereto attached or, by reference, made a part thereof, 
according to the true intent and meaning in each case, and if said contractor shall replace 
all defective parts, material and workmanship for a period of one year after acceptance 
by the County, then this Obligation shall be and become null and void; otherwise it shall 
remain in full force and effect. 
 
PROVIDED FURTHER, that if the said Contractor fails to duly pay for any labor, materials, 
sustenances, provisions, provender, gasoline, lubricating oils, fuel oils, greases, coal 
repairs, equipment, and tools consumed or used in said work, groceries and foodstuffs, 
and all insurance premiums, compensation liability, and otherwise, or any other supplies 
or materials used or consumed by such Contractor or his, their, or its subcontractors in 
performance of the work contracted to be done, the Surety will pay the same in any 
amount not exceeding the amount of this Obligation, together with interest as provided by 
law: 
 
PROVIDED FURTHER, that the said Surety, for value received, to be performed 
thereunder, or the specifications accompanying the same, shall in any way affect its 
obligation on this bond and it does hereby waive notice of any change, extension of time, 
alteration, or addition to the terms of the Contract, or to the work, or to the specifications: 
 
PROVIDED FURTHER, that if said Contractor fails to pay the prevailing hourly rate of 
wages, as shown in the attached schedule, to any workman engaged in the construction 



 

 
Page 4-10 

of the improvements as designated, defined and described in the said Contract, 
specifications and conditions thereof, the Surety will pay the deficiency and any penalty 
provided for by law which the Contractor incurs by reason of (his/its) act or omission, in 
any amount not exceeding the amount of this obligation together with interest as provided 
by law: 
 
IN TESTIMONY WHEREOF, the said Contractor has hereunto set his hand, and the said 
Surety has caused these presents to be executed in its name, and its corporate seal to 
be hereunto affixed, by it attorney-in-fact duly authorized thereunto so to do, at   
  this the   day of  
 , 20 . 
 
 
    
SURETY COMPANY  CONTRACTOR 
 
 
By   (SEAL) By   (SEAL) 
 
 
By   (SEAL) By   (SEAL) 
 Attorney-in-Fact (State Representative) 
 
(Accompany this bond with Attorney-in-Fact's authority from the Surety Company certified 
to include the date of the bond.) 



Division of Labor Standards
WAGE AND HOUR SECTION

MIKE KEHOE, Governor

Annual Wage Order No. 32
Section 026

COLE COUNTY 

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of 
this Annual Wage Order has been filed with the Secretary of State as indicated below, any person 
who may be affected by this Annual Wage Order may object by filing an objection in triplicate 
with the Labor and Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-
0599.  Such objections must set forth in writing the specific grounds of objection.  Each objection 
shall certify that a copy has been furnished to the Division of Labor Standards, P.O. Box 449, 
Jefferson City, MO 65102-0449 pursuant to 8 CSR 20-5.010(1).  A certified copy of the Annual 
Wage Order has been filed with the Secretary of State of Missouri.

Original Signed by
Logan Hobbs, Director
Division of Labor Standards

Filed With Secretary of State:     March 10, 2025   

Last Date Objections May Be Filed:  April 9, 2025 

Prepared by Missouri Department of Labor and Industrial Relations

Missouri



Building Construction Rates for
COLE County          

REPLACEMENT PAGE Section  026

**Prevailing
OCCUPATIONAL TITLE Hourly 

Rate
Asbestos Worker $64.96
Boilermaker  $32.28*
Bricklayer-Stone Mason $32.28*
Carpenter $54.62
  Lather
  Linoleum Layer 
  Millwright
  Pile Driver
Cement Mason $32.28*
  Plasterer
Communication Technician $61.08
Electrician (Inside Wireman) $61.85
Electrician Outside Lineman $82.94
  Lineman Operator
  Lineman - Tree Trimmer
  Groundman
  Groundman - Tree Trimmer
Elevator Constructor $32.28*
Glazier $49.32
Ironworker $85.05
Laborer $44.70
  General Laborer
  First Semi-Skilled
  Second Semi-Skilled
Mason $62.12
  Marble Mason
  Marble Finisher
  Terrazzo Worker
  Terrazzo Finisher
  Tile Setter
  Tile Finisher
Operating Engineer $68.28
  Group I
  Group II
  Group III   
  Group III-A
  Group IV
  Group V
Painter $43.73
Plumber $73.50
  Pipe Fitter
Roofer $55.60
Sheet Metal Worker $60.62
Sprinkler Fitter $69.41
Truck Driver $32.28*
  Truck Control Service Driver
  Group I
  Group II
  Group III   
  Group IV

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. The public works contracting

minimum wage is established for this occupational title using data provided by Missouri Economic Research and Information Center.
**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title as defined in RSMo Section 290.210.

ANNUAL WAGE ORDER NO. 32  4/25



Heavy Construction Rates for
COLE County    

Section  026

**Prevailing
OCCUPATIONAL TITLE Hourly

Rate
Carpenter $57.08
   Millwright
   Pile Driver
Electrician (Outside Lineman) $82.94
  Lineman Operator
  Lineman - Tree Trimmer
  Groundman
  Groundman - Tree Trimmer
Laborer $52.43
  General Laborer
  Skilled Laborer
Operating Engineer $69.38
  Group I
  Group II
  Group III
  Group IV
Truck Driver $32.28*
  Truck Control Service Driver
  Group I
  Group II
  Group III
  Group IV

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of 
construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the 
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building 
Construction Rate Sheet. 

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. 
Public works contracting minimum wage is established for this occupational title using data provided by Missouri 
Economic Research and Information Center.

**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title.

ANNUAL WAGE ORDER NO. 32  3/25



OVERTIME 
and 

HOLIDAYS 

ANNUAL WAGE ORDER NO.  3/2  

OVERTIME

For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing 
hourly rate of wages for work of a similar character in the locality in which the work is 
performed or the public works contracting minimum wage, whichever is applicable, shall 
be paid to all workers employed by or on behalf of any public body engaged in the 
construction of public works, exclusive of maintenance work.

For all overtime work performed, not less than one and one-half (1½) the prevailing 
hourly rate of wages for work of a similar character in the locality in which the work is 
performed or the public works contracting minimum wage, whichever is applicable, shall 
be paid to all workers employed by or on behalf of any public body engaged in the 
construction of public works, exclusive of maintenance work or contractual obligation. 
For purposes of this subdivision, "overtime work" shall include work that exceeds ten 
hours in one day and work in excess of forty hours in one calendar week; and 

A thirty-minute lunch period on each calendar day shall be allowed for each worker on a 
public works project, provided that such time shall not be considered as time worked. 

HOLIDAYS

January first;
The last Monday in May; 
July fourth;
The first Monday in September;
November eleventh;
The fourth Thursday in November; and
December twenty-fifth;

If any holiday falls on a Sunday, the following Monday shall be considered a holiday.



2026 Asphalt Overlay Program 
Cole County, MO 

JOB SPECIAL PROVISIONS Project No. 2026-501-1 
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JOB SPECIAL PROVISIONS TABLE OF CONTENTS  
(Job Special Provisions shall prevail over General Special Provisions whenever in conflict therewith.) 
 
A. General 
B. Partial Acceptance 
C. Contract Liquidated Damages 
D. Work Zone Traffic Management Plan 
E. Emergency Provisions and Incident Management 
F. Project Contact for Contractor/Bidder Questions 
G. Order of Work 
H. Preconstruction Conference 
I. Approval of Asphalt Mix Design 
J. Tack 
K. Low-Tracking or Non-Tracking Tack Coat 
L. Performance Graded Asphalt Binder 
M. Verification of Job Mix Formula 
N. Asphalt Cores for Pavement Testing 
O. Reclaimed Asphalt Shingles (RAS) 
P. Coldmilling Special Requirements 
Q. Transverse Joints (Headers) 
R. Paving Requirement around Manhole Lids 
S. Centerline Joint 
T. Asphalt Paver Minimum Requirements 
U. Haul Truck Types Prohibited 
V. Temporary Pavement Marking 
W. Cooperation with County 
X. Location of Various Roads 
 
 

 

COLE COUNTY 
PUBLIC WORKS 

5055 MONTICELLO RD. 
JEFFERSON CITY, MO 65109 

Phone 573-636-3614 

PROJECT NUMBER: 2026-501-1 
2026 ASPHALT OVERLAY PROGRAM 
DATE PREPARED: 3-26-26 

Date:  
ADDENDUM DATE: 
 

Only the following items of the Job Special Provisions (Roadway) are 
authenticated by this seal: All 

 
 
  

3-26-26



2026 Asphalt Overlay Program 
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FORWARD: The provisions of this section take precedence over any other 
provisions in these specifications. 
 
 
A. GENERAL 
 
1.0  The Technical Specification for this project shall consist of the latest effective version of the 
Missouri Standard Specifications for Highway Construction except as modified or contradicted by 
the County’s Contract, Special Provisions, General Provisions, and Plans. 
 
2.0  The Contractor shall familiarize himself with these specifications prior to bidding. Failure to 
do so shall not relieve the Contractor from delivering the completed project in accordance with 
the intent of the Plans and Specifications to provide a workable project. 
 
3.0  All construction details included with the bidding documents, plans and attached hereto shall 
be used in constructing this project. 
 
 
B. PARTIAL ACCEPTANCE 
 
1.0  The County reserves the right to accept any part or all of the bid for the project. 
 
 
C. CONTRACT LIQUIDATED DAMAGES 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8. 
 
1.1  For the entirety of the project, Sec. 108.8.1.3(a) shall not apply. 
 
2.0  Completion Date.  Regardless of when the work is begun on this contract, all work shall be 
completed on or before the date specified below. Completion by this date shall be in accordance 
with the requirements of Sec 108.7. 
 

Completion Date:  October 30, 2026 
 
2.1  Should the Contractor, or in case of default, the surety, fail to complete the work before or by 
the above specified date, a deduction of the amount shown below will be made for each day that 
the contract remains uncompleted in accordance with the requirements of Sec 108.8. These 
damages are in addition to any other damages as specified elsewhere in this contract. 
 

Liquidated Damages Per Day:  $700.00 
 
 
D. WORK ZONE TRAFFIC MANAGEMENT 
 
1.0  Description.  Work zone traffic management supplied by the Contractor shall be in 
accordance with applicable portions of Division 100 and Division 600 of the Standard 
Specifications, the latest revision to Chapter 6 of the current edition of the Manual on Uniform 
Traffic Control Devices (MUTCD), and specifically as follows. 
 



2026 Asphalt Overlay Program 
Cole County, MO 

JOB SPECIAL PROVISIONS Project No. 2026-501-1 
  

 Page 6 - 3 

2.0  Work Hour Restrictions.  There are no work hour restrictions for this project. It shall be the 
responsibility of the Engineer to determine if work hours may be modified. Working hours for 
evenings, weekends and holidays will be determined by the Engineer. 
 
3.0  Lane Closures. 
 
3.1  It is generally expected that delays to the traveling public will occur from time to time. Road 
closures may be necessary in some situations and will be allowed only with prior notification from 
the Contractor and reviewed by the County. The Contractor shall notify the County at least TWO 
DAYS in advance of any requested road closure. This requirement is necessary in order to notify 
the media and appropriate emergency personnel in advance of said road closure. 
 
3.2  At no time shall the Contractor be allowed to leave a road closure in place overnight. 
 
3.3  At no time shall traffic be allowed to drive on new pavement until the surface temperature of 
the pavement is below 160°, unless approved by the Engineer. 
 
3.4  A traffic control plan shall be submitted to the County and approved by the Engineer 15 days 
prior to beginning work. 
 
3.5  When closing the road, the Contractor shall place Type III Movable Barricades with R11-2 
signs and Type C warning lights at the road closure. The Contractor shall also place cones at all 
open cuts in the roadway until final pavement is in place. If the Contractor has to do any 
miscellaneous work before and/or after the road closures, or when equipment is in the road, he 
shall provide temporary traffic control. All traffic control shall be in accordance with the latest 
edition of the Manual on Uniform Traffic Control Devices (MUTCD). This shall include, but not be 
limited to, signing, flagging, cones, etc. 
 
 
E. EMERGENCY PROVISIONS AND INCIDENT MANANGEMENT 
 
1.0  The Contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management. In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the Contractor shall notify law 
enforcement or other emergency agencies immediately as needed. The project contact’s office 
shall also be notified when the Contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Cole County Sheriff (573) 634-9160 
 
Cole County EMS (573) 634-2616 
 
Cole County Fire 911 (Emergency) 
Protection District (573) 634-9011 (Non-Emergency) 
 
Osage Fire 911 (Emergency) 
Protection District (573) 635-4225 (Non-Emergency) 
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Regional West Fire 911 (Emergency) 
Protection District (573) 636-8927 (Non-Emergency) 
 
Russellville/Lohman 911 (Emergency) 
Fire Protection District (573) 782-4913 (Non-Emergency) 
 
Missouri State (573) 751-1000 
Highway Patrol 

 
2.1  This list is not all-inclusive. Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The Contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site. When the Contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
Engineer on the status of incident management. 
 
3.0  No direct pay will be made to the Contractor to recover the cost of the communication 
equipment, labor, materials, or time required to fulfill the above provisions. 
 
 
F. PROJECT CONTACT FOR CONTRACTOR/BIDDER QUESTIONS 
 
1.0  All questions concerning the bidding process, specifications and plans for this project shall 
be forwarded to the project contact listed below. 
 

Mattheuw Prenger, P.E., Project Contact 
County Engineer 
Cole County Public Works 
5055 Monticello Road 
Jefferson City, MO 65109 
 
Telephone Number (573) 636-3614 
Fax Number (573) 636-8389 
E-mail: mprenger@colecounty.org 

 
 
G. ORDER OF WORK 
 
1.0  The Contractor’s order of work shall be presented to and approved by the County prior to 
beginning work. Any modifications to this order of work will not be allowed without prior approval 
by the County. 
 
1.1  The order of work shall include in it the proposed truck haul routes from the asphalt plant to 
the various locations listed in the plans. The County reserves the right to restrict the use of certain 
roads as part of the haul routes. 
 
1.2  Once work has commenced on any road or part of this project, the Contractor shall diligently 
pursue the completion of that work. 
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2.0  Basis of Payment.  All expenses incurred by the Contractor, by reason of their compliance 
with these requirements, shall be considered as being included in and completely covered by the 
contract unit prices for the various items included in the contract. 
 
 
H. PRECONSTRUCTION CONFERENCE 
 
1.0  A pre-construction conference will be held at the Cole County Public Works Office 
approximately 15 days prior to the Notice to Proceed date. The time and date will be determined 
by the County. The Contractor’s representatives required to be in attendance at this conference 
shall include, but not be limited to, the project manager/superintendent, the road foreman for each 
paving crew, and the plant operator. 
 
 
I. APPROVAL OF ASPHALT MIX DESIGN 
 
1.0  The asphalt mix design shall be submitted to the County for verification and approval at least 
15 days prior to placing any mixture on the project. All applicable portions of Sec. 401.4 shall 
apply. The Contractor shall not begin work until approval of the mix design has been given by the 
County. 
 
 
J. TACK 
 
1.0  All existing bituminous or concrete surfaces, coldmilled and non-coldmilled, shall be tacked 
in accordance with the technical specifications. On full depth pavements, the bituminous base 
layer shall be tacked prior to laying the bituminous pavement surface layer. The existing surfaces 
shall be swept free of all dust, loose material, grease, or other foreign material at the time the tack 
is applied. 
 
1.1  All tacked surfaces shall be overlaid with a bituminous mixture within the same day. At no 
time shall a tacked surface be left in an unpaved condition overnight. In addition, the tack 
distribution vehicle shall not tack beyond the limits of the traffic control. 
 
2.0  Basis of Payment.  This work shall be considered incidental to the placement of the asphalt. 
All costs associated with this work shall be considered completely covered by the contract unit 
price for “Bituminous Pavement (BP-2)”, per ton. 
 
 
K. LOW-TRACKING OR NON-TRACKING TACK COAT 
 
1.0  Description.  This work shall consist of preparing and treating an existing bituminous or 
concrete surface with a low-tracking or non-tracking tack coat material prior to an asphalt overlay 
in accordance with Section 407, except as revised by this specification. 
 
2.0  Material Requirements.  All material shall be in accordance with Section 1015 of the 
Standard Specifications and specifically as follows: 
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Emulsion Properties for Low-Tracking or Non-Tracking Tack Coat 
Test on Emulsion Method Min Max 
Viscosity, Saybolt Furol @ 25°C (77°F), s AASHTO T 59 20 100 
Particle Charge Test  -- 
Storage Stability Testa, 24 hr, percent AASHTO T 59 -- 1.0 
Sieve Test, percent AASHTO T 59 -- 0.30 
Residue by Distillation, percent AASHTO T 59 50  
Oil Distillate by Distillation, percent AASHTO T 59 -- 1 
Test on Residue from Distillation 

Softening Point, °F AASHTO T 53 149 200 

Penetration 25°C, 100 g, 5 s AASHTO T 49 -- 40 
G* / sin delta @ 76⁰ C – 10 rad/sec, kPa AASHTO T 315 1.0 -- 
Solubility in Trichloroethyleneb, % AASHTO T 44 97.5 -- 

 
a In addition to AASHTO T 59, upon examination of the test cylinder, and after standing 
undisturbed for 24 hours, the surface shall show no appreciable white, milky colored substance 
and shall be homogeneous brown color throughout. The storage stability test may be waved 
provided the asphalt emulsion storage tank at the project site has adequate provisions for 
circulating the entire contents of the tank, provided satisfactory field results are obtained. 
b In lieu of performing AASHTO T 44, AASHTO T 111, Ash in Bituminous Material, may be 
performed with a maximum allowable percent ash of 1.0 percent. 
 
2.1  Low-Tracking or Non-Tracking Requirements.  In addition to the above material 
requirements, low-tracking or non-tracking tack shall not stick to the tires, tracks or other parts of 
paving equipment or vehicles such that the surface to be overlaid becomes visible or void of tack 
prior to the placement of the asphaltic concrete pavement mixture. The tack material shall exhibit 
a low-tracking or non-tracking characteristic within 20 minutes of being applied to the roadway. If 
a tack coat material is unable to satisfy these conditions, then a polymer modified emulsion 
membrane as described under the Optional Polymer Modified Emulsion Membrane Section of 
this JSP shall be used. 
 
3.0  Equipment and Construction Requirements.  All equipment and construction requirements 
shall be in accordance with Section 407, except as revised as follows: 
 
3.1  Weather Limitations.  The low-tracking or non-tracking tack coat shall not be placed on any 
wet surface or when the ambient temperature or the temperature of the pavement on which it is 
to be placed is below 50° F. Temperatures shall be obtained in accordance with MoDOT Test 
Method TM 20. 
 
3.2  Spraying Temperature.  The low-track or non-tracking tack coat emulsion shall be applied 
at temperatures between 160° F and 180° F. Temperatures of the tack shall not exceed 180° F 
and any overheated material shall be rejected. 
 
3.3  Storage and Handling.  All guidelines and instructions about storage and handling of the 
non-tracking tack product shall be followed in accordance with the product manufacturer. 
 
3.4  Distributor.  The distributor shall have the full circulating and heating capabilities in the tank. 
If the particle charge of the low-tracking tack is different from the particle charge of the emulsion 
that was previously used, then the tank shall be thoroughly cleaned prior to use, since some 
products are not compatible. The following heating and circulating process shall be used: 
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1) The emulsion shall be slowly heated to 140° F. 
2) Begin circulating the emulsion in the distributor tank only (100 to 150 gallons per minute) 

and continue slowly increasing heat to 160° F to 180° F. 
3) Once the desired temperature is reached, begin circulation in the distributor bar. 
4) Maintain circulation in the distributor’s spray bar for a minimum of 30 minutes prior to tack 

application. 
 
3.5  Curing.  The low-tracking or non-tracking tack shall be allowed to cure prior to any 
construction traffic driving on the surface. A minimum of 15 minutes of cure time shall be allowed 
prior to driving on the tacked surface, unless less cure time is successfully demonstrated and 
approved by the Engineer. 
 
3.6  Supplier Information.  The low-tracking or non-tracking tack materials are a different type 
of product compared to the conventional tack used in Missouri. The following manufacturers are 
known producers/suppliers of low-tracking or non-tracking tack products: 
 

Blacklidge Emulsions, Inc. 
Calumet Specialty Product Partners, L.P. 
Heartland Asphalt Materials 
Vance Brothers 

 
There may be other manufacturers that can produce an equivalent product. All products that are 
in compliance with this specifications will be allowed. 
 
4.0  Optional Polymer Modified Emulsion Membrane. 
 
4.1  Description.  In lieu of using a low-tracking or non-tracking tack coat material, a Polymer 
Modified Emulsion Membrane may be placed prior to a bituminous overlay of hot asphaltic 
concrete pavement. The Polymer Modified Emulsion Membrane shall be spray applied 
immediately prior to the application of the hot asphaltic concrete pavement so as to produce a 
homogeneous surface in accordance with Secs 401, 402, or 403. 
 
4.2  Materials.  The Polymer Modified Emulsion Membrane shall be in accordance with Sec 
1015.20.5.1.1 or Sec 1015.20.6.2. 
 
4.3  Construction Requirements.  The asphaltic concrete pavement shall be placed in 
accordance with Secs 401, 402 or 403, except as modified herein. 
 
4.4  Equipment.  No wheel, track or other part of the paving machine or any hauling equipment 
shall come in contact with the Polymer Modified Emulsion Membrane before the asphaltic 
concrete pavement mixture is applied. 
 
4.5  Application of Polymer Modified Emulsion Membrane. 
 
4.5.1  The Polymer Modified Emulsion Membrane shall be sprayed at a temperature of 120 – 
180° F. The sprayer shall accurately and continuously monitor the application rate and provide a 
uniform coverage across the entire width to be overlaid. The target application rate of the asphalt 
emulsion membrane shall be within ± 0.02 gallon per square yard of the target application rate 
indicated on the project plans. The Engineer may make adjustments to the application rate based 
upon the existing pavement surface conditions and the recommendations of the Polymer Modified 
Emulsion Membrane supplier. 
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4.5.2  Water may be added to SS-1HP and CSS-1HP by the emulsion manufacturer and shipped 
to the jobsite. No dilution shall be allowed in the field. When water is added to SS-1HP or CSS-
1HP, the resulting mixture shall contain no more than 20 percent of added water. The Contractor 
shall notify the Engineer of the use of a diluted emulsion. The exact quantity of added water shall 
be indicated on the manufacturer’s bill of lading, manifest or truck ticket. The application rate of 
the resulting mixture shall be adjusted such that the original emulsion will be spread at the 
specified rate. No water shall be added to the CPEM-1 or PEM-1. 
 
5.0  Basis of Payment.  This work shall be considered incidental to the placement of the asphalt. 
All costs associated with this work shall be considered completely covered by the contract unit 
price for “Bituminous Pavement (BP-2)”, per ton. 
 
 
L. PERFORMANCE GRADED ASPHALT BINDER 
 
1.0  The asphalt binder for the asphalt mixes for this project shall be performance graded. The 
grade shall be PG 64-22 and shall be in compliance with Section 1015. 
 
 
M. VERIFICATION OF JOB MIX FORMULA 
 
1.0  In accordance with Sec 401.5 (c), the quantity of asphalt binder introduced into the mixer 
shall be the quantity specified in the job-mix formula. No changes shall be made to the quantity 
of asphalt binder without written approval from the Engineer. The Contractor shall furnish 
verification of the asphalt binder content in the mixer at any time immediately upon request. 
 
 
N. ASPHALT CORES FOR PAVEMENT TESTING 
 
1.0  The Contractor shall perform pavement testing in accordance with Sec 401.8.4. After samples 
are taken, the Contractor shall restore the surface by no later than the next calendar day with the 
mixture under production or with a cold patch mixture acceptable to the Engineer. Any core holes 
not restored by the next calendar day will be filled by the County. The Contractor will be charged 
$500 for each hole filled by the County and this will be deducted from final payment at contract 
closeout. 
 
2.0  Payment will be made after asphalt cores are tested and density adjustments considered if 
necessary in accordance with Sec 401.8.5. 
 
 
O. RECLAIMED ASPHALT SHINGLES (RAS) 
 
1.0  Reclaimed asphalt shingles will be allowed per MoDOT Specifications with the follow 
exception: 
 

No Reclaimed Asphalt Shingles (RAS) shall be included in any Plant Mix Bituminous 
Pavement (BP) mixture used on this project. 
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P. COLDMILLING SPECIAL REQUIREMENTS 
 
1.0  Coldmilling shall be required for depth transitions, curb edge matching and/or cross slope 
correction. Quantities are shown in the tabulations of quantity sheets. Exact locations of all 
necessary coldmilling will be marked by the Engineer prior to the Contractor beginning work. 
 
2.0  The final measured quantity will be paid and may be more or less than the plan quantity 
depending on the conditions in the field. 
 
 
Q. TRANSVERSE JOINTS (HEADERS) 
 
1.0  Transverse joints or headers, except at coldmilled butt joints, shall not be allowed in a 
continuous lane unless prior approval is authorized by the Engineer at least two (2) days in 
advance. 
 
 
R. PAVING REQUIREMENT AROUND MANHOLE LIDS 
 
1.0  When paving at manhole lids, the surface of the top layer of asphalt shall not vary from a 10-
foot straightedge applied over the manhole, by more than ¼ inch. Areas exceeding this tolerance 
shall be re-rolled, replaced or otherwise corrected in a manner satisfactory to the Engineer. 
 
1.1  In locations where an overlay is being applied with no coldmilling, manhole risers will be 
provided to the Contractor by the County. 
 
2.0  Basis of Payment.  All expenses incurred by the Contractor, by reason of their compliance 
with these requirements, shall be considered as being included in and completely covered by the 
contract unit prices for the various items included in the contract. 
 
S. CENTERLINE JOINT 
 
1.0  When paving a road or location requiring more than one lane pass of the paver, the centerline 
joint between the two lanes shall be reasonably straight as determined by the Engineer. Joints 
will be checked using a straight edge or string line. Any major deviations as determined by the 
Engineer shall be immediately corrected prior to the first pass of the breakdown roller. 
 
2.0  Basis of Payment.  All expenses incurred by the Contractor, by reason of their compliance 
with these requirements, shall be considered as being included in and completely covered by the 
contract unit prices for the various items included in the contract. 
 
 
T. ASPHALT PAVER MINIMUM REQUIREMENTS 
 
1.0  The minimum requirements for the asphalt paver are as follows: 
 

1) The paver shall be capable of expanding to pave a lane at least 16.5 feet in width. 
2) The Contractor shall provide at a minimum one operator and two laborers with the paver. 

The laborers shall run the screed on both sides of the paver and the operator shall operate 
the paver. 
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1.1  The Engineer may allow deviations to this requirement but only after a minimum of two (2) 
days review. 
 
2.0  Basis of Payment.  All expenses incurred by the Contractor, by reason of their compliance 
with these requirements, shall be considered as being included in and completely covered by the 
contract unit prices for the various items included in the contract. 
 
 
U. HAUL TRUCK TYPES PROHIBITED 
 
1.0  End dump trucks consisting of a separate tractor and trailer design shall not be permitted to 
haul for this project. All other trucks will be evaluated by the Engineer. The County reserves the 
right to prohibit the use of any truck at any time for the duration of the project. 
 
 
V. TEMPORARY PAVEMENT MARKING 
 
1.0  The Contractor shall place and maintain preformed short term marking tape or temporary 
raised pavement markers on pavement undergoing milling, grinding or resurfacing operations. At 
the completion of each day’s operation, the contractor shall install and maintain temporary 
pavement markings until permanent pavement marking material has been placed by the County, 
up to 14 days after the completion of the entire road. At no time shall more than one mile of 
roadway behind the operation be unmarked. The Contractor shall ensure all temporary pavement 
markings have been placed prior to leaving the work zone unattended. Pavement markings shall 
be replaced in the same basic configuration as the previously existing pavement markings unless 
otherwise shown on the plans or directed by the Engineer. The Contractor is advised that some 
roads may not currently have pavement markings, therefore, will not require temporary markings. 
 
1.1  All specifications for this work shall be in accordance with the latest effective version of the 
Missouri Standard Specifications for Highway Construction. 
 
2.0  Basis of Payment.  This work shall be considered incidental to the placement of the asphalt. 
All expenses incurred by the Contractor, by reason of their compliance with these requirements, 
shall be considered as being included in and completely covered by the contract unit prices for 
the various items included in the contract. 
 
 
W. COOPERATION WITH COUNTY 
 
1.0  The Contractor is advised that on any project, there may be work performed by the County 
in preparation for the asphalt overlays or new asphalt pavement placement. The Contractor shall 
coordinate their work with the County to ensure that all preparation work is completed as 
necessary. The County reserves the right to modify or reject the Contractor’s proposed work 
schedule on any of the affected roads as necessary to ensure proper coordination. 
 
2.0  Basis of Payment.  All expenses incurred by the Contractor, by reason of their compliance 
with these requirements, shall be considered as being included in and completely covered by the 
contract unit prices for the various items included in the contract. 
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X. LOCATION OF VARIOUS ROADS 
 
1.0  The locations of the roads for the overlay work in this contract are in various parts of the 
County, including the small cities and villages within the County. It shall be the responsibility of 
the Contractor to familiarize himself with the locations of these roads prior to bidding. Failure to 
do so shall not relieve the Contractor from delivering the completed project in accordance with 
the provisions of this contract. 
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GENERAL SPECIAL PROVISIONS 
 
The General Special Provisions for this particular Cole County project shall consist of the 
currently corrected (2004) version of the Missouri Standard Specifications for Highway 
Construction, Section 100, except as modified or contradicted herein. 
 
SECTION 101.2 – DEFINITION OF TERMS 
 
Delete definition for “Commission” and substitute the following: 
 

If the words "Commission" or "The Missouri Highway and Transportation Commission" 
are used in the Missouri Standard Specifications for Highway Construction, the word 
"Owner" shall be substituted, and shall mean the County of COLE acting by and through 
any of its authorized representatives. 
 
Delete definition for “Contract” and substitute the following: 
 

Contract. The written agreement between the Owner and the Contractor covering the 
performance of the work for the proposed construction. The contract shall include Notice to 
Contractors, Instruction to Bidders, Plans, Proposal, Addenda, Contract Bond, Contract 
Agreement, Acknowledgment, Special Provisions, Standard Specifications, Notice to 
Proceed, and all Supplemental Contracts and Change Orders. It may cover a single 
project, or a combination of projects awarded as a single unit. 
 
Delete definition for “Engineer” and substitute the following: 
 

If the words "Engineer" or "Chief Engineer" are used in the Missouri Standard 
Specifications for Highway Construction, the word "Engineer" shall be substituted, and shall 
mean the County Engineer acting by and through any of his authorized representatives. 
 
Delete definition for “Laboratory” and substitute the following: 
 

Laboratory. Any testing laboratory which may be designated by the Engineer, for 
inspecting and determining the suitability of materials. 
 
Delete definition for “Plans” and substitute the following: 
 

Plans. Drawings or reproductions thereof approved by the Owner, which show the 
location, character, and details of the work. Plans shall prevail over standard specifications, 
general special provisions, and job special provisions when in conflict therewith. 
 
Insert the following definition for “Job Special Provision” where none currently 
exists: 
 

Job Special Provisions. Directions or requirements, peculiar to the work and not 
otherwise thoroughly or satisfactorily detailed or set forth in the standard specifications. Job 
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special provisions shall prevail over general special provisions, and general special 
provisions shall prevail over standard specifications whenever in conflict therewith. 
 
Delete definition for “State” and substitute the following: 
 

If the words "State" or "State of Missouri" are used in such a manner which implies 
ownership of the project, the word "Owner" shall be substituted and shall mean the County 
of COLE acting by and through any of its authorized representatives. 
 
SECTION 102 – BIDDING REQUIREMENTS AND CONDITIONS 
 
Delete Sec. 102.1 and substitute the following: 
 

102.1 Notice of Bid Opening. After the date is fixed for the receipt of bids, the Owner 
may, in addition to the notice required by law, give notice of such date by mail directly to 
interested Contractors. The Notice of Bid Opening will contain a description of the proposed 
work, together with instructions and information to the potential bidder regarding proposal 
forms, plans, specifications, and the reservation of the right of the Owner to reject any and 
all bids. 
 
Delete Sec. 102.2 thru Sec. 102.2.1 and substitute the following: 
 

102.2 Bidder’s Qualifications. To demonstrate his qualifications for the project, each 
bidder must be prepared to submit within seven (7) calendar days of the Owner’s request, 
written evidence as to the Contractor’s financial status, equipment, previous experience 
and personnel. 
 
Delete Sec. 102.2.2 and substitute the following: 

 
102.2.2 Each prospective bidder shall execute the affidavit of labor standards 

compliance, stating that such bidder will fully comply with all written requests by the 
Missouri Department of Labor and Industrial Relations, Division of Labor Standards, to 
provide information for the purpose of establishing a prevailing wage. 
 
Delete Sec. 102.2.3 and substitute the following: 
 

102.2.3 The prospective bidder, if a corporation, shall submit a copy of its current 
annual registration report, or initial registration report if a new corporation, on file with the 
Corporation Division of the Missouri Secretary of State’s Office. Each corporation which is a 
party to a joint venture shall submit the same required report with its joint venture 
contractor. 
 
Delete 102.6 and substitute the following: 
 

102.6 Sales and Use Taxes. The sales tax exemption for public works contractors of 
certain entities, enacted in 1994 in Section 144.062 RSMo, may apply to contractors for the 
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Owner or their subcontractors or suppliers. This exemption is for materials consumed in the 
construction of, or incorporated into this project. The Owner will judge each project and 
determine if the sales tax exemption of the Owner will apply. If sales tax exemption is 
allowed on a project, it will be duly noted on the proposal form. The Owner will make the tax 
exemption certificate available, if applicable, to the successful bidder upon award of this 
contract. If the Owner does not allow the use of sales tax exemption, the contractor, 
subcontractor or suppliers shall pay all applicable state and local sales taxes or state use 
taxes on all material and supplies used on a project and should include those taxes in their 
bid. 
 
Delete 102.7.2 in its entirety. 
 
Delete Sec. 102.7.3 and substitute the following: 
 

102.7.3 A bid of an individual, including those doing business under a fictitious name, 
shall include the signature and address of the individual. 
 
Delete Sec. 102.7.4 and substitute the following: 
 

102.7.4 A bid by a partnership or joint venture, including individuals doing business 
under fictitious names, or corporations, shall be executed by at least one of the partners 
followed by the title "Partner", or one of the joint venturers followed by the title "Joint 
Venturer" and the business address of the partnership or joint venturer shown. The true 
legal name and address of each partner and joint venturer shall also be shown. 
 
Delete Sec. 102.7.5 and substitute the following: 
 

102.7.5 A bid by a corporation whether acting alone or as a joint venturer, shall show 
the address and name of the corporation and shall include the signature and title of a 
person authorized by its board of directors to bind the corporation. 
 
Add Section 102.7.9 
 

102.7.9 All names must be typed or printed in ink below all signatures. 
 
Add Section 102.7.10 
 

102.7.10 The bid shall contain an acknowledgement of receipt of all addenda (the 
number and dates of which shall be filled in on the Proposal Form). 
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Add Section 102.7.11 
 

102.7.11 All bidders shall complete and submit with their proposal the following forms 
included in the bid documents. 

 
(a) Proposal 
(b) Signature and Identity of Bidder 
(c) Bid Guaranty 
(d) Contractor’s Affidavit 
(e) Anti-Collusion Statement 

 
Delete Sec. 102.9 and substitute the following: 
 

102.9 Bid Guaranty. No proposal will be considered unless accompanied by a certified 
check or cashier’s check, on any bank or trust company, insured by the Federal Deposit 
Insurance Corporation, payable to the Owner, for not less than 5 percent of the amount of 
the bid, or by a bond secured by a qualified surety, or sureties, for not less than 5 percent 
of the amount of the bid. Surety companies shall furnish a Certificate of Authority in 
accordance with Section 103.4.2. Bid bonds may be submitted on forms furnished in these 
Contract documents. The proposal Guaranty shall be attached to the back of the bid 
proposal form. 
 
Delete Sec. 102.10 and substitute the following: 
 

102.10 Delivery of Proposals. Each proposal shall be submitted in a sealed, opaque 
envelope marked clearly “Construction Bid” and shall also be clearly marked with project 
title, project number, bid date, bid time and bidder’s name and address. If sent by mail, the 
sealed bid shall be addressed to the Cole County Commission, Courthouse Annex, Room 
200, 311 East High Street, Jefferson City, Missouri, 65101. All proposals shall be filed prior 
to the time and at the place specified in the Notice To Bidders. Proposals received after the 
time for opening of bids will be returned to the bidder unopened. No bids which are 
submitted by fax will be accepted. 
 
SECTION 103 – AWARD AND EXECUTION OF CONTRACT 
 
Delete Sec. 103.2.1 and substitute the following: 
 

103.2.1 The contract will be awarded by the Owner to the lowest responsible bidder as 
soon as practicable after the opening of the bids. The responsibility of the Contractor will be 
determined by the Owner based upon, but not limited to the Contractor’s previous work, 
financial standing, and record for the payment of local bills incurred by the Contractor, his 
employees, and subcontractors. The successful bidder will be notified by letter mailed to 
the address shown on the proposal that his bid has been accepted and that he has been 
awarded the contract. 
 



 
 Page 7-5 

Delete Sec. 103.4.1 and substitute the following: 
 

103.4.1 The successful bidder shall, at the time of the execution of the contract, furnish 
a contract bond in a sum equal to the contract price. The bond shall be to the Owner, in a 
form and with surety, or sureties, acceptable to the Owner, to insure the proper and prompt 
completion of the work in accordance with the provisions of the contract, and to insure 
payment for all labor performed and materials consumed or used in the work. The bond, if 
executed by a surety which is a corporation organized in a state other than Missouri, shall 
be signed by an agent or broker licensed by the Missouri Division of Insurance. All 
proposals shall be submitted on the basis of furnishing a contract bond executed by an 
approved surety, or sureties, as herein set out. 
 
SECTION 104 – SCOPE OF WORK 
 
Add Sec. 104.6.3.5 
 

104.6.3.5 All proposals shall be submitted to the Engineer. If so desired, the Contractor 
may submit a conceptual proposal for approval stating the basic proposal and approximate 
cost savings. The conceptual proposal will give the Contractor the opportunity to submit his 
idea without large initial development costs should the proposal be rejected. 
 
Delete Sec. 104.11.2 and substitute the following: 
 

104.11.2 The Contractor shall open and clean all existing channels and culverts leaving 
them free from all excess mud or silt, drift, brush, and debris of any kind. This work shall be 
considered incidental to the work, and no direct payment shall be made for work covered 
by this section. 
 
Delete Sec. 104.13 in its entirety and substitute the following: 
 

104.13 Warranty. 
 
104.13.1 The Contractor shall warranty that the equipment, materials, and 

workmanship furnished under this contract will be as specified and will be free from defects 
for a period of one (1) year from the date of final acceptance. In addition, the equipment 
furnished by the Contractor shall be warranted to be free from defects in design. 
 

104.13.2 Within the warranty period and upon notification of the Contractor by the 
Owner, the Contractor shall promptly make all needed adjustments, repairs, or 
replacements arising out of defects which, in the judgment of the Engineer, or the County, 
become necessary during such period. 
 

104.13.3 The cost of all materials, parts, labor, transportation, supervision, special 
tools, and supplies required for replacement of parts, repair of parts, or correction of 
abnormalities shall be paid by the Contractor, or by his surety under the terms of the bond. 
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104.13.4 The Contractor shall extend the terms of this warranty to cover repaired parts 
and all replacement parts furnished under the guarantee provisions for a period of one (1) 
year from the date of installation thereof. 
 

104.13.5 If within ten (10) days after the Owner gives the Contractor notice of a defect, 
failure, or abnormality of the work, the Contractor neglects to make, or undertake with due 
diligence to make, the necessary repairs or adjustments themselves or order the work to be 
done by a third party, the Owner may complete the work and the costs of the work shall be 
paid by the Contractor. 
 

104.13.6 In the event of an emergency where, in the judgment of the Owner, delays 
would cause serious loss or damage, repairs or adjustments may be made by the Owner, 
or a third party chosen by the Owner, without giving notice to the Contractor, and the cost 
of the work shall be paid by the Contractor, or by his surety under the terms of the bond. 
 

104.13.7 No direct payment will be made for complying with the requirements of this 
section. 
 
SECTION 105 – CONTROL OF WORK 
 
Delete Sec. 105.5 and substitute the following: 
 

105.5 Cooperation by Contractor. The Contractor will be supplied with four (4) sets of 
approved plans and contract assemblies including special provisions. Additional sets of 
approved plans and contract assemblies including special provisions may be purchased as 
provided in the notice to bidders. One (1) set of approved plans and contract documents 
including special provisions shall be kept available on the job at all times. 
 
Add Sec. 105.5.3: 
 

105.5.3 The Contractor shall notify the Engineer not less than four (4) working days 
prior to closing the road. 
 
Delete Sec. 105.7.1 and substitute the following: 
 

105.7.1 The Contractor shall cooperate with utility owners and the Engineer in the 
location and relocation of utility facilities to minimize effects upon Contractor’s work, 
interruption to utility service and duplication of work by utility owners. The Contractor shall 
perform the necessary clearing and grubbing as soon as practicable after the notice to 
proceed is issued to allow the utilities to locate or relocate their facilities. Facilities or 
appurtenances that are to remain in place during construction shall be accounted for and 
protected by the Contractor’s work procedures. Utility location and relocation shall be made 
in accordance with 7 CSR Division 10, Chapter 3, Utility Location and Relocation. 
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Add Section 105.7.7 
 

105.7.7 The Contractor shall make suitable and timely verbal and written requests to all 
utility locating agencies, all railroad and utility owners, all pipe owners, and other parties 
affected, and endeavor to have all necessary locates and adjustments of public or private 
utility fixtures, pipe lines, and other appurtenances within or adjacent to the limits of 
construction, made as soon as practicable. One (1) copy of all requests shall be submitted 
to the Engineer. 
 
Delete Sec. 105.8 thru Sec. 105.8.2 and substitute the following: 
 

105.8 Construction Stakes, Lines and Grades. The Engineer will set initial field 
control consisting of bench marks and control monuments. 
 

105.8.1 The Contractor shall be responsible for the preservation of all bench marks and 
control monuments, and if any of these bench marks or control monuments are carelessly 
or willfully destroyed or disturbed, the cost of replacing them may be charged to the 
Contractor. 
 

105.8.2 These bench marks and control monuments will constitute the initial field 
control by and in accordance with which the Contractor shall establish all other necessary 
controls and perform the work in the correct position to correspond to the information 
shown on the plans and given by the Engineer during the progress of the work. Elevations 
shown on the drawings and referred to in the specifications are based on the bench marks 
shown. 
 

105.8.3 The Contractor shall employ competent personnel for making position, gradient 
and alignment determinations and measurements. 
 
Delete Sec. 105.10.2 and substitute the following: 
 

105.10.2 Inspections and job control tests will generally be made by the Engineer on 
the following items of work. It shall be the responsibility of the Contractor to notify the 
Engineer by 1:00 P.M. of the day preceding any operation which affects these items. 
 

- Initial Layout 
- Removal of Existing Structure 
- Pile Driving 
- Footing Excavation 
- Reinforcing Steel Placement 
- All Concrete Operations 
- All Asphalt Operations 
- Girder Erection 
- Requests for Compaction Testing 
- All Base Rock Operations 
- All Earthwork Operations 



 
 Page 7-8 

- All Roadway Surfacing Operations 
- Post-Tensioning Material Placement 
- Post-Tensioning Stressing 
- Cutting of Tendon Ends 
- Grouting of Stressing Pockets 

 
If any operation which affects the above mentioned items is to be performed on a Monday, 
notification must be made to the Engineer by 1:00 P.M. of the preceding Friday. The lack of 
supervision or inspection by the Engineer shall not relieve the Contractor of the 
responsibility to construct the project according to the plans and specifications. Any work 
performed or materials used without authorization by the Engineer may be ordered 
removed and replaced at the Contractor's expense. 
 
Delete Sec. 105.11.2 and substitute the following: 
 

105.11.2 All changes in the work or departures from the plans, will be considered 
unauthorized, and the Engineer may order such work removed and replaced at the 
expense of the Contractor unless, before proceeding with the work, the Contractor has a 
copy of an Order Record signed by the Engineer, or a Change Order signed by all parties 
whose signatures are provided for, except the Federal Engineer. These forms will contain 
complete detailed instructions regarding the proposed changes. Any departure from the 
instructions contained in such written order shall be considered unauthorized. 
 
Delete Sec. 105.11.3 and substitute the following: 
 

105.11.3 All construction and materials which have been rejected or declared 
unsatisfactory shall be remedied or removed and replaced in an acceptable manner by the 
Contractor at his expense. All expense incurred by the Engineer due to corrections or 
removal and replacement of construction and materials shall be born by the Contractor, 
and will be deducted from any payment which is or may become due the Contractor. Upon 
failure of the Contractor to remedy or remove and properly dispose of rejected materials or 
work, or to replace them immediately after receiving written notice from the Engineer, the 
Engineer may employ labor to rectify the work, and the cost of rectification will be deducted 
from any payment due or which may become due the Contractor. 
 
Delete Sec. 105.16.5 and Sec. 105.16.6 and substitute the following: 
 

105.16.6 If the claim is against the Owner, the notice of claim shall be personally 
delivered or sent by certified mail to the Owner. If the claim is against the Contractor, the 
notice of the claim will be personally delivered or sent by certified mail to the Contractor at 
the address shown under the signature on the proposal. If the claim is against an assignee, 
notice of the claim will be personally delivered or sent by certified mail to the assignee at 
the address shown on the accepted notice of assignment. The party against whom a claim 
is filed shall file any counter claims within sixty (60) days after receipt of such notice. All 
notices of claims shall contain an itemized statement showing completely and fully the 
items and amounts forming the basis of the claim. 
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SECTION 106 – CONTROL OF MATERIAL 
 
Add Sec. 106.1.4.1: 
 

106.1.4.1 Unless otherwise specified, all materials shall be subject to visual inspection 
and job control tests, as determined by the Engineer, and shall be certified by the material 
supplier that the material supplied conforms to the requirements of these specifications. All 
certifications shall make reference to the specific project, and shall contain the supplier's 
name and address. 
 
Delete Sec. 106.2.2 and substitute the following: 
 

106.2.2 Contractor Furnished Sources. If sources of material are not designated in 
the plans or described in the contrast, or if the Contractor desires to use material from 
sources other than those designated, the Contractor shall acquire the necessary rights to 
take materials from the sources and shall pay all costs related thereto, including any which 
may result from testing of samples by an approved laboratory as required by the Engineer 
and for an increase in length of haul. All costs of exploring, meeting environmental 
requirements and developing such other sources shall be borne by the Contractor. The use 
of material from other than designated sources which have not had prior approval of the 
Engineer shall be used at the Contractor's risk and may be considered as unacceptable 
and unauthorized and, if so considered, will not be paid for. Where practicable, borrow 
areas, gravel pits, and quarry sites shall be located so that they will not be plainly visible 
from the state highway or county road. 
 
Delete Sec. 106.3 and substitute the following: 
 

106.3 Samples, Tests, and Cited Specifications. The Contractor shall submit 
certifications and substantiating test reports, furnished by the supplier or fabricator, 
certifying that material and manufacturing procedures conform to the specifications. There 
shall be no direct charge to the Owner for materials takes as samples, either for field tests 
or for laboratory tests. If a specification of a recognized national standard agency (ASTM, 
AASHTO, AWWA, AWS, etc.) is designated, the material may, unless otherwise specified, 
meet either the designated specification or the latest revision thereof in effect at the time of 
letting of the contract. Unless otherwise specified, all sampling and testing required by the 
specifications shall be performed by the supplier or fabricator at no cost to the Owner in 
accordance with the methods specified in the contract or in accordance with the latest 
methods in effect at the time of letting of the contact, as prescribed by the national standard 
agency, and the results shall be signed, sealed and stamped according to laws related to 
professional Engineers. If appropriate methods have not been so prescribed, tests shall be 
performed in a manner determined by the Engineer. 
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Delete Sec. 106.8 and substitute the following: 
 

106.8 Material Furnished by the Owner. If any material is to be furnished by the 
Owner, special provisions designating such materials and their locations will be included in 
the proposal. The cost of handling and placing all materials shall be considered as included 
in the contract price for the item in connection with which they are used. The Contractor will 
be responsible for all material provided to him, and deductions will be made from any 
monies due him to make good any shortages and deficiencies, from any cause whatsoever, 
and for any damage which may occur, and for any demurrage charges. 
 
SECTION 107 – LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 
Delete Sec. 107.13 and substitute the following: 
 
 107.13 Insurance Requirements. The Contractor shall procure and maintain at its 
own expense, until acceptance by the Engineer, liability insurance for all damages and 
losses imposed by law and assumed under the contract, of the kinds and in the amounts 
specified in Secs 107.13.1 through 107.13.3. Before the Contractor commences the work, 
the Contractor shall require the insurance company or companies to furnish to the Engineer 
evidence of such insurance showing compliance with these specifications. All insurance 
required in Sec 107.13 shall be occurrence policies in a form acceptable to the Engineer, 
and shall remain in form until all work required to be performed under the terms of the 
contract is satisfactorily completed as evidenced by its formal acceptance by the Engineer. 
Each policy or its declaration pages shall provide that the policy shall not materially 
changed or canceled until the Engineer has been given at least 30 days advance notice in 
writing. If any policy is canceled before the contract work is complete, a satisfactory 
replacement policy must be in force, with notice and evidence of insurance submitted to the 
Engineer, prior to the effective date of cancellation of the former policy. All evidence of 
insurance and notices shall be submitted to the Engineer. Upon request, the Contractor 
shall promptly furnish the Engineer with a complete copy of the policy. Failure to furnish 
evidence of proper insurance, or complete insurance policies when requested, will result in 
the temporary suspension of work as provided in Sec 108.6, and may result in order claims 
or actions for breach of contract or otherwise, as may be recognized at law or in equity. 
 
Delete Sec. 107.13.2.3 and substitute the following: 
 
 107.13.2.3 Additional Insureds. Each policy of commercial general liability insurance 
shall name the Owner, Engineer and its members, agents and employees as additional 
insureds. Each commercial general liability insurance policy shall also contain a separation 
of insured conditions. The insurance afforded by the Contractor shall be primary insurance. 
 
Delete Sec. 107.15 and substitute the following: 
 
 107.15 Personal Liability of Public Officials. There shall be no personal liability 
upon the public officials, or any member, employee or agent of the Owner in carrying out 
any of the provisions of the contract or in exercising any power or authority granted to 
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them, it being understood that in such matters they acted as agents and representatives of 
the Owner with official and public duty doctrine immunity. If any provision of the contract 
appears to impose a duty on such an individual, the duty remains exclusively that of the 
Owner and is not a personal duty or obligation of the individual.  
 
SECTION 108 – PROSECUTION AND PROGRESS 
 
Delete Sec. 108.1.1 and substitute the following: 
 

108.1.1 The Contractor shall not sublet, sell, transfer, assign, or otherwise dispose of 
the contract or contracts or any portion thereof, or of his right, title, or interest therein, 
without written consent of the Engineer. Requests for permission to sublet, assign, or 
otherwise dispose of any portion of the contract shall be in writing and shall be 
accompanied by evidence that the organization which will perform the work is particularly 
experienced and equipped for such work. In case such consent is given, the Contractor will 
be permitted to sublet a portion thereof, but shall perform with his own organization work 
amounting to not less than forty percent (40%) of the total contract cost, except that any 
items designated by the Engineer as specialty items may be performed by subcontract and 
the contract value of any such specialty items so performed by subcontract may be 
deducted from the total contract cost before computing the amount of work required to be 
performed by the Contractor with his own organization. The subcontractor shall not sublet, 
sell, transfer, assign, or otherwise dispose of the subcontract. Consent to a subcontract 
shall constitute the Owner’s endorsement of the qualifications of the subcontractor. 
 
Delete Sec. 108.4 and substitute the following: 
 
 108.4 Progress Schedules. The Contractor shall, if requested by the Engineer, submit 
a progress schedule for review and approval. The progress schedule shall be submitted to 
the Engineer within three (3) days of the receipt of the request. The progress schedule shall 
be used to establish the construction operations and to monitor the progress of the work 
although the Engineer’s determination of the then major operation or controlling item of 
work shall always prevail. The progress schedule shall be in the form specified in Sec 
108.4.1, unless the contract contains a different requirement. The progress schedule shall 
be based on the number of working days, calendar days or other increments as set forth in 
the contract that the Contractor expects to require in completing the project recognizing the 
capabilities of labor, equipment, arrangements for materials, mobilization, shop drawing 
preparation and approvals, and other relevant items. 
 
Delete Sec. 108.4.2 and substitute the following: 
 
 108.4.2 Preparation of Initial Schedule. The Contractor shall, if requested by the 
Engineer, complete development of the initial activities schedule chart and written narrative 
and present a copy to the Engineer at least seven (7) days prior to the pre-construction 
conference. 
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Delete Sec. 108.7.2.2 and substitute the following: 
 

108.7.2.2 The count of working days will start on the date the Contractor starts 
construction operations, or the authorization date in the Notice to Proceed, whichever is 
earlier. The Engineer will be the judge of the number of working days to be charged under 
the contract. In computing the working days charged against the Contractor in the 
execution of the work, allowance will be made for days that are not working days and for 
days during which work is suspended with the written approval of the Engineer. The 
Engineer may make allowance for working days lost due to causes he deems justified for 
the elimination of the count of working days. No allowance will be made for delay or 
suspension of the prosecution of the work due to fault of the Contractor. On or about the 
first of each month, the Engineer will give the Contractor written notice of the number of 
working days charged to the contract for the preceding time period. Any objection by the 
Contractor to the number of working days so charged shall be made in writing within five (5) 
days, setting forth his objections and specifying the reasons therefore, or those objections 
shall be forever waived and may not constitute the basis for an excusable or compensable 
delay. 
 
SECTION 109 – MEASUREMENT AND PAYMENT 
 
Delete Sec. 109.1 and substitute the following: 
 

109.1 Measurement of Quantities. Unless otherwise specified hereinafter, all work 
performed under the contract will be paid for on contract quantity basis as set forth in these 
specifications. When the quantity of any item that is to be paid for on a contract quantity 
basis is found to include errors, or when an authorized revision of the plan is made, the 
quantity will be corrected before making final payment. The method of measurement and 
computations to be used in determination of quantities of material furnished and of work 
performed under the contract will be those methods generally recognized as conforming to 
good engineering practice. 
 
Add Sec. 109.5.9: 
 

109.5.9 The Contractor shall not begin any work for which price payments are not 
provided in the contract without first bringing the matter to the attention of the Engineer, 
and no bills or charges for extra or force account work will be allowed except for that 
ordered in writing and approved by the Engineer. 
 
Delete Sec 109.6 and substitute the following: 
 
 109.6 Method of Payment. Payment to the Contractor for furnishing all material and 
performing all work under the contract shall be made by check. 
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Delete Sec. 109.7 in its entirety and substitute the following: 
 

109.7 Partial Payments 
 

109.7.1 The Contractor shall submit for review and approval by the Engineer either 
monthly or bi-monthly payment requests on or about the 1st and 15th of each month for the 
work performed and the value thereof at the contract unit prices. The proper percentage 
with relation to completion will be allowed for all incomplete items. 
 

109.7.2 No payments will be made on account of materials not yet incorporated into the 
work. 
 

109.7.3 From the total amount of work items of each estimate, there will be deducted 
five (5) percent. The retained percentage will be released as provided in Sec. 109.9. The 
net amount due on the estimate will be certified to the Owner for payment. This method of 
retained percentage does not apply to Sec. 808.6. 

 
109.7.4 Payment may be withheld or nullified in whole or part to such extent as may be 

necessary to protect the Owner from loss on account of: 
 

a. Failure to properly submit material certifications and substantiating test reports 
required under Sec. 106.1.4.1 and Sec. 106.3. 

 
b. Failure to properly submit certified copies of labor payrolls required under Sec. 

110. 
 

c. Defective work not remedied. 
 

d. Failure of the Contractor to properly make payment to suppliers or 
subcontractors for material and/or labor (RSMo 34.057) 

 
e. A reasonable doubt that the contract can be completed for the balance then 

unpaid. 
 

f. Damage to another Contractor. 
 
Delete Sec. 109.9.1 and substitute the following: 
 

109.9.1 Withholding of Retained Percentage. Prior to any release of retained 
percentage, the Contractor shall file with the Owner the following: 
 

a. An affidavit, to the effect that all payments have been made and all claims have 
been released for all materials, labor, and other items covered by the contract 
bond; 

 
b. Written consent of the surety to such payment; 
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c. Certification regarding work performed by and payments made to Disadvantaged 

Business Enterprises (DBE's); 
 

d. Lien Waivers signed by each supplier furnishing materials to the project and/or 
each subcontractor providing services/materials for the project releasing all 
claims to said materials and services; 

 
e. The Contractor and all subcontractors shall file an affidavit stating that each has 

fully complied with the provisions and requirements of the Prevailing Wage Law; 
 

f. Any other documents which may be required by the contract, or the Engineer. 
 
Add Sec. 109.9.1.3: 
 

109.9.1.3 When the work has been completed and certified by the Owner, a final 
estimate will be executed and submitted, which will provide payment to the Contractor for 
the entire sum due him as set forth in these specifications, including the amount previously 
retained by the Owner. All prior partial estimates and payments shall be subject to 
correction by the Owner in this final estimate and payment. 
 
SECTION 110 – STATE AND FEDERAL WAGE RATES AND OTHER REQUIREMENTS 
 
Add Sec. 110.5: 
 

110.5 The Contractor and all subcontractors shall maintain books, accounts, ledgers, 
invoices, drafts, documents, pages and other business records pertaining to the 
performance of the contract with such materials available at the Contractor's field or 
permanent business offices at all reasonable times during the performance of the contract 
and for four (4) years from the date of final payment under the contract, for inspection by 
authorized representatives. 
 
Add Sec. 110.6: 
 

110.6 The Contractor and each subcontractor shall be required to submit to the 
Engineer one certified copy of labor payrolls and a weekly statement of compliance (Form 
WH-347) for each week that work is in progress, within seven (7) days of the payment date 
of the payroll. If work is temporarily suspended, the last payroll shall be marked 
appropriately to note that it will be the last payroll until work is resumed. 
 
Add Sec. 110.7: 
 

110.7 Payrolls to be submitted shall be checked for compliance with the contract 
requirements and will be retained by the Owner for a period of three (3) years following final 
audit, during which time they will be open to inspection. 
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Add Sec. 110.8: 
 

110.8 The Contractor shall be responsible for the submittal of payrolls and certifications 
for all subcontractors. 
 
Add Sec. 110.9: 
 

110.9 The Owner may check payrolls with the following checks, however, it will still be 
the Contractor’s responsibility to ensure proper labor compliance: 
 

a. The employee's full name as shown on his social security card, his address and 
social security number shall be entered on each payroll. 

 
b. Check the payroll for correct employee classification. 

 
c. Check the payroll for correct hourly wage and, if applicable, the correct overtime 

hourly rate. 
 

d. Check the daily and weekly hours worked in each classification including actual 
overtime hours worked. (Not adjusted hours) 

 
e. All deductions are listed in the net wage shown. The Form WH-347 is to be used 

if fringe benefits are paid into established programs. However, if fringe benefits 
are paid in cash to the employee, the amount shall be indicated on the payroll. 

 
f. To assure that the payrolls are arithmetically correct, approximately ten percent 

(10%) of the extensions on the first three (3) payrolls shall be checked. The 
Contractor will be advised of any violations noted on the labor payroll. All the 
errors will be corrected by means of a supplementary payroll. 

 
g. All checking by the Owner will be made in red pencil and initialed by the checker. 

 
h. Final payroll will be marked "Final" or "Last Payroll". 

 
i. A record of all payrolls will be maintained by the Owner. 

 
Add Sec. 110.10: 
 

110.10 The contracts for construction projects require that certain information be 
displayed in a conspicuous place within the project limits for the duration of the contract. 
The following is a list of required information to be posted both on the project and in the 
Owner's office: 
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a. In the Owner's office: 
 

1. Missouri Equal Employment Opportunity Notice 
2. PR-1022, Title 18, Section 1020, Notice on False Statements 

 
b. On the Projects: 

 
1. State and Federal Wage Rates Notice 
2. Federal Equal Employment Opportunity Notice (English and Spanish version) 
3. PR-1022, Title 18, Section 1020, Notice on False Statements 
4. Form FHWA-1495, and FHWA-1495A, Wage Rate Information (Post with 

Federal Wage Rates, if applicable) 
5. Contractor's and Subcontractor's EEO Policy Statements and name, address, 

and telephone number of designated EEO Officers 
6. Notice to Labor Unions of Contractor’s commitment to EEO (if applicable) 
7. Notice requesting referral of minorities by present employees 

 
Add Sec. 110.11: 
 

110.11 The Owner's personnel will generally conduct one wage rate interview on each 
project every month. Labor interviews are not required on railroad and other utility 
adjustments. The interviewer will determine the employee's name, the employer's name, 
the classification of the employee, the actual wage paid, and the posted wage. 
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TECHNICAL SPECIFICATIONS 
 
 
The Technical Specifications for the Cole County Asphalt Overlay Program shall consist of 
the currently effective version of the Missouri Standard Specifications for Highway 
Construction, Sections 201-1092 except as modified or contradicted herein. 
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BITUMINOUS PAVEMENT MIXTURE PG 64-22 (BP-2) ESTIMATE FACTOR = 1.934 TONS/CY

LENGTH LENGTH WIDTH THICKNESS TOTAL
LOCATION LOG MI. TO LOG MI. (MI) (FT) (FT) (IN) (TONS)

MARINA RD
MAIN LINE 0.023 0.627 0.604 3,190.5 21 1.5 599.9

MAIN LINE (GRAVEL OVERLAY) 0.005 0.266 0.261 1,379.7 22 1.5 271.8
CONSERVATION RD INTERSECTION 5,240 SF 1.5 46.9

US 50 APPROACH (GRAVEL OVERLAY) 2,190 SF 2.0 26.1
MARINA RD TURN AROUND (GRAVEL) 320 SF 2.0 3.8

SUBTOTAL 948.5
5% FOR IRREGULARITIES 47.4

TOTAL 995.9

OLD STAGE RD (MANHOLE LID)
MAIN LINE 0.003 0.040 0.037 196.3 18.5 1.5 32.5

RTE T APPROACH 400 SF 1.5 3.6
ELSTON HIGH ST APPROACH 365 SF 1.5 3.3

SUBTOTAL 39.4
5% FOR IRREGULARITIES 2.0

TOTAL 41.4

ELSTON SECOND ST (WATER VALVE)
MAIN LINE 0.000 0.041 0.041 213.9 19 1.5 36.4
MAIN LINE 0.051 0.087 0.036 188.4 19 1.5 32.1

RTE T APPROACH (WEST) 355 SF 1.5 3.2
RTE T APPROACH (EAST) 330 SF 1.5 3.0

ELSTON HIGH ST APPROACH 910 SF 1.5 8.1
SUBTOTAL 82.8

5% FOR IRREGULARITIES 4.1
TOTAL 86.9

ELSTON THIRD ST
MAIN LINE 0.010 0.047 0.037 197.1 18 1.5 31.8

RTE T APPROACH 410 SF 1.5 3.7
ELSTON HIGH ST APPROACH 380 SF 1.5 3.4

SUBTOTAL 38.9
5% FOR IRREGULARITIES 1.9

TOTAL 40.8

ELSTON WALNUT ST
MAIN LINE 0.004 0.090 0.086 455.2 18.5 1.5 75.4

OLD STAGE APPROACH 470 SF 1.5 4.2
SUBTOTAL 79.6

5% FOR IRREGULARITIES 4.0
TOTAL 83.6

ELSTON HIGH ST
MAIN LINE 0.000 0.139 0.139 731.5 18.5 1.5 121.2

SUBTOTAL 121.2
5% FOR IRREGULARITIES 6.1

TOTAL 127.3
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BITUMINOUS PAVEMENT MIXTURE PG 64-22 (BP-2) ESTIMATE FACTOR = 1.934 TONS/CY

LENGTH LENGTH WIDTH THICKNESS TOTAL
LOCATION LOG MI. TO LOG MI. (MI) (FT) (FT) (IN) (TONS)

LAKEWOOD RD
MAIN LINE 0.003 0.114 0.112 589.2 27 1.5 142.4
MAIN LINE 0.124 0.184 0.060 315.3 27 1.5 76.2
MAIN LINE 0.200 0.302 0.102 536.1 27 1.5 129.6
MAIN LINE 0.324 0.662 0.338 1,785.4 27 1.5 431.6
MAIN LINE 0.676 0.779 0.103 544.3 27 1.5 131.6

RTE C APPROACH 650 SF 1.5 5.8
LAKEWOOD CT INTERSECTION 1,890 SF 1.5 16.9

BOWE LN INTERSECTION 4,760 SF 1.5 42.6
DAWNWOOD CIR INTERSECTION 5,100 SF 1.5 45.7

LAKELAND DR INTERSECTION 3,365 SF 1.5 30.1
RTE CC APPROACH 1,960 SF 1.5 17.5

SUBTOTAL 1,070.0
5% FOR IRREGULARITIES 53.5

TOTAL 1,123.5

LAKEWOOD CT
MAIN LINE 0.000 0.084 0.084 440.9 27 1.5 106.6

CUL-DE-SAC 4,580 SF 1.5 41.0
SUBTOTAL 147.6

5% FOR IRREGULARITIES 7.4
TOTAL 155.0

SCHNIEDER CT
MAIN LINE 0.003 0.033 0.030 160.6 27 1.5 38.8

LAKEWOOD CT APPROACH 480 SF 1.5 4.3
CUL-DE-SAC 4,390 SF 1.5 39.3

SUBTOTAL 82.4
5% FOR IRREGULARITIES 4.1

TOTAL 86.5

DAWNWOOD CIR
MAIN LINE 0.000 0.042 0.042 221.4 27 1.5 53.5

CUL-DE-SAC 4,720 SF 1.5 42.3
SUBTOTAL 95.8

5% FOR IRREGULARITIES 4.8
TOTAL 100.6

RED BUD CIR
MAIN LINE 0.000 0.028 0.028 149.6 27 1.5 36.2

LAKEWOOD RD APPROACH 485 SF 1.5 4.3
CUL-DE-SAC 4,590 SF 1.5 41.1

SUBTOTAL 81.6
5% FOR IRREGULARITIES 4.1

TOTAL 85.7

FAIRVIEW CIR
MAIN LINE 0.000 0.047 0.047 248.7 27 1.5 60.1

LAKEWOOD RD APPROACH 630 SF 1.5 5.6
CUL-DE-SAC 4,590 SF 1.5 41.1

SUBTOTAL 106.8
5% FOR IRREGULARITIES 5.3

TOTAL 112.1

FOX TRAIL CIR
MAIN LINE 0.000 0.014 0.014 74.6 24 1.5 16.0

LAKEWOOD RD APPROACH 655 SF 1.5 5.9
CUL-DE-SAC 4,565 SF 1.5 40.9

SUBTOTAL 62.8
5% FOR IRREGULARITIES 3.1

TOTAL 65.9
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BITUMINOUS PAVEMENT MIXTURE PG 64-22 (BP-2) ESTIMATE FACTOR = 1.934 TONS/CY

LENGTH LENGTH WIDTH THICKNESS TOTAL
LOCATION LOG MI. TO LOG MI. (MI) (FT) (FT) (IN) (TONS)

LAKELAND DR
MAIN LINE 0.000 0.074 0.074 390.9 27 1.5 94.5
MAIN LINE 0.091 0.212 0.121 640.7 24 1.5 137.7

TUCKER CT INTERSECTION 3,150 SF 1.5 28.2
HAMMER HEAD 2,560 SF 1.5 22.9

SUBTOTAL 283.3
5% FOR IRREGULARITIES 14.2

TOTAL 297.5

TUCKER CT
MAIN LINE 0.000 0.011 0.011 56.9 25 1.5 12.7

CUL-DE-SAC 4,985 SF 1.5 44.6
SUBTOTAL 57.3

5% FOR IRREGULARITIES 2.9
TOTAL 60.2

TANNER BRIDGE RD
MAIN LINE 0.000 1.386 1.386 7,316.8 23 1.5 1,506.8
MAIN LINE 1.587 2.557 0.971 5,125.6 23 1.5 1,055.5

HIGHLAND WAYE 665 SF 1.5 6.0
FRIENDSHIP RD APPROACH 725 SF 1.5 6.5

SUBTOTAL 2,574.8
5% FOR IRREGULARITIES 128.7

TOTAL 2,703.5

BITUMINOUS BASE MIXTURE PG 64-22 (BB) ESTIMATE FACTOR = 1.943 TONS/CY

LENGTH LENGTH WIDTH THICKNESS TOTAL
LOCATION LOG MI. TO LOG MI. (MI) (FT) (FT) (IN) (TONS)

MARINA RD
MAIN LINE (GRAVEL OVERLAY) 0.005 0.266 0.261 1,379.7 22.5 4.0 744.6

US 50 APPROACH (GRAVEL OVERLAY) 2,190 SF 4.0 52.5
MARINA RD TURN AROUND (GRAVEL) 320 SF 4.0 7.7

SUBTOTAL 804.8
5% FOR IRREGULARITIES 40.2

TOTAL 845.0
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LENGTH WIDTH DEPTH TOTAL
LOCATION (FT) (FT) (IN) (SY)

LAKEWOOD RD
MAIN LINE 589 27 1.5 1,767
MAIN LINE 315 27 1.5 945
MAIN LINE 536 27 1.5 1,608
MAIN LINE 1,785 27 1.5 5,355
MAIN LINE 544 27 1.5 1,632

RTE C APPROACH 650 SF 1.5 72
LAKEWOOD CT INTERSECTION 1,890 SF 1.5 210

BOWE LN INTERSECTION 4,760 SF 1.5 529
DAWNWOOD CIR INTERSECTION 5,100 SF 1.5 567

LAKELAND DR INTERSECTION 3,365 SF 1.5 374
RTE CC APPROACH 1,960 SF 1.5 218

TOTAL 13,277

LAKEWOOD CT
MAIN LINE 441 27 1.5 1,323

CUL-DE-SAC 4,580 SF 1.5 509
TOTAL 1,832

SCHNIEDER CT
MAIN LINE 161 27 1.5 483

LAKEWOOD CT APPROACH 480 SF 1.5 53
DEER VALLEY DR APPROACH 4,390 SF 1.5 488

TOTAL 1,024

DAWNWOOD CIR
MAIN LINE 221 27 1.5 663

CUL-DE-SAC 4,720 SF 1.5 524
TOTAL 1,187

RED BUD CIR
MAIN LINE 150 27 1.5 450

LAKEWOOD RD APPROACH 485 SF 1.5 54
CUL-DE-SAC 4,590 SF 1.5 510

TOTAL 1,014

FAIRVIEW CIR
MAIN LINE 249 27 1.5 747

LAKEWOOD RD APPROACH 630 SF 1.5 70
CUL-DE-SAC 4,590 SF 1.5 510

TOTAL 1,327

FOX TRAIL CIR
MAIN LINE 75 24 1.5 200

LAKEWOOD RD APPROACH 655 SF 1.5 73
CUL-DE-SAC 4,565 SF 1.5 507

TOTAL 780

LAKELAND DR
MAIN LINE 391 27 1.5 1,173
MAIN LINE 641 24 1.5 1,709

TUCKER CT INTERSECTION 3,150 SF 1.5 350
HAMMER HEAD 2,560 SF 1.5 284

TOTAL 3,516

TUCKER CT
MAIN LINE 57 25 1.5 158

CUL-DE-SAC 4,985 SF 1.5 554
TOTAL 712

COLD MILLING (BITUMINOUS)
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LENGTH WIDTH DEPTH TOTAL
LOCATION (FT) (FT) (IN) (SY)

MARINA RD
US 50 APPROACH 50 22 1.5 to 0 122

MARINA RD APPROACH (PRIVATE) 25 24 0 to 1.5 67
TOTAL 189

OLD STAGE RD
RTE T APPROACH 10 35 1.5 to 0 39

TOTAL 39

ELSTON SECOND ST
RTE T APPROACH (WEST) 10 30 1.5 to 0 33
RTE T APPROACH (EAST) 10 35 1.5 to 0 39

TOTAL 72

ELSTON THIRD ST
RTE T APPROACH 10 35 1.5 to 0 39

TOTAL 39

ELSTON WALNUT ST
OLD STAGE APPROACH 10 30 1.5 to 0 33

TOTAL 33

TANNER BRIDGE RD
BEGINNING OF OVERLAY 50 23 1.5 to 0 128

HIGHLAND WAYE APPROACH 70 10 1.5 to 0 78
FRIENDSHIP RD APPROACH 21.5 10 1.5 to 0 24
BEGINNING OF EXCEPTION 50 23 0 to 1.5 128

END OF EXCEPTION 50 23 1.5 to 0 128
END OF OVERLAY (TANNER BRIDGE SPUR) 50 23 1.5 to 0 128

TOTAL 614

MODIFIED COLD MILLING (DEPTH TRANSITIONS)
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LENGTH WIDTH DEPTH TOTAL
LOCATION (FT) (FT) (IN) (SY)

MARINA RD
10120 DRIVEWAY 50 2 1.5 to 0 11

TOTAL 11

ELSTON THIRD ST
923 DRIVEWAY 12 2 1.5 to 0 3

TOTAL 3

ELSTON WALNUT ST
919 DRIVEWAY 27 4 1.5 to 0 12

TOTAL 12

TANNER BRIDGE RD
4201 DRIVEWAY 40 5 1.5 to 0 22
4804 DRIVEWAY 30 2 1.5 to 0 7
4900 DRIVEWAY 60 3 1.5 to 0 20
4915 DRIVEWAY 28 2 1.5 to 0 6
5016 DRIVEWAY 27 4 1.5 to 0 12
5107 DRIVEWAY 30 2 1.5 to 0 7

5108 DRIVEWAY (NORTH) 22 4 1.5 to 0 10
5108 DRIVEWAY (SOUTH) 25 4 1.5 to 0 11

5114 DRIVEWAY 25 2 1.5 to 0 6
5122 DRIVEWAY (NORTH) 20 2 1.5 to 0 4
5122 DRIVEWAY (SOUTH) 25 2 1.5 to 0 6

5130 DRIVEWAY 25 2 1.5 to 0 6
5216 DRIVEWAY 30 2 1.5 to 0 7
5309 DRIVEWAY 30 2 1.5 to 0 7
5314 DRIVEWAY 22 2 1.5 to 0 5
5322 DRIVEWAY 16 2 1.5 to 0 4
5323 DRIVEWAY 22 2 1.5 to 0 5

FRIENDSHIP RIDGE LN 25 4 1.5 to 0 11
5611 DRIVEWAY (NORTH) 38 4 1.5 to 0 17
5611 DRIVEWAY (SOUTH) 24 4 1.5 to 0 11

5612 DRIVEWAY 22 2 1.5 to 0 5
5621 DRIVEWAY (NORTH) 32 2 1.5 to 0 7
5621 DRIVEWAY (SOUTH) 28 2 1.5 to 0 6

5717 DRIVEWAY 24 2 1.5 to 0 5
5718 DRIVEWAY (NORTH) 60 2 1.5 to 0 13
5718 DRIVEWAY (SOUTH) 28 2 1.5 to 0 6

5816 DRIVEWAY 34 2 1.5 to 0 8
5821 DRIVEWAY 20 2 1.5 to 0 4
5915 DRIVEWAY 25 2 1.5 to 0 6
6103 DRIVEWAY 22 3 1.5 to 0 7
6109 DRIVEWAY 20 3 1.5 to 0 7
6115 DRIVEWAY 20 3 1.5 to 0 7
6412 DRIVEWAY 30 2 1.5 to 0 7

TOTAL 272

TRAFFIC CONTROL
16 ROADS PER EACH

BUTT JOINT FOR DRIVEWAYS

MOBILIZATION
16 ROADS PER EACH
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BITUMINOUS PAVEMENT MIXTURE PG 64-22 (BP-2) ESTIMATE FACTOR = 1.934 TONS/CY

LENGTH LENGTH WIDTH THICKNESS TOTAL
LOCATION LOG MI. TO LOG MI. (MI) (FT) (FT) (IN) (TONS)

WASHINGTON ST
MAIN LINE 0.003 0.017 0.013 71.0 23 1.5 14.6
MAIN LINE 0.024 0.047 0.023 120.7 23 1.5 24.9
MAIN LINE 0.055 0.103 0.048 254.2 23 1.5 52.3

RTE D APPROACH 545 SF 1.5 4.9
WALNUT ST INTERSECTION 1,800 SF 1.5 16.1

SUBTOTAL 112.8
5% FOR IRREGULARITIES 5.6

TOTAL 118.4

WALNUT ST
MAIN LINE 0.000 0.045 0.045 235.6 18 1.5 38.0
MAIN LINE 0.055 0.065 0.010 53.0 18 1.5 8.5

SUBTOTAL 46.5
5% FOR IRREGULARITIES 2.3

TOTAL 48.8

ELM ST
MAIN LINE 0.000 0.053 0.053 278.2 21 1.5 52.3
MAIN LINE 0.066 0.117 0.051 267.6 25 1.5 59.9
MAIN LINE 0.129 0.193 0.063 334.9 25 1.5 75.0

SUBTOTAL 187.2
5% FOR IRREGULARITIES 9.4

TOTAL 196.6

LENGTH WIDTH DEPTH TOTAL
LOCATION (FT) (FT) (IN) (SY)

WASHINGTON ST
MAIN LINE 120 23 1.5 307

WALNUT ST INTERSECTION 900 SF 1.5 100
TOTAL 407

WALNUT ST
MAIN LINE 235 9 1.5 235
MAIN LINE 53 9 1.5 53

TOTAL 288

COLD MILLING (BITUMINOUS)

CITY OF LOHMAN
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LENGTH WIDTH DEPTH TOTAL
LOCATION (FT) (FT) (IN) (SY)

WASHINGTON ST
RTE D APPROACH 10 40 1.5 to 0 44

CYNTHIA ST APPROACH 10 23 0 to 1.5 26
TOTAL 70

WALNUT ST
END OF CURB & GUTTER 25 9 0 to 1.5 25

TOTAL 25

ELM ST
LINCOLN ST APPROACH 10 21 1.5 to 0 23

WASHINGTON ST APPROACH (NORTH) 10 22 0 to 1.5 24
WASHINGTON ST APPROACH (SOUTH) 10 24 1.5 to 0 27

HIGH ST APPROACH (NORTH) 10 30 0 to 1.5 33
HIGH ST APPROACH (SOUTH) 10 23 1.5 to 0 26

TOTAL 133

TRAFFIC CONTROL
3 ROADS PER EACH

MODIFIED COLD MILLING (DEPTH TRANSITIONS)

MOBILIZATION
3 ROADS PER EACH
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BITUMINOUS PAVEMENT MIXTURE PG 64-22 (BP-2) ESTIMATE FACTOR = 1.934 TONS/CY

LENGTH LENGTH WIDTH THICKNESS TOTAL
LOCATION LOG MI. TO LOG MI. (MI) (FT) (FT) (IN) (TONS)

FALCON LN
MAIN LINE 0.000 0.309 0.309 1,630.0 23 1.5 335.7

SUBTOTAL 335.7
5% FOR IRREGULARITIES 16.8

TOTAL 352.5

DEER HAVEN RD
MAIN LINE 0.006 0.153 0.147 777.7 21 1.5 146.2
MAIN LINE 0.170 0.361 0.191 1,007.5 21 1.5 189.4

RTE W APPROACH 1,445 SF 1.5 12.9
DEER HAVE LN INTERSECTION 3,740 SF 1.5 33.5

CUL-DE-SAC 4,940 SF 1.5 44.2
SUBTOTAL 426.2

5% FOR IRREGULARITIES 21.3
TOTAL 447.5

DEER HAVEN LN
MAIN LINE 0.000 0.386 0.386 2,040.0 22 1.5 401.8

SUBTOTAL 401.8
5% FOR IRREGULARITIES 20.1

TOTAL 421.9

HUNTERS LN
MAIN LINE 0.003 0.385 0.382 2,015.4 28 1.5 505.3
MAIN LINE 0.405 0.607 0.202 1,068.7 28 1.5 267.9

DEER HAVEN LN APPROACH 535 SF 1.5 4.8
CUL-DE-SAC INTERSECTION 5,085 SF 1.5 45.5

SUBTOTAL 823.5
5% FOR IRREGULARITIES 41.2

TOTAL 864.7

LENGTH WIDTH DEPTH TOTAL
LOCATION (FT) (FT) (IN) (SY)

DEER HAVEN LN
MAIN LINE 305 10 1.5 322
MAIN LINE 1,735 22 1.5 4,241

TOTAL 4,563

HUNTERS LN
MAIN LINE 2,015 28 1.5 6,269
MAIN LINE 1,069 28 1.5 3,326

DEER HAVEN LN APPROACH 535 SF 1.5 59
CUL-DE-SAC INTERSECTION 5,085 SF 1.5 565

TOTAL 10,219

VILLAGE OF WARDSVILLE

COLD MILLING (BITUMINOUS)
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LENGTH WIDTH DEPTH TOTAL
LOCATION (FT) (FT) (IN) (SY)

FALCON LN
WARDSVILLE RD APPROACH 50 24 1.5 to 0 133

END OF OVERLAY 50 24 0 to 1.5 133
TOTAL 266

DEER HAVEN RD
RTE W APPROACH 10 75 1.5 to 0 83

TOTAL 83

DEER HAVEN LN
BEGINNING OF CURB & GUTTER 50 22 0 to 1.5 122

TOTAL 122

LENGTH WIDTH DEPTH TOTAL
LOCATION (FT) (FT) (IN) (SY)

DEER HAVEN RD
8033 DRIVEWAY 16 2 1.5 to 0 4
8114 DRIVEWAY 20 2 1.5 to 0 4
8120 DRIVEWAY 30 4 1.5 to 0 13
8121 DRIVEWAY 26 2 1.5 to 0 6

8204 DRIVEWAY (NORTH) 20 2 1.5 to 0 4
8204 DRIVEWAY (SOUTH) 18 2 1.5 to 0 4
8205 DRIVEWAY (NORTH) 24 2 1.5 to 0 5
8205 DRIVEWAY (SOUTH) 24 2 1.5 to 0 5

8213 DRIVEWAY 25 2 1.5 to 0 6
8214 DRIVEWAY 50 2 1.5 to 0 11
8220 DRIVEWAY 22 2 1.5 to 0 5
8221 DRIVEWAY 26 2 1.5 to 0 6
8306 DRIVEWAY 16 2 1.5 to 0 4

TOTAL 77

TRAFFIC CONTROL
4 ROADS PER EACH

MODIFIED COLD MILLING (DEPTH TRANSITIONS)

BUTT JOINT FOR DRIVEWAYS

MOBILIZATION
4 ROADS PER EACH
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