

ADDENDUM NO. 2
July 26, 2017

TO: PLANS AND SPECIFICATIONS FOR

SCHERR DRIVE STORMWATER IMPROVEMENTS
PROJECT 2017-202-1

Bidders are hereby informed that the construction plans and/or specifications are modified as follows:

JOB SPECIAL PROVISIONS

B. Workzone Traffic Management Plan

This is a clarification for property owner access during the placement of the 87x63 arch-pipe. It is understood that maintaining traffic during placement of this pipe will be difficult because the road to the west of the project ends in a cul-de-sac. There are eleven (11) properties that are west of the pipe location that will need access. The advised method of maintaining this access is staged construction of the pipe with the use of a temporary road.

Section 5.0 Property Owner Coordination of this JSP states that property access closures may be allowed with permission of the property owner and approval of the Engineer. If the contractor talks with each of the affected property owners or residents and obtains written approval to allow a short closure the county will approve this. However this does not alleviate the contractor from an emergency opening of the road in the event of an emergency situation at one of the properties such as a fire, EMS or sheriff call.

The contractor shall make their own determination of how to manage property access and include all costs in their bid. There shall be no additional compensation for adhering to this provision.

The below aerial photo shows the location:



BY THE ORDER OF:

Eric Landwehr, P.E., County Engineer
Cole County Department of Public Works
July 26, 2017