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ADVERTISEMENT FOR BIDS

NOTICE TO BIDDERS
SEALED PROPOSALS for the Cole County Chip Seal Program, consisting of:

2025 CHIP SEAL PROGRAM
Project No. 2025-502-1

WILL be received and opened publicly at the office of Cole County Commission,
Courthouse Annex, Room 200, 311 East High Street, Jefferson City, Missouri 65101 at

9:00 A.M. on Friday, April 11, 2025
Any and all bids received after the time specified above will be returned unopened.

The proposed work includes placing a chip seal surface on existing chip seal and asphalt
roads throughout the County.

Plans and specifications may be viewed and downloaded online in the bids section at
www.colecounty.org. A hard copy of the plans and specifications will not be provided. All
contractors wishing to bid on this project shall submit the plan holder contact information
form found in the specifications to ccpwprojects@colecounty.org prior to the bid opening.

The Owner reserves the right to reject any and all bids and to waive informalities therein,
to determine the lowest and best bid and to approve the bond. E.O.E.

News Tribune: 03/16/25; 03/23/25 and 03/30/25
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NOTICE TO BIDDERS

Sealed proposals will be received at the office of the Cole County Commission,
Courthouse Annex, Room 200, 311 East High Street, Jefferson City, Missouri 65101,
until 9:00 A.M., Friday, April 11, 2025. The bids will be opened and read aloud at the
Cole County Commission, Courthouse Annex, Room 200, 311 East High Street at 9:00
A.M. on that same day.

The proposed work includes placing a chip seal surface on existing chip seal and asphalt
roads throughout the County for:

2025 CHIP SEAL PROGRAM
Project No. 2025-502-1

All equipment, material, and workmanship must be in accordance with the plans,
specifications, and contract documents on file with the Director of Cole County Public
Works, 5055 Monticello Road, Jefferson City, Missouri 65109.

Plans and specifications may be viewed and downloaded online in the bids section at
www.colecounty.org. A hard copy of the plans and specifications will not be provided. All
contractors wishing to bid on this project shall submit the plan holder contact information
form found in the specifications to ccpwprojects@colecounty.org prior to the bid opening.

All wages paid for work under this contract shall comply with requirements of the
prevailing wage law of the State of Missouri, Section 290.210 through 290.340, RSMo.
1986.

A certified check on a solvent bank or a bid bond by a satisfactory surety in an amount to
five percent (56%) of the total amount of the bid must accompany each proposal.

A one-year Performance and Guarantee Bond is required.

The County reserves the right to reject any or all bids and to waive informalities therein
to determine which is the lowest and best bid and to approve the bond.

COUNTY OF COLE

A g

Mattheuw Prenger, P.E.
County Engineer
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INSTRUCTIONS TO BIDDERS

2-1 Scope of Work

The proposed work includes placing a chip seal surface on existing chip seal and asphalt
roads throughout the County.

2-2 Inspection of Plans, Specifications, and Site of Work

The bidder is required to examine carefully the site of the proposed work, the proposal,
plans, specifications, supplemental specifications, special provisions, and contract forms
before submitting a proposal.

2-3 Interpretation of Contract Documents

If the bidder has any questions which arise concerning the true meaning or intent of the
Plans, Specifications, or any part thereof, which affect the cost, quality, quantity, or
character of the project, he shall request in writing that an interpretation be made and an
addendum be issued by the Engineer, which shall then be delivered to all bidders to whom
Plans and Specifications have been issued. Failure to have requested an addendum
covering any questions affecting the interpretations of the Plans and Specifications shall
not relieve the Contractor from delivering the completed project in accordance with the
intent of the Plans and Specifications to provide a workable project.

2-4 Qualifications of Bidders

The County of COLE may make such investigations as deemed necessary to determine
the ability of the bidder to perform the work and the bidder shall furnish to the County of
COLE all such information and data for this purpose as the County of COLE may request.
The County of COLE reserves the right to reject any bid if the evidence submitted by the
bidder or investigation of such bidder fails to satisfy the County of COLE that such bidder
is properly qualified to carry out the obligations of the Contract and to complete the work
contemplated therein.

2-5 Equivalent Material

Wherever definite reference is made in these Specifications to the use of any particular
material or equipment, it is to be understood that any equivalent material or equipment
may be used which will perform adequately the duties imposed by the general design,
subject to the approval of the Engineer.

2-6 Bid Security
Each bid must be accompanied by a certified check or bid bond made payable to the

County of COLE for five percent (5%) of the amount of the bid. Bid securities will be
returned after award of contract except to the successful bidder.
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Should the successful bidder or bidders fail or refuse to execute the bond and the contract
required within ten (10) days after he has received Notice of Acceptance of his bid, he
shall forfeit to the County of COLE as liquidated damages for such failure or refusal, the
security deposited with his bid.

2-7 Preparation of Bids

Bid must be made upon prescribed forms attached at the back of these Specifications.
Only sealed bids will be considered, all bids otherwise submitted will be rejected as
irregular.

Do NOT include federal excise tax or sales and use taxes in the bid prices. This project
will be a SALES TAX EXEMPT project. A copy of the federal tax exemption certificate
will be furnished if required.

All blank spaces in the bid must be filled in and no change shall be made in the
phraseology of the bid or addition to the items mentioned therein. Any conditions,
limitation, or provisions attached to bids will render them informal and may be considered
cause for their rejection.

2-8 Prices

The price submitted for each item of the work shall include all cost of whatever nature
involved in its construction, complete in place, as described in the Specifications.

2-9 Addenda

Addenda may be issued on this project at any time up to 24 hours prior to the bid date
and time. Occasionally, an addendum may contain information that could affect a
contractor’s bid. It shall be the responsibility of the contractor to verify if any addenda
have been issued prior to submitting their bid. The County assumes no liability if a
contractor fails to incorporate addenda into their bid.

2-10 Approximate Quantities

In cases where any part or all of the bidding is to be received on a unit price basis, the
quantities stated in the bid will not be used in establishing final payment due the
successful Contractor. The quantities stated on which unit prices are so invited are
approximate only and each bidder shall make his own estimate from the plans of the
quantities required on each item and calculate his unit price bid for each item accordingly.
Bids will be compared on the basis of the number of units stated in the bid and awarded
accordingly. Such estimated quantities, while made from the best information available,
are approximate only. In addition, the estimated quantities are contingent on current
budget projections and the County reserves the right to underrun or overrun as
necessary.
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Payment on the Contract will be based on the actual number of units installed on the
completed work.

2-11 Lump Sum ltems

Payment for each lump sum item shall be at the lump sum bid for the item, complete in
place, and shall include the costs of all labor, materials, tools, and equipment to construct
the item as described herein and to the limits shown on the Plans.

2-12 Submission of Bids

The Bid and the Bid Security guaranteeing the same shall be placed in a sealed opaque
envelope and marked 2025 CHIP SEAL PROGRAM - PROJECT NO. 2025-502-1. The
envelope shall be clearly marked with the project name, project number, and the bidder’s
name and address.

2-13 Alternate Bids

In making the award if alternate bids have been requested, that alternate bid will be used
which will be to the best interest of the County of COLE.

2-14 Withdrawal of Bids

If a bidder wishes to withdraw his bid, he may do so before the time fixed for the opening,
without prejudice to himself. No bidder may withdraw his bid for a period of ninety (90)
days after the scheduled closing time for the receipt of bids.

2-15 Right to Reject Bids

The County of COLE reserves the right to reject any or all bids, to waive any informality
in the bids received, or to accept the bid or bids that in its judgment will be for the best
interest of the County of COLE.

2-16 Award of Contract

If within ten (10) days after he has received Notice of Acceptance of his bid, the successful
bidder or bidders shall refuse or neglect to come to the office of the Director of Public
Works and to execute the Contract and to furnish the required Contractor's Bond, properly
signed by the Contractor and the Surety or Sureties satisfactory to the County of COLE
as hereinafter provided, the bidder or bidders shall be deemed to be in default and shall
forfeit the deposit.

2-17 Performance Bond

A Performance Bond in an amount equivalent to one hundred percent (100%) of the
Contract price, must be furnished and executed by the successful bidder or bidders, this
bond to be in the form contained in this Contract.
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The Surety shall be a corporate Surety Company or companies of recognized standing
licensed to do business in the State of Missouri and acceptable to the County of COLE.

2-18 Indemnification and Insurance

The Contractor agrees to indemnify and hold harmless the County and the Engineer from
all claims and suits for loss of or damage to property, including loss of all judgments
recovered therefore, and from all expense in defending said claims, or suits, including
court costs, attorney fees, and other expense caused by any act or omission of the
Contractor and/or his subcontractors, their respective agents, servants, or employees.

Certificate of Insurance

The Contractor shall be required to provide the County of COLE with a "Certificate of
Insurance."

2-19 Bid Security Returned to Successful Bidder

Upon the execution of the Contract and approval of Bond, the Bid Security will be returned
to the bidder unless the same shall have been presented for collection prior to such time,
in which case the amount of the deposit will be refunded by the County of COLE.

2-20 Nondiscrimination in Employment

Contracts for work under this bid will obligate the Contractor and subcontractors not to
discriminate in employment practices.

2-21 Prevailing Wage Law

The principal contractor and all subcontractors shall pay not less than the prevailing wage
hourly rate for each craft or type of workman required to execute this contract as
determined by the Department of Labor and Industrial Relations of Missouri, pursuant to
Sections 290.210 through 290.340, RSMo. 1986. (See Determination herewith included
in Section 5.)

2-22 Guarantee

The Contractor guarantees that the equipment, materials, and workmanship furnished
under this contract will be as specified and will be free from defects for a period of one
(1) year from the date of final acceptance. In addition, the equipment furnished by the
Contractor shall be guaranteed to be free from defects in design.

Within the guarantee period and upon notification of the Contractor by the County, the
Contractor shall promptly make all needed adjustments, repairs, or replacements arising
out of defects which, in the judgment of the Engineer, or the County, become necessary
during such period.
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The cost of all materials, parts, labor, transportation, supervision, special tools, and
supplies required for replacement of parts, repair of parts, or correction of abnormalities
shall be paid by the Contractor, or by his surety under the terms of the Bond.

The Contractor also extends the terms of this guarantee to cover repaired parts and all
replacement parts furnished under the guarantee provisions for a period of one (1) year
from the date of installation thereof.

If within ten (10) days after the County gives the Contractor notice of a defect, failure, or
abnormality of the work, the Contractor neglects to make, or undertake with due diligence
to make, the necessary repairs or adjustments themselves or order the work to be done
by a third party, the costs of the work shall be paid by the Contractor.

In the event of an emergency where, in the judgment of the County, delays would cause
serious loss or damage, repairs or adjustments may be made by the County, or a third
party chosen by the County, without giving notice to the Contractor, and the cost of the
work shall be paid by the Contractor, or by his surety under the terms of the Bond.

2-23 Notice to Proceed

The contractor's notice to proceed shall be July 1, 2025. Construction activities shall not
commence until the date specified for each road. No direct payment will be made to the
contractor for any reason of their compliance with this provision. The contractor shall have
no claim, or basis for any claim or suit whatsoever, resulting from this notice to proceed.

2-24 Work Schedule

To insure that the work will proceed continuously through the succeeding operations to
its completion with the least possible interference to traffic and inconvenience to the
public, the Contractor shall submit for approval a complete schedule of his proposed
construction procedure, stating the sequence in which various operations of work are to
be performed. The Contractor may not change the work sequence without the prior
approval of the Engineer.

2-25 Section 292.675 RSMo. Safety Training Requirements

In 2008, the Missouri General Assembly adopted HB 1549, creating additional requirements
affecting public works contracts by requiring all contractors and subcontractors doing work on
a project to provide and require their on-site employees to complete a ten (10) hour course in
construction safety and health that is approved by the federal Occupational Safety and Health
Administration (“OSHA”) or a similar program approved by the Missouri Department of Labor
and Industrial Relations, which is at least as stringent as an approved OSHA program; and
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The following items will be required in this contract:

Section One: Any contractor for Cole County for purposes of construction of public works
and any subcontractor to such contractor shall comply with the provisions of Section
292.675, RSMo. and provide a ten-hour OSHA construction safety program for the on-
site employees which includes a course in construction safety and health approved by
OSHA or a similar program approved by the Missouri Department of Labor and Industrial
Relations that is at least as stringent as an approved OSHA program, unless such
employees have previously completed the required program.

Section Two: All employees who have not previously completed this course must do so
within sixty (60) days of beginning work on a Cole County construction project.

Section Three: Any employee found on a work site subject to this ordinance without
documentation of successfully completing this course shall have twenty (20) days to
produce such documentation before being subject to removal from the project.

2-26 Excessive Unemployment Law and Restrictive States

Bidders are hereby notified that the excessive unemployment law is in effect. During times
of high unemployment, state law permits the Department's Division of Labor Standards
to declare that excessive unemployment is in effect, allowing only workers from certain
states to work on the Missouri's public works projects. Public works projects are
construction projects funded wholly or partially from public funds, or are projects that
benefit the public such as but not limited to schools, parks, fire houses, and government
buildings. The excessive unemployment law does not apply to projects funded in part by
Federal Funds.

Restrictive states have laws in place restricting Missouri workers to work on their public
works projects. Workers from these states are also not allowed to work on Missouri's
public works projects.

Only Missouri laborers and laborers from nonrestrictive states are allowed by law to be
employed on Missouri's public works projects when the unemployment rate exceeds 5
percent for two consecutive months. (See Sections 290.550 through 290.580 RSMo).

Restrictive States: Workers from these states are NOT allowed to be employed on
Missouri public works projects: Alaska, Arizona, California, Colorado, Connecticut,
Delaware, District of Columbia, Florida, Idaho, lllinois, lowa, Maine, Massachusetts,
Mississippi, Montana, Nevada, New Jersey, North Dakota, South Dakota, the U.S. Virgin
Islands, West Virginia and Wyoming.

Non-Restrictive States: Workers from these states are allowed to be employed on
Missouri public works projects: Alabama, Arkansas, Georgia, Hawaii, Indiana, Kansas,
Kentucky, Louisiana, Maryland, Michigan, Minnesota, Nebraska, New Hampshire, New
Mexico, New York, North Carolina, Ohio, Oklahoma, Oregon, Pennsylvania, Rhode
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Island, South Carolina, Tennessee, Texas, Utah, Vermont, Virginia, Washington and
Wisconsin.

2-27 Contract Time

This contract shall be a completion date contract. The contract shall be completed by no
later than September 5, 2025.

2-28 Liquidated Damages

Liquidated damages shall be assessed at the rate of Seven Hundred Dollars ($700.00)
per calendar day until the project is complete, should the project not be completed within
the specified time period.
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PLAN HOLDER CONTACT INFORMATION

COUNTY OF COLE, MISSOURI

2025 CHIP SEAL PROGRAM
Project No. 2025-502-1

All potential bidders SHALL complete this form and submit it to the Cole County Public
Works email address listed below in order to provide contact information required. All
other plan holders may submit this form at their own option. Addenda will be posted on
the county website. In the event of disruption of website services, all such information
will be communicated to all registered plan holders.

Any bids received from individuals/companies that do not submit this form in advance will
not be opened.

Project Name: 2025 Chip Seal Program
Project No.: 2025-502-1

Bid Opening Date/Time: April 11, 2025

Plans and Specifications: Free Download Below

https://colecounty.org/Bids.aspx?CatlD=All&txtSort=Category&showAllBids=&Status=

Contact Information: (All Information is Required)

Company Name (If Applicable):

Plan Holder Name / Contact:

Address:

City, State, Zip Code:

Phone:

Email:

Email this completed form to: ccpwprojects@colecounty.org
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PROPOSAL FORM

COUNTY OF COLE, MISSOURI

2025 CHIP SEAL PROGRAM
Project No. 2025-502-1

Name of Bidder:

Address of Bidder:

To: Cole County Department of Public Works
5055 Monticello Road
Jefferson City, MO 65109

THE UNDERSIGNED BIDDER, having examined the Plans, Specifications, Regulations
of the Contract, Special Conditions and other proposed Contract Documents, and all
addenda thereto; and being acquainted with and fully understanding (a) the extent and
character of the work covered by this Proposal; (b) the location, arrangement, and
specified requirements for the proposed work; (c) the location, character, and condition
of existing streets, roads, highways, railroads, pavement, surfacing, walks, driveways,
curbs, gutters, trees, sewers, utilities, drainage courses and structures, and other
installation, both surface and underground which may affect or be affected by the
proposed work; (d) the nature and extent of the excavations to be made, and the type,
character, and general condition of materials to be excavated; (e) the necessary handling
and re-handling of excavated materials; (f) the location and extent of necessary or
probable dewatering requirements; (g) storm and flood water; (h) local conditions relative
to labor, transportation, hauling, and rail delivery facilities; and (i) all other factors and
conditions affecting or which may be affected by the work.

HEREBY PROPOSED to furnish all required materials, supplies, equipment, tools, and
plant; to perform all necessary labor and supervision; and to construct, install, erect, and
complete all work stipulated in, required by, and in accordance with the proposed Contract
Documents and the drawings, Specifications, and other documents referred to therein (as
altered, amended, or modified by addenda), in the manner and time prescribed and that
he will accept in full payment sums determined by applying to the quantities of the
following items, the following unit prices and/or any lump sum payments provided, plus or
minus any special payments and adjustments provided in the Specifications and he
understands that the estimated quantities herein given are not guaranteed to be the exact
or total quantities required for the completion of the work shown on the drawings and
described in the Specifications, and that increases or decreases may be made over or
under the Contract estimated quantities to provide for needs that are determined during
progress of the work and that prices bid shall apply to such increased or decreased
quantities as follows:
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2025 CHIP SEAL PROGRAM
Project No. 2025-502-1

No. of Unit
Item Description Unit Units Price Amount

Cole County
410.11 Type 2 Chip Seal (%" Aggregate) S.Y. 316,353.1

616.00 Traffic Control EA. 10
618.10 Mobilization EA. 10

TOTAL BASE BID:

Alternate 1
616.99 Initial Brooming SY. 336,119.5

TOTAL ALTERNATE 1 BID:

BIDDER recognizes and acknowledges the receipt of the following Addenda:
DATE Addendum Number DATE Addendum Number

If the Bidder intends to use any subcontractor in the course of the construction, he shall
list them. (If necessary, attach additional pages to list all subcontractors.)

Company Name Address City, State, Zip Work To Be Performed % of Bid

CHIP SEAL MIX DESIGN

The undersigned, as bidder, has a mix design capable of meeting Missouri Department
of Transportation (MoDOT) mix design requirements for chip seal surfacing in accordance
with Sec. 409 and has attached it to this PROPOSAL.
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TIME OF COMPLETION:

The undersigned hereby agrees to complete the project by no later than September 5,
2025, subject to the stipulations of the regulations of the Contract and the Special
Conditions.

It is understood that the specifications governing the construction of the work
contemplated are those known and designated as the "Missouri Highway &
Transportation Commission Standard Specifications for Highway Construction, latest
current edition," approved by the Missouri Highways & Transportation Commission
except as modified, together with the special provisions, job and general, if any attached
to this proposal.

It is understood and agreed that if this Proposal is accepted, the prices quoted above
include all applicable state taxes and that said taxes shall be paid by the Contractor.

The undersigned, as Bidder, hereby declares that the only persons or firms interested in
the Proposal as principal or principals is or are named herein and that no other persons
or firms than herein mentioned have any interest in this Proposal or in the Contract to be
entered into; and this Proposal is made without connection with any other person,
company, or parties making a bid or proposal; and that it is in all respects fair and in good
faith, without collusion or fraud.

The undersigned agrees that the accompanying bid deposit shall become the property of
the County should he fail or refuse to execute the Contract or furnish Bond as called for
in the specifications within the time provided.

If written notice of the acceptance of this bid is mailed, telegraphed, or delivered to the
undersigned within ninety (90) days after the date of opening of bids, or any time
thereafter before this bid is withdrawn, the undersigned will, within ten (10) days after the
date of such mailing, telegraphing, or delivering of such notice, execute and deliver a
Contract in the form of Contract attached.

The undersigned hereby designates as his office to which such notice of acceptance may
be mailed, telegraphed, or delivered:

Contact Person Company Name Mailing Address City, State & Zip Code

It is understood and agreed that this bid may be withdrawn at any time prior to the
scheduled time for the opening of bids or any authorized postponement thereof.

Attached hereto is a Bid Bond for the sum of

($ )
Dollars (cashier's check), made payable to the County of COLE.
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SIGNATURE AND IDENTITY OF BIDDER

The undersigned states that the correct LEGAL NAME and ADDRESS of (1) the individual
bidder, (2) each partner or joint venturer (whether individuals or corporation, and whether
doing business under a fictitious name), or (3) the corporation (with the state in which it
is incorporated) are shown below; and that (if not signing with the intention of binding
himself to become the responsible and sole contractor) he is the agent of, and duly
authorized in writing to sign for the Bidder or Bidders; and that he is signing and executing
this (as indicated in the proper spaces below) as the proposal of

AN INDIVIDUAL.:

Name of Individual

Residence Street Address

Social Security Number

City, State & Zip Code

Firm Name, If Any

Business Address

Business Telephone Number

City, State & Zip Code

Signature

Date

A PARTNERSHIP:

(State Names & Addresses of All

Partners)
Name of Partnership

Partner

Residence Address

Partner

Residence Address

Business Address

City, State & Zip Code

Business Telephone Number

Signature of At Least One Partner

Date
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A CORPORATION:

Incorporated under the laws of the State
Name of Corporation of

Corporate License No.
Name and Title of Officer (If a corporation organized in state other
than Missouri, attach Certificate of

Authority to do business in the State of

Business Telephone Number Missouri.)

Business Address City, State & Zip Code
Signature of Officer Date

ATTEST:

Signature of Secretary (SEAL) Date
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COOPERATIVE PROCUREMENT AGREEMENT PROVISION

1. This section is optional and it will not affect bid award.

2. If the County of Cole awards the bidder this proposed contract, would the bidder
sell, under the terms of this contract to any city or village in the County of Cole,
Missouri excluding Jefferson City and any Missouri county that borders the County
of Cole with the following terms and provisions?

a. Sales will be made in accordance with the prices, terms, and conditions of
the Bid Proposal and any subsequent term contract.

b. The only bid items that shall be considered in this provision are:

i. 410.11 Type 2 Chip Seal Surfacing (4” Aggregate)
ii. 410.12 Type 2 Chip Seal Surfacing (¥%s” Aggregate)
ii. 616.00 Traffic Control
iv. 618.00 Mobilization

c. Reasonable provisions may be made for price due to geographical location
of jurisdiction as agreed upon by the jurisdiction and bidder. Unit price
adjustments shall not exceed five percent of the bid prices.

d. There shall be no obligation under the cooperative procurement agreement

for any jurisdiction to utilize the bid or contract unless they are specifically
named in the Bid Proposal as a joint bidder.

YES NO

Signature

Title
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ANTI-COLLUSION STATEMENT

STATE OF

— N N N

COUNTY OF

being first duly sworn, deposes and says that he is

of
Title of Person Signing Name of Bidder

Address of Bidder

that all statements made and facts set out in the proposal for the above project are true
and correct; and that the bidder (The person, firm, association, or corporation making said
bid) has not, either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive bidding in
connection with such bid of any contract which result from its acceptance.

Affiant further certifies that bidder is not financially interested in, or financially affiliated
with, any other bidder for the above project.

(BY)

(BY)

Sworn to before me this day of , 20

Notary Public

My commission expires:
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CONTRACTOR'S AFFIDAVIT

STATE OF

— N N N

COUNTY OF

This affidavit is hereby made a part of the Proposal, and an executed copy thereof shall
accompany each Proposal submitted.

The undersigned, , of

lawful age, being first duly sworn states upon oath that he is

the Contractor submitting the attached proposal, that he knows of his own knowledge and
states it to be a fact that neither said proposal nor the computation upon which it is based
include any amount of monies, estimate or allowance representing wages, moneys or
expenses, however designated, proposed to be paid to persons who are not required to
furnish material or actually perform services upon or as a part of the proposed project.

AFFIANT

Subscribed and sworn to before me, a Notary Public, in and for the County and State
aforesaid, this day of , 20

Notary Public

My commission expires
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STATEMENT OF BIDDER’S QUALIFICATIONS

Number of years in business: If not under present firm name, list previous
firm names and types of organizations.

Previous Work: (Complete the following schedule and use additional forms if necessary).

Amount of Percent
ltem Purchaser Contract Completed

General type of work performed.

There has been no default in any contract completed or un-completed except as noted below:

a. Number of contracts on which default was made:
b. Description of defaulted contracts reason therefore:

List at least three (3) references: (use additional forms if necessary)

Dated at
This day of , 20
By:
Name of Organization(s) Signature

Title of Person Signing

Page 3-15



THIS PAGE INTENTIONALLY LEFT BLANK

Page 3-16



CONSTRUCTION CONTRACT

THIS CONTRACT, made and entered into this day of , 2025, by
and between [INSERT CONTRACTOR’S NAME], hereinafter called "Contractor," and
the County of Cole, Missouri, hereinafter called "County."

WITNESSETH: That Whereas, the Contractor has become the lowest responsible bidder
for furnishing the supervision, labor, tools, equipment, materials, and supplies and for
constructing the following County improvements:

2025 CHIP SEAL PROGRAM
Project No. 2025-502-1

NOW, THEREFORE, the parties to this contract agree to the following:

1. Manner and Time for Completion The Contractor agrees with the County to furnish
all supervision, labor, tools, equipment, materials, and supplies; to perform all necessary
labor and supervision; and to construct, install, erect and complete all work stipulated in,
required by and in accordance with the contract documents and drawings, specifications
and other documents referred therein (as altered, amended or modified by addenda) and
with any applicable County regulations and state and federal laws, within ten (10) working
days from the date Contractor is ordered to proceed, which order shall be issued by the
Director of Public Works within ten (10) working days after the date of this contract.

2. Prevailing Wages All labor utilized in the construction of the aforementioned
improvements shall be paid a wage of no less than the "prevailing hourly rate of wages"
for work of a similar character in this locality, as established by the Department of Labor
and Industrial Relations of the State of Missouri. Contractor acknowledges that Contractor
knows the prevailing hourly rate of wages for this project because Contractor has
obtained the prevailing hourly rate of wages from the contents of ANNUAL WAGE
ORDER NUMBER 31 — COLE COUNTY in which the rate of wages is set forth. The
Contractor further agrees that Contractor will keep an accurate record showing the names
and occupations of all workmen employed by Contractor in connection with the work to
be performed under the terms of this contract. The record shall show the actual wages
paid to the workmen in connection with the work to be performed under the terms of this
contract. A copy of the record shall be delivered to the Director of Public Works each
week. In accordance with Section 290.250 RSMo., Contractor shall forfeit to the County
One Hundred Dollars ($100.00) for each workman employed, for each calendar day or
portion thereof that the workman is paid less than the stipulated rates for any work done
under this contract, by the Contractor or any subcontractor under the Contractor.

3. Contract Sum The County shall pay the Contractor for the prompt, faithful, and
efficient performance of the conditions and undertakings of this contract, subject to
additions, and deductions as provided, herein, in current funds the sum of [Insert
Construction Amount].

TOTAL CONTRACT AMOUNT............. $000,000.00
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The County hereby accepts and reserves and the Contractor is hereby bound thereby,
Unit Prices of the Proposal submitted as follows:

UNIT PRICES:

For changing specified quantities of work from those indicated by the plans and
specifications, upon written instructions of the County, the following unit prices shall
prevail. The unit prices include all labor, overhead and profit, materials, equipment,
appliances, bailing, shoring, shoring removal, etc., to cover the finished work of the
several kinds called for. Only a single unit price shall be given and it shall apply for either
MORE or LESS work than shown on the plans and called for in the specifications. In the
event of more or less units than so indicated or included, change orders shall be issued
for the increased or decreased amount.

Itemized Quantities shall be placed here in awarded contract
4. Insurance Contractor shall procure and maintain at its own expense during the life of
this contract:

(a) Workers Compensation Insurance for all of its employees to be engaged in
work under this contract.

(b) Contractor's Public Liability Insurance in an amount not less than $1,000,000
for all claims arising out of a single occurrence and $100,000 for any one person in a
single accident or occurrence, except for those claims governed by the provisions of the
Missouri Workers’ Compensation Law, Chapter 287, RSMo., and Contractor's Property
Damage Insurance in an amount not less than $800,000 for all claims arising out of a
single accident or occurrence and $100,000 for any one person in a single accident or
occurrence.

(c) Automobile Liability Insurance in an amount not less than $1,000,000 for all
claims arising out of a single accident or occurrence and $100,000 for any one person in
a single accident or occurrence.

(d) Owner's Protective Liability Insurance The Contractor shall also obtain at its
own expense and deliver to the County, an Owner's Protective Liability Insurance Policy
naming the County of Cole as the insured, in an amount not less than $1,000,000 for all
claims arising out of a single accident or occurrence and $100,000 for any one person in
a single accident or occurrence, except for those claims governed by the provisions of
the Missouri Workers' Compensation Law, Chapter 287, RSMo. No policy will be
accepted which excludes liability for damage to underground structures or by reason of
blasting, explosion, or collapse.
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(e) Subcontracts In case any or all of this work is sublet, the Contractor shall require
the Subcontractor to procure and maintain all insurance required in Subparagraphs (a),
(b), and (c) hereof and in like amounts.

(f) Scope of Insurance and Special Hazard The insurance required under Sub-
paragraphs (b) and (c) hereof shall provide adequate protection for the Contractor and its
subcontractors, respectively, against damage claims which may arise from operations
under this contract, whether such operations be by the insured or by anyone directly or
indirectly employed by it, and also against any special hazards which may be encountered
in the performance of this contract.

NOTE: Paragraph (f) is construed to require the procurement of Contractor's
protective insurance (or contingent public liability and contingent property
damage policies) by a general contractor whose subcontractor has
employees working on the project, unless the general public liability and
property damage policy (or rider attached thereto) of the general contractor
provides adequate protection against claims arising from operations by
anyone directly or indirectly employed by the Contractor.

5. Contractor's Responsibility for Subcontractors It is further agreed that Contractor
shall be as fully responsible to the County for the acts and omissions of its subcontractors,
and of persons either directly or indirectly employed by them, as Contractor is for the acts
and omissions of persons it directly employs. Contractor shall cause appropriate
provisions to be inserted in all subcontracts relating to this work, to bind all subcontractors
to Contractor by all the terms herein set forth, insofar as applicable to the work of
subcontractors and to give Contractor the same power regarding termination of any
subcontract as the County may exercise over Contractor under any provisions of this
contract. Nothing contained in this contract shall create any contractual relations between
any subcontractor and the County or between any subcontractors.

6. Liquidated Damages The Director of Public Works may, at his discretion, deduct
Seven Hundred ($700.00) per day from any amount otherwise due under this contract
for every day Contractor fails or refuses to prosecute the work, or any separable part
thereof, with such diligence as will insure the completion by the time above specified, or
any extension thereof, or fails to complete the work by such time, as long as the County
does not terminate the right of Contractor to proceed. It is further provided that Contractor
shall not be charged with liquidated damages because of delays in the completion of the
work due to unforeseeable causes beyond Contractor's control and without fault or
negligence on Contractor’s part or the part of its agents.

7. Termination The County reserves the right to terminate this contract by giving at least
five (5) days' prior written notice to the Contractor, without prejudice to any other rights or
remedies of the County should the Contractor be adjudged as bankrupt, or if Contractor
should make a general assignment for the benefit of its creditors, or if a receiver should
be appointed for Contractor or for any of its property, or if Contractor should persistently
or repeatedly refuse or fail to supply enough properly skilled workmen or proper material,
or if Contractor should refuse or fail to make prompt payment to any person supplying
labor or materials for the work under the contract, or persistently disregard instructions of
the County or fail to observe or perform any provisions of the contract.
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8. County's Right to Proceed In the event this contract is terminated pursuant to
Paragraph 7, then the County may take over the work and prosecute the same to
completion, by contract or otherwise, and Contractor and its sureties shall be liable to the
County for any costs over the amount of this contract thereby occasioned by the County.
In any such case the County may take possession of, and utilize in completing the work,
such materials, appliance, and structures as may be on the work site and are necessary
for completion of the work. The foregoing provisions are in addition to, and not in limitation
of, the rights of the County under any other provisions of the contract, County regulations,
and state and federal laws.

9. Indemnity The Contractor agrees to defend, indemnify, and save the County
harmless from and against all claims, suits, and actions of every description, brought
against the County and from all damage and costs by reason or on account of any injuries
or damages received or sustained by any person or persons, or their property, by
Contractor, its servants, agents, or subcontractors in the construction of said work, or by
any negligence or carelessness in the performance of the same, or on account of any act
or omission of Contractor, its servants, agents, or subcontractors, or arising out of the
award of this contract to Contractor.

10. Payment for Labor and Materials The Contractor agrees and binds itself to pay for
all labor done, and for all the materials used in the construction of the work to be
completed pursuant to this contract. Contractor shall furnish to the County a bond to
insure the payment of all materials and labor used in the performance of this contract.
The Contractor is aware of, understands and agrees to abide by RSMo. 34.057.

11. Payment The County hereby agrees to pay the Contractor for the work done on a
monthly basis pursuant to this contract according as set forth in the Contract Documents
upon acceptance of said work by the Director of Public Works and in accordance with the
rates and/or amounts stated in the proposal of Contractor dated April 12, 2024 which are
by reference made a part hereof. No partial payment to the Contractor shall operate as
approval or acceptance of work done or materials furnished hereunder.

12. Contract Time The project covered under this contract shall be completed by no
later than September 5, 2025.

13. Contract Documents The contract documents shall consist of the following:

This Contract f.  General Special Provisions

Addenda g. Job Special Provisions

Notice to Contractors h. Technical Specifications

Instructions to Bidders i. Drawings and/or Summary of Quantities
Signed Copy of Bid

P20 TO

This contract and the other documents enumerated in this paragraph, form the Contract
between the parties. These documents are as fully a part of the contract as if attached
hereto or repeated herein.
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14. Nondiscrimination The Contractor agrees in the performance of this contract not to
discriminate on the ground or because of race, creed, color, national origin, or ancestry,
sex, religion, handicap, age, or political opinion, or affiliation, against any employee of
Contractor or applicant for employment and shall include a similar provision in all
subcontracts let or awarded hereunder.

15. Anti-Discrimination Against Israel Act The Contractor certifies that it is not
currently engaged in and shall not, for the duration of the contract, engage in a boycott of
goods or services from the State of Israel; companies doing business in or with Israel or
authorized by, licensed by, or organized under the laws of the State of Israel; or persons
or entities doing business in the State of Israel.

16. Notices All notices required to be in writing may be given by first class mail
addressed to Cole County Commission, Courthouse Annex, Room 200, 301 East High
Street, Jefferson City, Missouri 65101, and [INSERT CONTRACTOR’S NAME AND
MAILING ADDRESS]. The date of delivery of any notice shall be the second full day after
the day of its mailing.

16. Jurisdiction This agreement and every question arising hereunder shall be
interpreted according to the laws and statutes of the State of Missouiri.
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IN TESTIMONY WHEREOF, the parties have hereunto set their hands and seals as of
the day and year below written.

Executed by the COUNTY this day of , 2025.

COLE COUNTY COMMISSION, Party of the First Part

Cole County Commission

ATTEST:

County Clerk (SEAL) County Auditor
"I certify there is a balance otherwise unemcumbered to the
credit of the appropriation to which it is to be charged and a
cash balance otherwise unencumbered in the treasury to the
credit of the fund from which payment is to be incurred.”

Executed by the CONTRACTOR this day of , 2025.

CONTRACTOR, Party of the Second Part

By

Title

ATTEST:

Secretary (SEAL)
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CERTIFICATE OF INSURANCE

Issued at the request of The County of COLE, Missouri

Address: Cole County Commission
Courthouse Annex, Room 200
311 East High Street
Jefferson City, Missouri 65101

THIS IS TO CERTIFY that the insured named below is at this date insured with as

described in the following schedule, and in full compliance with the Contract Documents,
including all contractual liability coverage.

DESCRIPTIVE SCHEDULE

Name of Insured:

Address of Insured:

Locations Covered:

Description of Work:
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PERFORMANCE, PAYMENT AND ONE YEAR GUARANTEE BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned

hereinafter referred to as "Contractor" and

a Corporation organized under the laws of the State of , and authorized to
transact business in the State of , as Surety, are held and firmly
bound unto the County of COLE, Missouri hereinafter referred to as "County" in the penal
sum of

DOLLARS ($ ),
lawful money of the United States of America for the payment of which sum, well and truly
to be made, we bind ourselves and our heirs, executors, administrators, successors, and
assigns jointly and severally by these presents.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT: WHEREAS,
the above bounden Contractor has on the day of , 2025,
entered into a written contract with the aforesaid County for furnishing all materials,
equipment, tools, superintendence, labor, and other facilities and accessories, for the
construction of certain improvements as designated, defined, and described in the said
Contract and the Conditions thereof, and in accordance with the specifications and plans
therefore; a copy of said Contract being attached hereto and made a part hereof:

NOW THEREFORE, if the said Contractor shall and will, in all particulars, well, duly, and
faithfully observe, perform, and abide by each and every covenant, condition, and part of
the said Contract, and the Conditions, Specifications, Plans, Prevailing Wage Law, and
other Contract Documents thereto attached or, by reference, made a part thereof,
according to the true intent and meaning in each case, and if said contractor shall replace
all defective parts, material and workmanship for a period of one year after acceptance
by the County, then this Obligation shall be and become null and void; otherwise it shall
remain in full force and effect.

PROVIDED FURTHER, that if the said Contractor fails to duly pay for any labor, materials,
sustenances, provisions, provender, gasoline, lubricating oils, fuel oils, greases, coal
repairs, equipment, and tools consumed or used in said work, groceries and foodstuffs,
and all insurance premiums, compensation liability, and otherwise, or any other supplies
or materials used or consumed by such Contractor or his, their, or its subcontractors in
performance of the work contracted to be done, the Surety will pay the same in any
amount not exceeding the amount of this Obligation, together with interest as provided by
law:

PROVIDED FURTHER, that the said Surety, for value received, to be performed
thereunder, or the specifications accompanying the same, shall in any way affect its
obligation on this bond and it does hereby waive notice of any change, extension of time,
alteration, or addition to the terms of the Contract, or to the work, or to the specifications:

PROVIDED FURTHER, that if said Contractor fails to pay the prevailing hourly rate of

wages, as shown in the attached schedule, to any workman engaged in the construction
of the improvements as designated, defined and described in the said Contract,
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specifications and conditions thereof, the Surety will pay the deficiency and any penalty
provided for by law which the Contractor incurs by reason of (his/its) act or omission, in
any amount not exceeding the amount of this obligation together with interest as provided
by law:

IN TESTIMONY WHEREOF, the said Contractor has hereunto set his hand, and the said
Surety has caused these presents to be executed in its name, and its corporate seal to
be hereunto affixed, by it attorney-in-fact duly authorized thereunto so to do, at

this the day of
, 20
SURETY COMPANY CONTRACTOR
By (SEAL) By (SEAL)
By (SEAL) By (SEAL)
Attorney-in-Fact (State Representative)

(Accompany this bond with Attorney-in-Fact's authority from the Surety Company certified
to include the date of the bond.)
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Missouri

Division of Labor Standards
WAGE AND HOUR SECTION

MICHAEL L. PARSON, Governor

Annual Wage Order No. 31

Section 026
COLE COUNTY

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of
this Annual Wage Order has been filed with the Secretary of State as indicated below, any person
who may be affected by this Annual Wage Order may object by filing an objection in triplicate
with the Labor and Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-
0599. Such objections must set forth in writing the specific grounds of objection. Each objection
shall certify that a copy has been furnished to the Division of Labor Standards, P.O. Box 449,
Jefferson City, MO 65102-0449 pursuant to 8 CSR 20-5.010(1). A certified copy of the Annual
Wage Order has been filed with the Secretary of State of Missouri.

Original Signed by
Todd Smith, Director
Division of Labor Standards

March 8, 2024

Filed With Secretary of State:
Last Date Objections May Be Filed: April 8, 2024

Prepared by Missouri Department of Labor and Industrial Relations




Building Construction Rates for
COLE County

**Prevailing
OCCUPATIONAL TITLE Hourly
Rate
Asbestos Worker $62.47
Boilermaker $30.53*
Bricklayer-Stone Mason $54.17
Carpenter $50.84
Lather
Linoleum Layer
Millwright
Pile Driver
Cement Mason $43.74
Plasterer
Communication Technician $57.89
Electrician (Inside Wireman) $58.31
Electrician Qutside Lineman $30.53*
Lineman Operator
Lineman - Tree Trimmer
Groundman
Groundman - Tree Trimmer
Elevator Constructor $30.53*
Glazier $56.48
Ironworker $68.93
Laborer $43.22
General Laborer
First Semi-Skilled
Second Semi-Skilled
Mason $30.53*
Marble Mason
Marble Finisher
Terrazzo Worker
Terrazzo Finisher
Tile Setter
Tile Finisher
Operating Engineer $67.64
Group |
Group Il
Group Il
Group lI-A
Group IV
Group V
Painter $42.11
Plumber $70.54
Pipe Fifter
Roofer $54.75
Sheet Metal Worker $57.54
Sprinkler Fitter $52.79
Truck Driver $30.53*

Truck Control Service Driver

Group |

Group Il

Group lll

Group IV

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. The public works contracting
minimum wage is established for this occupational title using data provided by Missouri Economic Research and Information Center.

Section 026

**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title as defined in RSMo Section 290.210.

ANNUAL WAGE ORDER NO. 31
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Heavy Construction Rates for Section 026
COLE County

**Prevailing
OCCUPATIONAL TITLE Hourly
Rate
Carpenter $55.19
Millwright
Pile Driver
Electrician (Outside Lineman) $80.11
Lineman Operator
Lineman - Tree Trimmer
Groundman
Groundman - Tree Trimmer
Laborer $48.42
General Laborer
Skilled Laborer
Operating Engineer $63.82
Group |
Group |l
Group Il
Group IV
Truck Driver $48.68
Truck Control Service Driver
Group |
Group Il
Group Il
Group IV

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of
construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the
Heavy Construction Rate Sheet, use the rate for that accupational title as shown on the Building
Construction Rate Sheet.

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title.
Public works contracting minimum wage is established for this occupational title using data provided by Missouri
Economic Research and Information Center.

**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title.

ANNUAL WAGE ORDER NO. 31 3/24



OVERTIME
and
HOLIDAYS

OVERTIME

For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing
hourly rate of wages for work of a similar character in the locality in which the work is
performed or the public works contracting minimum wage, whichever is applicable, shall
be paid to all workers employed by or on behalf of any public body engaged in the
construction of public works, exclusive of maintenance work.

For all overtime work performed, not less than one and one-half (1%2) the prevailing
hourly rate of wages for work of a similar character in the locality in which the work is
performed or the public works contracting minimum wage, whichever is applicable, shall
be paid to all workers employed by or on behalf of any public body engaged in the
construction of public works, exclusive of maintenance work or contractual obligation.
For purposes of this subdivision, "overtime work" shall include work that exceeds ten
hours in one day and work in excess of forty hours in one calendar week; and

A thirty-minute lunch period on each calendar day shall be allowed for each worker on a
public works project, provided that such time shall not be considered as time worked.

HOLIDAYS

January first;

The last Monday in May;

July fourth;

The first Monday in September,
November eleventh;

The fourth Thursday in November; and
December twenty-fifth;

If any holiday falls on a Sunday, the following Monday shall be considered a holiday.

ANNUAL WAGE ORDER NO. 31 3124



2025 Chip Seal Program
Cole County, MO

JOB SPECIAL PROVISIONS Project No. 2025-502-1

JOB SPECIAL PROVISIONS TABLE OF CONTENTS
(Job Special Provisions shall prevail over General Special Provisions whenever in conflict therewith.)

General

Partial Acceptance

Contract Liquidated Damages

Work Zone Traffic Management Plan

Emergency Provisions and Incident Management
Project Contact for Contractor/Bidder Questions
Order of Work

Approval of Chip Seal Mix Design

Stockpile Locations for Aggregate

Alternate Bid
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2025 Chip Seal Program
Cole County, MO
JOB SPECIAL PROVISIONS Project No. 2025-502-1

JOB SPECIAL PROVISIONS

FORWARD: The provisions of this section take precedence over any other
provisions in these specifications.

A. GENERAL

1.0 The Technical Specification for this project shall consist of the latest effective version of the
Missouri Standard Specifications for Highway Construction except as modified or contradicted by
the County’s Contract, Special Provisions, General Provisions, and Plans.

2.0 The Contractor shall familiarize himself with these specifications prior to bidding. Failure to
do so shall not relieve the Contractor from delivering the completed project in accordance with
the intent of the Plans and Specifications to provide a workable project.

3.0 All construction details included with the plans and attached hereto shall be used in
constructing this project.

B. PARTIAL ACCEPTANCE

1.0 The County reserves the right to accept any part or all of the bid for the project.

C. CONTRACT LIQUIDATED DAMAGES

1.0 Description. Liquidated Damages for failure or delay in completing the work on time for this
contract shall be in accordance with Sec 108.8.

1.1 For the entirety of the project, Sec. 108.8.1.3(a) shall not apply.
2.0 Completion Date. Regardless of when the work is begun on this contract, all work shall be
completed on or before the date specified below. Completion by this date shall be in accordance
with the requirements of Sec 108.7.

Completion Date: September 5, 2025
2.1 Should the contractor, or in case of default, the surety, fail to complete the work before or by
the above specified date, a deduction of the amount shown below will be made for each day that
the contract remains uncompleted in accordance with the requirements of Sec 108.8. These
damages are in addition to any other damages as specified elsewhere in this contract.

Liquidated Damages Per Day: $700.00

D. WORK ZONE TRAFFIC MANAGEMENT

1.0 Description. Work zone traffic management supplied by the contractor shall be in
accordance with applicable portions of Division 100 and Division 600 of the Standard
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2025 Chip Seal Program
Cole County, MO
JOB SPECIAL PROVISIONS Project No. 2025-502-1

Specifications, the latest revision to Chapter 6 of the current edition of the Manual on Uniform
Traffic Control Devices (MUTCD), and specifically as follows.

2.0 Work Hour Restrictions. There are no work hour restrictions for this project. It shall be the
responsibility of the engineer to determine if work hours may be modified. Working hours for
evenings, weekends and holidays will be determined by the engineer.

3.0 Lane Closures.

3.1 ltis generally expected that delays to the traveling public will occur from time to time. Road
closures may be necessary in some situations and will be allowed only with prior notification from
the Contractor and reviewed by the County. The Contractor shall notify the County at least TWO
DAYS in advance of any requested road closure. This requirement is necessary in order to notify
the media and appropriate emergency personnel in advance of said road closure.

3.2 At no time shall the Contractor be allowed to leave a road closure in place overnight.

3.3 When closing the road, the contractor shall place Type Ill Movable Barricades with R11-2
signs and Type C warning lights at the road closure. The contractor shall also place cones at all
open cuts in the roadway until final pavement is in place. If the contractor has to do any
miscellaneous work before and/or after the road closures, or when equipment is in the road, he
shall provide temporary traffic control. All traffic control shall be in accordance with the latest
edition of the Manual on Uniform Traffic Control Devices (MUTCD). This shall include, but not be
limited to, signing, flagging, cones, etc.

E. EMERGENCY PROVISIONS AND INCIDENT MANANGEMENT

1.0 The contractor shall have communication equipment on the construction site or immediate
access to other communication systems to request assistance from law enforcement or other
emergency agencies for incident management. In case of traffic accidents or the need for law
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law
enforcement or other emergency agencies immediately as needed. The project contact’s office
shall also be notified when the contractor requests emergency assistance.

2.0 In addition to the 911 emergency telephone number for ambulance, fire or law enforcement
services, the following agencies may also be notified for accident or emergency situation within
the project limits.

Cole County Sheriff 573-634-9160

Cole County EMS 573-634-2616

Cole County Fire 911 (Emergency)

Protection District 573-634-9011 (Non-Emergency)
Osage Fire 911 (Emergency)

Protection District 573-635-4225 (Non-Emergency)
Missouri State 573-751-1000

Highway Patrol
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2025 Chip Seal Program
Cole County, MO
JOB SPECIAL PROVISIONS Project No. 2025-502-1

2.1 This list is not all-inclusive. Notification of the need for wrecker or tow truck services will
remain the responsibility of the appropriate law enforcement agency.

2.2 The contractor shall notify law enforcement and emergency agencies before the start of
construction to request their cooperation and to provide coordination of services when
emergencies arise during the construction at the project site. When the contractor completes this
notification with law enforcement and emergency agencies, a report shall be furnished to the
engineer on the status of incident management.

3.0 No direct pay will be made to the contractor to recover the cost of the communication
equipment, labor, materials, or time required to fulfill the above provisions.

F. PROJECT CONTACT FOR CONTRACTOR/BIDDER QUESTIONS

1.0 All questions concerning the bidding process, specifications and plans for this project shall
be forwarded to the project contact listed below.

Mattheuw Prenger, P.E., Project Contact
County Engineer

Cole County Public Works

5055 Monticello Road

Jefferson City, MO 65109

Telephone Number (573) 636-3614
Fax Number (573) 636-8389
E-mail: mprenger@colecounty.org

G. ORDER OF WORK

1.0 The Contractor’s order of work shall be presented to and approved by the County prior to
beginning work. Any modifications to this order of work will not be allowed without prior approval
by the County.

1.1 The order of work shall include in it the proposed truck haul routes to the various locations
listed in the plans. The County reserves the right to restrict the use of certain roads as part of the
haul routes.

1.2 Once work has commenced on any road or part of this project, the Contractor shall diligently
pursue the completion of that work.

2.0 Basis of Payment. All expenses incurred by the contractor by reason of their compliance

with these requirements shall be considered as being included in and completely covered by the
contract unit prices for the various items included in the contract.

H. APPROVAL OF CHIP SEAL MIX DESIGN

1.0 The Contractor shall submit a mix design for the chip seal surfacing capable of meeting
MoDOT requirements for chip seal with their bid response. All applicable portions of Sec. 409
submittal requirements shall apply.
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2025 Chip Seal Program
Cole County, MO
JOB SPECIAL PROVISIONS Project No. 2025-502-1

L. STOCKPILE LOCATIONS FOR AGGREGATE

1.0 All stockpile locations for the aggregate shall be a paved surface and free of foreign
aggregates. The Contractor shall be responsible for securing a location and the location shall be
approved by the engineer prior to hauling in the aggregate.

1.1 The Contractor may use the County Maintenance Facility at 5055 Monticello Road for
stockpiling. If the Contractor chooses to do so, they shall adhere to all county policies while on
the property and shall provide their own equipment and labor for loading the material.

J. ALTERNATE BID

1.0 Description. The County is considering an option to include the initial brooming of the
roadway surfaces.

2.0 Construction Methods. After the embedded aggregate has set, the surface shall be lightly
broomed. Sweeper will not be allowed on the pavement until treatment has cured eight (8) hours.
All loose aggregate shall be removed from the pavement, driveways and side streets using a
power broom with light pressure, or a hand broom within 48 hours after initial surface treatment.
Subsequent brooming the following three days may be directed by the Engineer to ensure that
the surface is free of loose aggregate that could cause vehicle damage. Pavement surfaced on a
Friday will be swept on Saturday. Roads that are not swept within 48 hours of initial treatment, to
the Engineer’s approval, will cause application operations to cease and working days to be
charged until all sweeping operations are complete. Maintenance of the surface shall include
distribution of aggregate over the surface to absorb any free emulsified asphalt, to cover any area
deficient in cover aggregate and to prevent the formation of corrugations. Clean sand may be
used in lieu of aggregate to cover any excess of emulsified asphalt that comes to the surface.
Generally, the maintenance shall be confined to the cooler hours of the day and shall be
conducted so as not to displace embedded material. The surface shall be free of excess
aggregate at the time of acceptance of the work (Final Inspection).

3.0 Basis of Payment. All expenses incurred by the Contractor by reason of their compliance

with this provision shall be considered as completely covered by the contract unit price for “Initial
Brooming”, per square yard, in “Add Alternate.”

Page 6 -5



THIS PAGE INTENTIONALLY LEFT BLANK

Page 6 - 6



GENERAL SPECIAL PROVISIONS
The General Special Provisions for this particular Cole County project shall consist of the
currently corrected (2004) version of the Missouri Standard Specifications for Highway
Construction, Section 100, except as modified or contradicted herein.

SECTION 101.2 — DEFINITION OF TERMS

Delete definition for “Commission” and substitute the following:

If the words "Commission" or "The Missouri Highway and Transportation Commission"
are used in the Missouri Standard Specifications for Highway Construction, the word
"Owner" shall be substituted, and shall mean the County of COLE acting by and through
any of its authorized representatives.

Delete definition for “Contract” and substitute the following:

Contract. The written agreement between the Owner and the Contractor covering the
performance of the work for the proposed construction. The contract shall include Notice to
Contractors, Instruction to Bidders, Plans, Proposal, Addenda, Contract Bond, Contract
Agreement, Acknowledgment, Special Provisions, Standard Specifications, Notice to
Proceed, and all Supplemental Contracts and Change Orders. It may cover a single
project, or a combination of projects awarded as a single unit.

Delete definition for “Engineer” and substitute the following:

If the words "Engineer" or "Chief Engineer" are used in the Missouri Standard
Specifications for Highway Construction, the word "Engineer" shall be substituted, and shall
mean the County Engineer acting by and through any of his authorized representatives.

Delete definition for “Laboratory” and substitute the following:

Laboratory. Any testing laboratory which may be designated by the Engineer, for
inspecting and determining the suitability of materials.

Delete definition for “Plans” and substitute the following:
Plans. Drawings or reproductions thereof approved by the Owner, which show the
location, character, and details of the work. Plans shall prevail over standard specifications,

general special provisions, and job special provisions when in conflict therewith.

Insert the following definition for “Job Special Provision” where none currently
exists:

Job Special Provisions. Directions or requirements, peculiar to the work and not
otherwise thoroughly or satisfactorily detailed or set forth in the standard specifications. Job
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special provisions shall prevail over general special provisions, and general special
provisions shall prevail over standard specifications whenever in conflict therewith.

Delete definition for “State” and substitute the following:
If the words "State" or "State of Missouri" are used in such a manner which implies
ownership of the project, the word "Owner" shall be substituted and shall mean the County

of COLE acting by and through any of its authorized representatives.

SECTION 102 — BIDDING REQUIREMENTS AND CONDITIONS

Delete Sec. 102.1 and substitute the following:

102.1 Notice of Bid Opening. After the date is fixed for the receipt of bids, the Owner
may, in addition to the notice required by law, give notice of such date by mail directly to
interested Contractors. The Notice of Bid Opening will contain a description of the proposed
work, together with instructions and information to the potential bidder regarding proposal
forms, plans, specifications, and the reservation of the right of the Owner to reject any and
all bids.

Delete Sec. 102.2 thru Sec. 102.2.1 and substitute the following:

102.2 Bidder’s Qualifications. To demonstrate his qualifications for the project, each
bidder must be prepared to submit within seven (7) calendar days of the Owner’s request,
written evidence as to the Contractor’s financial status, equipment, previous experience
and personnel.

Delete Sec. 102.2.2 and substitute the following:

102.2.2 Each prospective bidder shall execute the affidavit of labor standards
compliance, stating that such bidder will fully comply with all written requests by the
Missouri Department of Labor and Industrial Relations, Division of Labor Standards, to
provide information for the purpose of establishing a prevailing wage.

Delete Sec. 102.2.3 and substitute the following:

102.2.3 The prospective bidder, if a corporation, shall submit a copy of its current
annual registration report, or initial registration report if a new corporation, on file with the
Corporation Division of the Missouri Secretary of State’s Office. Each corporation which is a
party to a joint venture shall submit the same required report with its joint venture
contractor.

Delete 102.6 and substitute the following:

102.6 Sales and Use Taxes. The sales tax exemption for public works contractors of
certain entities, enacted in 1994 in Section 144.062 RSMo, may apply to contractors for the
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Owner or their subcontractors or suppliers. This exemption is for materials consumed in the
construction of, or incorporated into this project. The Owner will judge each project and
determine if the sales tax exemption of the Owner will apply. If sales tax exemption is
allowed on a project, it will be duly noted on the proposal form. The Owner will make the tax
exemption certificate available, if applicable, to the successful bidder upon award of this
contract. If the Owner does not allow the use of sales tax exemption, the contractor,
subcontractor or suppliers shall pay all applicable state and local sales taxes or state use
taxes on all material and supplies used on a project and should include those taxes in their
bid.

Delete 102.7.2 in its entirety.
Delete Sec. 102.7.3 and substitute the following:

102.7.3 A bid of an individual, including those doing business under a fictitious name,
shall include the signature and address of the individual.

Delete Sec. 102.7.4 and substitute the following:

102.7.4 A bid by a partnership or joint venture, including individuals doing business
under fictitious names, or corporations, shall be executed by at least one of the partners
followed by the title "Partner", or one of the joint venturers followed by the title "Joint
Venturer" and the business address of the partnership or joint venturer shown. The true
legal name and address of each partner and joint venturer shall also be shown.

Delete Sec. 102.7.5 and substitute the following:

102.7.5 A bid by a corporation whether acting alone or as a joint venturer, shall show
the address and name of the corporation and shall include the signature and title of a
person authorized by its board of directors to bind the corporation.
Add Section 102.7.9

102.7.9 All names must be typed or printed in ink below all signatures.

Add Section 102.7.10

102.7.10 The bid shall contain an acknowledgement of receipt of all addenda (the
number and dates of which shall be filled in on the Proposal Form).

Add Section 102.7.11
102.7.11 All bidders shall complete and submit with their proposal the following forms
included in the bid documents.

(a) Proposal
(b)  Signature and ldentity of Bidder
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(c) Bid Guaranty
(d)  Contractor’s Affidavit
(e) Anti-Collusion Statement

Delete Sec. 102.9 and substitute the following:

102.9 Bid Guaranty. No proposal will be considered unless accompanied by a
certified check or cashier’s check, on any bank or trust company, insured by the Federal
Deposit Insurance Corporation, payable to the Owner, for not less than 5 percent of the
amount of the bid, or by a bond secured by a qualified surety, or sureties, for not less than
5 percent of the amount of the bid. Surety companies shall furnish a Certificate of Authority
in accordance with Section 103.4.2. Bid bonds may be submitted on forms furnished in
these Contract documents. The proposal Guaranty shall be attached to the back of the bid
proposal form.

Delete Sec. 102.10 and substitute the following:

102.10 Delivery of Proposals. Each proposal shall be submitted in a sealed, opaque
envelope marked clearly “Construction Bid” and shall also be clearly marked with project
title, project number, bid date, bid time and bidder’s name and address. If sent by mail, the
sealed bid shall be addressed to the Cole County Commission, Courthouse Annex, Room
200, 311 East High Street, Jefferson City, Missouri, 65101. All proposals shall be filed prior
to the time and at the place specified in the Notice To Bidders. Proposals received after the
time for opening of bids will be returned to the bidder unopened. No bids which are
submitted by fax will be accepted.

SECTION 103 — AWARD AND EXECUTION OF CONTRACT

Delete Sec. 103.2.1 and substitute the following:

103.2.1 The contract will be awarded by the Owner to the lowest responsible bidder as
soon as practicable after the opening of the bids. The responsibility of the Contractor will be
determined by the Owner based upon, but not limited to the Contractor’s previous work,
financial standing, and record for the payment of local bills incurred by the Contractor, his
employees, and subcontractors. The successful bidder will be notified by letter mailed to
the address shown on the proposal that his bid has been accepted and that he has been
awarded the contract.

Delete Sec. 103.4.1 and substitute the following:

103.4.1 The successful bidder shall, at the time of the execution of the contract,
furnish a contract bond in a sum equal to the contract price. The bond shall be to the
Owner, in a form and with surety, or sureties, acceptable to the Owner, to insure the proper
and prompt completion of the work in accordance with the provisions of the contract, and to
insure payment for all labor performed and materials consumed or used in the work. The
bond, if executed by a surety which is a corporation organized in a state other than
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Missouri, shall be signed by an agent or broker licensed by the Missouri Division of
Insurance. All proposals shall be submitted on the basis of furnishing a contract bond
executed by an approved surety, or sureties, as herein set out.

SECTION 104 — SCOPE OF WORK

Add Sec. 104.6.3.5

104.6.3.5 All proposals shall be submitted to the Engineer. If so desired, the
Contractor may submit a conceptual proposal for approval stating the basic proposal and
approximate cost savings. The conceptual proposal will give the Contractor the opportunity
to submit his idea without large initial development costs should the proposal be rejected.

Delete Sec. 104.11.2 and substitute the following:

104.11.2 The Contractor shall open and clean all existing channels and culverts
leaving them free from all excess mud or silt, drift, brush, and debris of any kind. This work
shall be considered incidental to the work, and no direct payment shall be made for work
covered by this section.

Delete Sec. 104.13 in its entirety and substitute the following:
104.13 Warranty.

104.13.1 The Contractor shall warranty that the equipment, materials, and
workmanship furnished under this contract will be as specified and will be free from defects
for a period of one (1) year from the date of final acceptance. In addition, the equipment
furnished by the Contractor shall be warranted to be free from defects in design.

104.13.2 Within the warranty period and upon notification of the Contractor by the
Owner, the Contractor shall promptly make all needed adjustments, repairs, or
replacements arising out of defects which, in the judgment of the Engineer, or the County,
become necessary during such period.

104.13.3 The cost of all materials, parts, labor, transportation, supervision, special
tools, and supplies required for replacement of parts, repair of parts, or correction of
abnormalities shall be paid by the Contractor, or by his surety under the terms of the bond.

104.13.4 The Contractor shall extend the terms of this warranty to cover repaired parts
and all replacement parts furnished under the guarantee provisions for a period of one (1)
year from the date of installation thereof.

104.13.5 If within ten (10) days after the Owner gives the Contractor notice of a defect,
failure, or abnormality of the work, the Contractor neglects to make, or undertake with due
diligence to make, the necessary repairs or adjustments themselves or order the work to be
done by a third party, the Owner may complete the work and the costs of the work shall be
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paid by the Contractor.

104.13.6 In the event of an emergency where, in the judgment of the Owner, delays
would cause serious loss or damage, repairs or adjustments may be made by the Owner,
or a third party chosen by the Owner, without giving notice to the Contractor, and the cost
of the work shall be paid by the Contractor, or by his surety under the terms of the bond.

104.13.7 No direct payment will be made for complying with the requirements of this
section.

SECTION 105 — CONTROL OF WORK

Delete Sec. 105.5 and substitute the following:

105.5 Cooperation by Contractor. The Contractor will be supplied with four (4) sets
of approved plans and contract assemblies including special provisions. Additional sets of
approved plans and contract assemblies including special provisions may be purchased as
provided in the notice to bidders. One (1) set of approved plans and contract documents
including special provisions shall be kept available on the job at all times.

Add Sec. 105.5.3:

105.5.3 The Contractor shall notify the Engineer not less than four (4) working days
prior to closing the road.

Delete Sec. 105.7.1 and substitute the following:

105.7.1 The Contractor shall cooperate with utility owners and the Engineer in the
location and relocation of utility facilities to minimize effects upon Contractor’s work,
interruption to utility service and duplication of work by utility owners. The Contractor shall
perform the necessary clearing and grubbing as soon as practicable after the notice to
proceed is issued to allow the utilities to locate or relocate their facilities. Facilities or
appurtenances that are to remain in place during construction shall be accounted for and
protected by the Contractor’s work procedures. Utility location and relocation shall be made
in accordance with 7 CSR Division 10, Chapter 3, Utility Location and Relocation.

Add Section 105.7.7

105.7.7 The Contractor shall make suitable and timely verbal and written requests to
all utility locating agencies, all railroad and utility owners, all pipe owners, and other parties
affected, and endeavor to have all necessary locates and adjustments of public or private
utility fixtures, pipe lines, and other appurtenances within or adjacent to the limits of
construction, made as soon as practicable. One (1) copy of all requests shall be submitted
to the Engineer.
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Delete Sec. 105.8 thru Sec. 105.8.2 and substitute the following:

105.8 Construction Stakes, Lines and Grades. The Engineer will set initial field
control consisting of bench marks and control monuments.

105.8.1 The Contractor shall be responsible for the preservation of all bench marks
and control monuments, and if any of these bench marks or control monuments are
carelessly or willfully destroyed or disturbed, the cost of replacing them may be charged to
the Contractor.

105.8.2 These bench marks and control monuments will constitute the initial field
control by and in accordance with which the Contractor shall establish all other necessary
controls and perform the work in the correct position to correspond to the information
shown on the plans and given by the Engineer during the progress of the work. Elevations
shown on the drawings and referred to in the specifications are based on the bench marks
shown.

105.8.3 The Contractor shall employ competent personnel for making position,
gradient and alignment determinations and measurements.

Delete Sec. 105.10.2 and substitute the following:

105.10.2 Inspections and job control tests will generally be made by the Engineer on
the following items of work. It shall be the responsibility of the Contractor to notify the
Engineer by 1:00 P.M. of the day preceding any operation which affects these items.

- Initial Layout

- Removal of Existing Structure

- Pile Driving

- Footing Excavation

- Reinforcing Steel Placement

- All Concrete Operations

- All Asphalt Operations

- Girder Erection

- Requests for Compaction Testing
- All Base Rock Operations

- All Earthwork Operations

- All Roadway Surfacing Operations
- Post-Tensioning Material Placement
- Post-Tensioning Stressing

- Cutting of Tendon Ends

- Grouting of Stressing Pockets

If any operation which affects the above mentioned items is to be performed on a Monday,

notification must be made to the Engineer by 1:00 P.M. of the preceding Friday. The lack of
supervision or inspection by the Engineer shall not relieve the Contractor of the
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responsibility to construct the project according to the plans and specifications. Any work
performed or materials used without authorization by the Engineer may be ordered
removed and replaced at the Contractor's expense.

Delete Sec. 105.11.2 and substitute the following:

105.11.2 All changes in the work or departures from the plans, will be considered
unauthorized, and the Engineer may order such work removed and replaced at the
expense of the Contractor unless, before proceeding with the work, the Contractor has a
copy of an Order Record signed by the Engineer, or a Change Order signed by all parties
whose signatures are provided for, except the Federal Engineer. These forms will contain
complete detailed instructions regarding the proposed changes. Any departure from the
instructions contained in such written order shall be considered unauthorized.

Delete Sec. 105.11.3 and substitute the following:

105.11.3 All construction and materials which have been rejected or declared
unsatisfactory shall be remedied or removed and replaced in an acceptable manner by the
Contractor at his expense. All expense incurred by the Engineer due to corrections or
removal and replacement of construction and materials shall be born by the Contractor,
and will be deducted from any payment which is or may become due the Contractor. Upon
failure of the Contractor to remedy or remove and properly dispose of rejected materials or
work, or to replace them immediately after receiving written notice from the Engineer, the
Engineer may employ labor to rectify the work, and the cost of rectification will be deducted
from any payment due or which may become due the Contractor.

Delete Sec. 105.16.5 and Sec. 105.16.6 and substitute the following:

105.16.6 If the claim is against the Owner, the notice of claim shall be personally
delivered or sent by certified mail to the Owner. If the claim is against the Contractor, the
notice of the claim will be personally delivered or sent by certified mail to the Contractor at
the address shown under the signature on the proposal. If the claim is against an assignee,
notice of the claim will be personally delivered or sent by certified mail to the assignee at
the address shown on the accepted notice of assignment. The party against whom a claim
is filed shall file any counter claims within sixty (60) days after receipt of such notice. All
notices of claims shall contain an itemized statement showing completely and fully the
items and amounts forming the basis of the claim.

SECTION 106 — CONTROL OF MATERIAL

Add Sec. 106.1.4.1:
106.1.4.1 Unless otherwise specified, all materials shall be subject to visual inspection

and job control tests, as determined by the Engineer, and shall be certified by the material
supplier that the material supplied conforms to the requirements of these specifications. Al
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certifications shall make reference to the specific project, and shall contain the supplier's
name and address.

Delete Sec. 106.2.2 and substitute the following:

106.2.2 Contractor Furnished Sources. If sources of material are not designated in
the plans or described in the contrast, or if the Contractor desires to use material from
sources other than those designated, the Contractor shall acquire the necessary rights to
take materials from the sources and shall pay all costs related thereto, including any which
may result from testing of samples by an approved laboratory as required by the Engineer
and for an increase in length of haul. All costs of exploring, meeting environmental
requirements and developing such other sources shall be borne by the Contractor. The use
of material from other than designated sources which have not had prior approval of the
Engineer shall be used at the Contractor's risk and may be considered as unacceptable
and unauthorized and, if so considered, will not be paid for. Where practicable, borrow
areas, gravel pits, and quarry sites shall be located so that they will not be plainly visible
from the state highway or county road.

Delete Sec. 106.3 and substitute the following:

106.3 Samples, Tests, and Cited Specifications. The Contractor shall submit
certifications and substantiating test reports, furnished by the supplier or fabricator,
certifying that material and manufacturing procedures conform to the specifications. There
shall be no direct charge to the Owner for materials takes as samples, either for field tests
or for laboratory tests. If a specification of a recognized national standard agency (ASTM,
AASHTO, AWWA, AWS, etc.) is designated, the material may, unless otherwise specified,
meet either the designated specification or the latest revision thereof in effect at the time of
letting of the contract. Unless otherwise specified, all sampling and testing required by the
specifications shall be performed by the supplier or fabricator at no cost to the Owner in
accordance with the methods specified in the contract or in accordance with the latest
methods in effect at the time of letting of the contact, as prescribed by the national standard
agency, and the results shall be signed, sealed and stamped according to laws related to
professional Engineers. If appropriate methods have not been so prescribed, tests shall be
performed in a manner determined by the Engineer.

Delete Sec. 106.8 and substitute the following:

106.8 Material Furnished by the Owner. If any material is to be furnished by the
Owner, special provisions designating such materials and their locations will be included in
the proposal. The cost of handling and placing all materials shall be considered as included
in the contract price for the item in connection with which they are used. The Contractor will
be responsible for all material provided to him, and deductions will be made from any
monies due him to make good any shortages and deficiencies, from any cause whatsoever,
and for any damage which may occur, and for any demurrage charges.
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SECTION 107 — LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

Delete Sec. 107.13 and substitute the following:

107.13 Insurance Requirements. The Contractor shall procure and maintain at its
own expense, until acceptance by the Engineer, liability insurance for all damages and
losses imposed by law and assumed under the contract, of the kinds and in the amounts
specified in Secs 107.13.1 though 107.13.3. Before the Contractor commences the work,
the Contractor shall require the insurance company or companies to furnish to the Engineer
evidence of such insurance showing compliance with these specifications. All insurance
required in Sec 107.13 shall be occurrence policies in a form acceptable to the Engineer,
and shall remain in form until all work required to be performed under the terms of the
contract is satisfactorily completed as evidenced by its formal acceptance by the Engineer.
Each policy or its declaration pages shall provide that the policy shall not materially
changed or canceled until the Engineer has been given at least 30 days advance notice in
writing. If any policy is canceled before the contract work is complete, a satisfactory
replacement policy must be in force, with notice and evidence of insurance submitted to the
Engineer, prior to the effective date of cancellation of the former policy. All evidence of
insurance and notices shall be submitted to the Engineer. Upon request, the Contractor
shall promptly furnish the Engineer with a complete copy of the policy. Failure to furnish
evidence of proper insurance, or complete insurance policies when requested, will resultin
the temporary suspension of work as provided in Sec 108.6, and may result in order claims
or actions for breach of contract or otherwise, as may be recognized at law or in equity.

Delete Sec. 107.13.2.3 and substitute the following:

107.13.2.3 Additional Insureds. Each policy of commercial general liability insurance
shall name the Owner, Engineer and its members, agents and employees as additional
insureds. Each commercial general liability insurance policy shall also contain a separation
of insured conditions. The insurance afforded by the Contractor shall be primary insurance.

Delete Sec. 107.15 and substitute the following:

107.15 Personal Liability of Public Officials. There shall be no personal liability
upon the public officials, or any member, employee or agent of the Owner in carrying out
any of the provisions of the contract or in exercising any power or authority granted to
them, it being understood that in such matters they acted as agents and representatives of
the Owner with official and public duty doctrine immunity. If any provision of the contract
appears to impose a duty on such an individual, the duty remains exclusively that of the
Owner and is not a personal duty or obligation of the individual.
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SECTION 108 — PROSECUTION AND PROGRESS

Delete Sec. 108.1.1 and substitute the following:

108.1.1 The Contractor shall not sublet, sell, transfer, assign, or otherwise dispose of
the contract or contracts or any portion thereof, or of his right, title, or interest therein,
without written consent of the Engineer. Requests for permission to sublet, assign, or
otherwise dispose of any portion of the contract shall be in writing and shall be
accompanied by evidence that the organization which will perform the work is particularly
experienced and equipped for such work. In case such consent is given, the Contractor will
be permitted to sublet a portion thereof, but shall perform with his own organization work
amounting to not less than forty percent (40%) of the total contract cost, except that any
items designated by the Engineer as specialty items may be performed by subcontract and
the contract value of any such specialty items so performed by subcontract may be
deducted from the total contract cost before computing the amount of work required to be
performed by the Contractor with his own organization. The subcontractor shall not sublet,
sell, transfer, assign, or otherwise dispose of the subcontract. Consent to a subcontract
shall constitute the Owner’s endorsement of the qualifications of the subcontractor.

Delete Sec. 108.4 and substitute the following:

108.4 Progress Schedules. The Contractor shall, if requested by the Engineer,
submit a progress schedule for review and approval. The progress schedule shall be
submitted to the Engineer within three (3) days of the receipt of the request. The progress
schedule shall be used to establish the construction operations and to monitor the progress
of the work although the Engineer’s determination of the then major operation or controlling
item of work shall always prevail. The progress schedule shall be in the form specified in
Sec 108.4.1, unless the contract contains a different requirement. The progress schedule
shall be based on the number of working days, calendar days or other increments as set
forth in the contract that the Contractor expects to require in completing the project
recognizing the capabilities of labor, equipment, arrangements for materials, mobilization,
shop drawing preparation and approvals, and other relevant items.

Delete Sec. 108.4.2 and substitute the following:

108.4.2 Preparation of Initial Schedule. The Contractor shall, if requested by the
Engineer, complete development of the initial activities schedule chart and written narrative
and present a copy to the Engineer at least seven (7) days prior to the pre-construction
conference.

Delete Sec. 108.7.2.2 and substitute the following:
108.7.2.2 The count of working days will start on the date the Contractor starts
construction operations, or the authorization date in the Notice to Proceed, whichever is

earlier. The Engineer will be the judge of the number of working days to be charged under
the contract. In computing the working days charged against the Contractor in the
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execution of the work, allowance will be made for days that are not working days and for
days during which work is suspended with the written approval of the Engineer. The
Engineer may make allowance for working days lost due to causes he deems justified for
the elimination of the count of working days. No allowance will be made for delay or
suspension of the prosecution of the work due to fault of the Contractor. On or about the
first of each month, the Engineer will give the Contractor written notice of the number of
working days charged to the contract for the preceding time period. Any objection by the
Contractor to the number of working days so charged shall be made in writing within five (5)
days, setting forth his objections and specifying the reasons therefore, or those objections
shall be forever waived and may not constitute the basis for an excusable or compensable
delay.

SECTION 109 — MEASUREMENT AND PAYMENT

Delete Sec. 109.1 and substitute the following:

109.1 Measurement of Quantities. Unless otherwise specified hereinafter, all work
performed under the contract will be paid for on contract quantity basis as set forth in these
specifications. When the quantity of any item that is to be paid for on a contract quantity
basis is found to include errors, or when an authorized revision of the plan is made, the
quantity will be corrected before making final payment. The method of measurement and
computations to be used in determination of quantities of material furnished and of work
performed under the contract will be those methods generally recognized as conforming to
good engineering practice.

Add Sec. 109.5.9:

109.5.9 The Contractor shall not begin any work for which price payments are not
provided in the contract without first bringing the matter to the attention of the Engineer,
and no bills or charges for extra or force account work will be allowed except for that
ordered in writing and approved by the Engineer.

Delete Sec 109.6 and substitute the following:

109.6 Method of Payment. Payment to the Contractor for furnishing all material and
performing all work under the contract shall be made by check.

Delete Sec. 109.7 in its entirety and substitute the following:

109.7 Partial Payments

109.7.1 The Contractor shall submit for review and approval by the Engineer either
monthly or bi-monthly payment requests on or about the 15t and 15" of each month for the

work performed and the value thereof at the contract unit prices. The proper percentage
with relation to completion will be allowed for all incomplete items.
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109.7.2 No payments will be made on account of materials not yet incorporated into

the work.

109.7.3 From the total amount of work items of each estimate, there will be deducted
five (5) percent. The retained percentage will be released as provided in Sec. 109.9. The
net amount due on the estimate will be certified to the Owner for payment. This method of
retained percentage does not apply to Sec. 808.6.

109.7.4 Payment may be withheld or nullified in whole or part to such extent as may
be necessary to protect the Owner from loss on account of:

a.

f.

Failure to properly submit material certifications and substantiating test reports
required under Sec. 106.1.4.1 and Sec. 106.3.

Failure to properly submit certified copies of labor payrolls required under Sec.
110.

Defective work not remedied.

Failure of the Contractor to properly make payment to suppliers or
subcontractors for material and/or labor (RSMo 34.057)

A reasonable doubt that the contract can be completed for the balance then
unpaid.

Damage to another Contractor.

Delete Sec. 109.9.1 and substitute the following:

109.9.1 Withholding of Retained Percentage Prior to any release of retained
percentage, the Contractor shall file with the Owner the following:

a.

b.

C.

An affidavit, to the effect that all payments have been made and all claims have
been released for all materials, labor, and other items covered by the contract
bond;

Written consent of the surety to such payment;

Certification regarding work performed by and payments made to Disadvantaged
Business Enterprises (DBE's);

Lien Waivers signed by each supplier furnishing materials to the project and/or

each subcontractor providing services/materials for the project releasing all
claims to said materials and services;
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e. The Contractor and all subcontractors shall file an affidavit stating that each has
fully complied with the provisions and requirements of the Prevailing Wage Law;

f. Any other documents which may be required by the contract, or the Engineer.
Add Sec. 109.9.1.3:

109.9.1.3 When the work has been completed and certified by the Owner, a final
estimate will be executed and submitted, which will provide payment to the Contractor for
the entire sum due him as set forth in these specifications, including the amount previously
retained by the Owner. All prior partial estimates and payments shall be subject to
correction by the Owner in this final estimate and payment.

SECTION 110 — STATE AND FEDERAL WAGE RATES AND OTHER REQUIREMENTS

Add Sec. 110.5:

110.5 The Contractor and all subcontractors shall maintain books, accounts, ledgers,
invoices, drafts, documents, pages and other business records pertaining to the
performance of the contract with such materials available at the Contractor's field or
permanent business offices at all reasonable times during the performance of the contract
and for four (4) years from the date of final payment under the contract, for inspection by
authorized representatives.

Add Sec. 110.6:

110.6 The Contractor and each subcontractor shall be required to submit to the
Engineer one certified copy of labor payrolls and a weekly statement of compliance (Form
WH-347) for each week that work is in progress, within seven (7) days of the payment date
of the payroll. If work is temporarily suspended, the last payroll shall be marked
appropriately to note that it will be the last payroll until work is resumed.

Add Sec. 110.7:

110.7 Payrolls to be submitted shall be checked for compliance with the contract
requirements and will be retained by the Owner for a period of three (3) years following final
audit, during which time they will be open to inspection.

Add Sec. 110.8:

110.8 The Contractor shall be responsible for the submittal of payrolls and
certifications for all subcontractors.
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Add Sec. 110.9:

110.9 The Owner may check payrolls with the following checks, however, it will still be
the Contractor’s responsibility to ensure proper labor compliance:

a.

h.

The employee's full name as shown on his social security card, his address and
social security number shall be entered on each payroll.

Check the payroll for correct employee classification.

Check the payroll for correct hourly wage and, if applicable, the correct overtime
hourly rate.

Check the daily and weekly hours worked in each classification including actual
overtime hours worked. (Not adjusted hours)

All deductions are listed in the net wage shown. The Form WH-347 is to be used
if fringe benefits are paid into established programs. However, if fringe benefits
are paid in cash to the employee, the amount shall be indicated on the payroll.
To assure that the payrolls are arithmetically correct, approximately ten percent
(10%) of the extensions on the first three (3) payrolls shall be checked. The
Contractor will be advised of any violations noted on the labor payroll. All the
errors will be corrected by means of a supplementary payroll.

All checking by the Owner will be made in red pencil and initialed by the checker.
Final payroll will be marked "Final" or "Last Payroll".

A record of all payrolls will be maintained by the Owner.

Add Sec. 110.10:

110.10 The contracts for construction projects require that certain information be
displayed in a conspicuous place within the project limits for the duration of the contract.
The following is a list of required information to be posted both on the project and in the
Owner's office:

a.

In the Owner's office:

1. Missouri Equal Employment Opportunity Notice
2. PR-1022, Title 18, Section 1020, Notice on False Statements

b. On the Projects:

1.

State and Federal Wage Rates Notice
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6.
7. Notice requesting referral of minorities by present employees

Federal Equal Employment Opportunity Notice (English and Spanish version)
PR-1022, Title 18, Section 1020, Notice on False Statements

Form FHWA-1495, and FHWA-1495A, Wage Rate Information (Post with
Federal Wage Rates, if applicable)

Contractor's and Subcontractor's EEO Policy Statements and name, address,
and telephone number of designated EEO Officers

Notice to Labor Unions of Contractor's commitment to EEO (if applicable)

Add Sec. 110.11:

110.11 The Owner's personnel will generally conduct one wage rate interview on each
project every month. Labor interviews are not required on railroad and other utility
adjustments. The interviewer will determine the employee's name, the employer's name,
the classification of the employee, the actual wage paid, and the posted wage.
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CHIP SEAL SURFACING TECHNICAL SPECIFICATIONS

GENERAL

This article sets forth the technical requirements governing the quality of the labor and
materials used in the project.

All materials not conforming to the specifications indicated shall be considered defective
and rejected and shall be removed from the site of work. All material specifications will be
constructed under the provisions of the Missouri Standard Specifications for Highway
Construction as provided.

1.1

1.2

1.3

1.4

21

2.1.1

SCOPE OF WORK

Description: This work consists of an application of asphaltic emulsion followed
with an application of graded aggregate surfacing material. The work performed
under this contract shall consist of furnishing all labor, equipment, traffic control
devices, and materials to construct a single-layer aggregate surface treatment over
an existing asphaltic concrete pavement and/or a double-layer of newly upgraded
aggregate surfaces.

The polymer modified emulsified asphalt seal coat shall be constructed in
accordance with these specifications and in conformity to the lines, grades,
thickness and cross sections shown on the plans, or established by the Engineer.

A double seal coat application shall involve a thorough sweeping of the pavement
after the first application has cured followed by a second application in accordance
to the specifications.

Design Aqgregate and Binder Application Rates. The McLeod mix design
method shall be used and all computations (target stockpile gradation and
application rates of CHFRS-2P and cover aggregate) shall be submitted to the
Engineer for review with the submittal of the bid. The mix design shall include the
material sources intended for use on the project and shall be submitted with the
bid.

MATERIALS

Type 1 Chip Seal Surfacing (Osage River Pea Gravel)

All material shall conform to Missouri Standard Specifications for Highway
Construction, Division 1000, Materials Details, and specifically as follows:
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2.1.2

213

214

21.5

2.1.6

2.2

2.2.1

222

2.2.3

ltem Section
Cationic High Float Rapid Set Emulsion (CHFRS-2P) 409

Aggregate for Polymer Modified Asphalt Seal 1003
Coats; 3" or 7/16” clean aggregate

CHFRS-2P shall also meet the requirements of tests conducted in accordance to
ASTM D2397 and shall have a minimum Elastic Recovery of 65%. The material
shall have a minimum float value of 1800 when tested in accordance to ASTM
D139. The Cationic High Float Polymer Modified Emulsion (CHFRS-2P) must be
milled from a pre-modified asphalt or milled from an unmodified asphalt, a SBR
Polymer and BASF blending agent (NX-1122X) or approved equal.

The emulsion application rate will be determined by the engineer based on a site
by site evaluation. The emulsion application rate shall range from 0.35 to 0.40
gallons per square yard per lift.

The aggregate application rate shall be 23 to 27 pounds per square yard.

All rock shall come from the Osage River and be screened and washed.

All aggregate shall be stockpiled on an asphalt or concrete surface, not located in
the flood plain.

Type 2 Chip Seal Surfacing ('.” Trap Rock)

All material shall conform to Missouri Standard Specifications for Highway
Construction, Division 1000, Materials Details, and specifically as follows:

ltem Section
Cationic High Float Rapid Set Emulsion (CHFRS-2P) 409
Aggregate for Polymer Modified Asphalt Seal 1003

Coats (Porphyry, Grade A2); V2" MoDOT

Sand 1002

CHFRS-2P shall also meet the requirements of tests conducted in accordance to
ASTM D2397 and shall have a minimum Elastic Recovery of 65%. The material
shall have a minimum float value of 1800 when tested in accordance to ASTM
D139. The Cationic High Float Polymer Modified Emulsion (CHFRS-2P) must be
milled from a pre-modified asphalt or milled from an unmodified asphalt, a SBR
Polymer and BASF blending agent (NX-1122X) or approved equal.

The emulsion application rate will be determined by the engineer based on a site

by site evaluation. Application rates shall range from 0.30 to 0.38 gallons per
square yard for a single lift.
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224

2.2.5

2.2.6

2.2.7

23

2.3.1

2.3.2

2.3.3

234

2.3.5

The aggregate application rate shall be 13 to 18 pounds per square yard.

The aggregate shall be Iron Mountain Trap Rock or approved equal meeting the
following requirements:

The porphyry aggregate shall have a Bulk Specific Gravity of 2.55 to 2.75 when
tested in accordance with ASTM C127. The aggregate shall not have a percent of
wear exceeding 20 when tested in accordance with AASHTO-T96 (Los Angeles
Abrasion).

All aggregate shall be stockpiled on an asphalt or concrete surface, not located in
a flood plain.

Sand from the Mississippi River or the Missouri River basin may be used for blotter
material, if needed.

Type 2 Chip Seal Surfacing (35” Trap Rock)

All material shall conform to Missouri Standard Specifications for Highway
Construction, Division 1000, Materials Details, and specifically as follows:

Ite Section
Cationic High Float Rapid Set Emulsion (CHFRS-2P) 409
Aggregate for Polymer Modified Asphalt Seal 1003

Coats (Porphyry, Grade A1); %" MoDOT

Sand 1002

CHFRS-2P shall also meet the requirements of tests conducted in accordance to
ASTM D2397 and shall have a minimum Elastic Recovery of 65%. The material
shall have a minimum float value of 1800 when tested in accordance to ASTM
D139. The Cationic High Float Polymer Modified Emulsion (CHFRS-2P) must be
milled from a pre-modified asphalt or milled with an unmodified asphalt, a SBR
Polymer and BASF blending agent (NX-1122X) or approved equal.

The emulsion application rate will be determined by the engineer based on a site
by site evaluation. Application rates shall range from 0.35 to 0.40 gallons per
square yard for a single lift.

The aggregate application rate shall be 20 to 25 pounds per square yard.

The aggregate shall be Iron Mountain Trap Rock or approved equal meeting the
following requirements:

The porphyry aggregate shall have a Bulk Specific Gravity of 2.55 to 2.75 when
tested in accordance with ASTM C127. The aggregate shall not have a percent of
wear exceeding 20 when tested in accordance with AASHTO-T96 (Los Angeles
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2.3.6

2.3.7

3.

Abrasion). Application rate of aggregate will range from 13 to 15 pounds per
square yard.

All aggregate shall be stockpiled on an asphalt or concrete surface, not located in
a flood plain.

Sand from the Mississippi River or the Missouri River basin may be used for blotter
material, if needed.

EQUIPMENT

The following equipment or its equivalent will be required:

3.1

3.2

3.3

Distributor: The Contractor shall provide a distributor, for heating and applying
bituminous materials, that meets the requirements of Section 409.4 of Missouri
Standard Specifications for Highway Construction. The tachometer shall be readily
visible to the operator and have a dial reading registering liters per minute (gallons
per minute) passing through the nozzle. The thermometer well shall not be in
contact with a heating tube. A hose and spray nozzle attachment shall be provided
for applying asphalt material to patches and areas inaccessible to the spray bar.
The distributor shall be provided with heaters that can be used to bring the asphalt
material to spray application temperature. The distributor shall have a computer
controlled application system and be equipped with a bitumeter with a dial gauge-
registering (feet) meter of travel per minute and shall be visible by the driver.

The extended width of application of the spray bar shall be 24 feet with provision
for lesser width when necessary.

The distributor shall be provided with a full circulatory system that includes the
spray bar.

The distributor shall be cleaned of foreign contaminants before it is used.

Broom: A mechanical type power broom shall be used for removing loose material
from the surface to be treated and for removing loose aggregate after work is
completed. The broom shall have a minimum storage capacity of 2 cubic yards.
The broom must also be equipped with plastic bristles.

Rollers: A minimum of two oscillating-type pneumatic-tire rollers shall be required
to roll aggregate after spreading. The pneumatic-tire rollers shall be self-propelled
with smooth-tread pneumatic tires of equal size staggered on the axles at such
spacing and overlaps as will provide uniform pressure to seat the cover aggregate
into the bituminous material without fracturing the aggregate particles. The
pneumatic-tire rollers shall weigh from 5 to 8 tons (4.5 to 7metric tons), shall be
operated at a speed not be exceed per hour 5 mph , shall have a contact pressure
of 60 psi to 80 psi and shall have a total compacting width of not less than 60
inches (152 cm).
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3.4

3.5

4.1

4.2

4.2.1

4.3

Aggregate Spreader: The aggregate spreader shall be a self-propelled
mechanical spreader, equipped with a computer guided system and positive
controls capable of uniformly distributing a 24 foot wide band of aggregate at a
prescribed rate in a single-pass operation over the surface to be sealed. The
operation of aggregate spreaders at speeds which cause aggregate to “roll over”
after striking the emulsion covered surface will not be permitted. Aggregate
spreaders will not be operated on uncovered polymer modified emulsified asphalt.
Spreaders shall be calibrated before operation on the project.

Hauling Equipment: Hauling equipment shall be operated in a prudent manner
and at moderate speeds that will not damage the new chip seal or create a hazard
to the traveling public. Trucks that transport aggregate shall be legally licensed, in
good working condition, and be equipped with the safety devices required by the
United States Department of Transportation.

CONSTRUCTION REQUIREMENTS

Weather Limitations: Polymer modified emulsified asphalt shall not be applied
when the pavement or air temperature is below 70° F, nor if the relative humidity
is higher than 75%, nor if the wind velocity will prevent the uniform application of
the bitumen or aggregate. The seal coat shall be applied when the pavement
surface is dry, and when the weather is not foggy or rainy. The placing of polymer
modified emulsified asphalt seal coat will not be allowed before May 1 or after
September 30.

Preparation of Surface: Immediately before applying the polymer modified
emulsified asphalt, any loose material, grease, and other petroleum distillates, dirt,
clay or other objectionable organic or inorganic materials shall be removed from
the surface to be sealed. Cleaning shall be performed by sweeping, flushing or
other means necessary to remove all objectionable material from the pavement
surface. Material removed from the surface shall not be mixed with cover
aggregate. The surface should be clean and dry as approved by the Engineer.

The CONTRACTOR shall be responsible for furnishing and placing masking
materials over all sewer, utility and traffic control device covers and inlet grates
located in the roadways to be treated. All such materials shall be removed and
disposed of after the surfacing material has cured.

Application of polymer modified emulsified asphalt: The polymer modified
emulsified asphalt shall be applied by means of a pressure distributor in a slow,
uniform, continuous spread, without missing or overlapping, at a truck speed
consistent with the placement of the cover aggregate. Unless otherwise provided,
the polymer modified emulsified asphalt shall be applied to one-half the width of
the surface at a time, with the center lap of the application placed at the lane line
of the traveled way and kept as narrow as practicable. The other side of the
roadbed shall be left open to traffic. Polymer modified emulsified asphalt shall not
be applied a greater distance than can be immediately covered by aggregate
before the emulsion breaks or as approved by the Engineer.
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4.3.1

43.2

4.3.3

434

4.3.5

The application rate of polymer modified emulsified asphalt for the chip seal shall
be within the limits in Section 2.2. A minimum of 200 gallons (750 Liters) of polymer
modified emulsified asphalt shall remain in the distributor tank at all times except
for the last shot on the project. The emulsion should be uniformly applied through
the pressure distributor at a temperature specified by the Engineer between 150°
F (66° C) and 185° F (85° C). The temperature used for spraying at a given spray
bar pressure should not be that which causes fogging when the asphalt material
leaves the spray bar.

The angle of the spray nozzles and the height of the spray bar shall be set to
provide a triple coverage fan pattern. The frame of the distributor shall be blocked
or snubbed to the axle of the truck to maintain a constant spray bar height above
the road surface during discharge of the load. An alternate method of maintaining
constant spray bar height may be approved.

To ensure uniform application of the polymer modified emulsified asphalt at the
beginning of each distributor load, a portion of the roadbed surface shall be
covered with building paper. The area covered by the building paper shall be used
at the starting point for each distributor load or each part of a load after a temporary
delay. If the cut-off is not positive on the distributor, the use of paper shall be
required at the end of each spread. For the next application, the leading edge of
the paper is placed within 1/2 inch (13 mm) of the cut off line of the previously laid
treatment. The paper shall be removed and disposed of in an approved manner.
The distributor shall be moving forward at proper application speed when the spray
bar is opened. A hand spray shall be used to apply emulsified asphalt necessary
to touch up all spots missed by the distributor.

Any skipped areas or deficiencies shall be corrected. Junctions of spreads shall
be carefully made to insure a smooth riding surface. The application of emulsified
asphalt on adjacent Portland cement or asphaltic concrete pavements, curbs,
bridges, or any areas not specified to be sealed shall be avoided. The
CONTRACTOR shall immediately clean up any such spills to the satisfaction of
the Engineer.

If the seal coat is to be constructed on a bituminous surface in which the binder
material was other than asphalt cement, the placing of seal coat will not be
permitted until the underlying bituminous course has cured from 15 to 30 days, as
directed by the Engineer.

From 4 to 6 inches (10 to 15 cm) of the centerline edge of the initially treated lane
shall be left uncovered with aggregate to allow for an overlap of asphalt binder
when the remaining half of the surface is treated. The CONTRACTOR will be
required to remove the excess material occurring as a result of dual application of
product along construction seams.
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5.0

5.1

5.2

5.3

6.0

6.1

APPLICATION OF COVER AGGREGATE

In general, the cover aggregate shall be placed within 30 seconds following the
application of the emulsified asphalt. Operations shall not proceed in such a
manner that the emulsified asphalt will be allowed to chill, set up, dry or otherwise
impair retention of the cover aggregate. The cover aggregate shall be spread by
means of a self-propelled mechanical spreader accurately measuring and
uniformly spreading the aggregate.

The quantity of cover aggregate to be used per square yard shall be in accordance
with Section 2 depending on the physical properties of the material used. The
Engineer shall determine the exact rate. Aggregates shall be dry or surface damp
(saturated Surface Dry-SSD) at the time of application. SSD shall be considered
the condition when no visible film of water exists on the aggregate. The moisture
content of the aggregate shall not exceed 2% by weight. The Engineer may require
that the cover aggregate be moistened with water to enhance cohesive properties
of the emulsified asphalt. Spreading shall be accomplished in a continuous
manner, without stopping between trucks, and in such manner that the tires of the
trucks or aggregate spreader at no time contact the uncovered and newly applied
emulsified asphalt. All portions of the surface not covered by mechanical spreaders
shall be hand spotted so that the entire surface will be uniformly covered. Light
hand brooming may be necessary to distribute excessive aggregate.

Rolling: Rolling shall begin immediately behind the spreader and shall consist of
at least two complete coverages with the pneumatic-tire roller. Initial rolling shall
consist of one complete coverage and shall begin immediately behind the
spreader. Initial rolling shall be completed within 15 minutes the time that the
aggregate was spread. Asphaltic emulsion and aggregate shall not be spread
more than 1,000 feet (105 meters) ahead of completion of initial rolling operations.
The second roller shall be used for the second complete coverage to smooth and
adequately seat the aggregate. All rolling shall be completed the same day as the
cover aggregate is applied. Rolling shall proceed in a longitudinal direction,
beginning at the outer edges of the treated surface and working toward the center.
Each pass by the roller shall overlap the previous pass by one-half the width of the
front wheels.

Brooming: The County will perform all sweeping of loose aggregate after the
embedded aggregate has set.

TRAFFIC CONTROL

Traffic Control and Safety: No traffic shall be permitted on the seal coat until all
rolling has been completed. The Contractor shall control traffic for at least two
hours after the completion of rolling. The CONTRACTOR'’S supply trucks shall
observe these traffic controls.

The beginning and end of the work zone shall have the following signs posted:
“Flagger Ahead”, “Fresh Oil”’, and “Road Construction Ahead”. All side streets shall
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6.2

6.3

7.

have “Road Construction Ahead” signs placed as directed by the Engineer and all
signs shall conform to Section 1041 Construction Signs. All signs shall be installed
on permanent holding frames, one foot above ground and shall remain in place at
each job site until all sweeping operations are complete. Signs shall be safely
installed so not to block vehicle or pedestrian line of sight and shall be resistant to
wind gusts.

In accordance with Section 616, flaggers equipped with 2-way hand-held radios
shall assist traffic and through the project in a manner that provides safety for the
traveling public, workmen, and equipment while imposing minimal interruption of
the work. When applying seal coat to arterial roads and intersections, lanes shall
be coned off for safety and traffic control during daylight hours.

Safety precautions shall be used at all times during progress of the work. Workmen
shall be equipped as required by the Manual on Uniform Traffic Control Devices.

METHOD OF MEASUREMENT

Chip and Seal shall be measured and paid for by the square yard.

8.

BASIS OF PAYMENT

The amount of completed and accepted work, measured as provided above, shall be paid
for at the contract unit price bid per square yard. Prices shall be considered full
compensation for furnishing all labor, equipment, materials and insurance required for the
project.

A copy of all tickets for material and oil shall be given to the County for proper
accountability and billing procedures.
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COLE COUNTY

PRESERVATION CHIP SEAL TREATMENT - 4" AGGREGATE

SITE ROAD NAME DESCRIPTION LENGTH LENGTH WIDTH AREA

NO. (MI) (FT) (FT) (SY)
1 LANDING CREEK RD DEER RUN RD TO END OF PAVEMENT A 0.557 2,940.0 22.0 71’172(.367
2 DEER RUN RD RTE E TO N TEAL BOTTOM RD AL 5.657 29,869.5 22.0 7:\’;(());1'3
3 N TEAL BOTTOM RD DEER RUN RD TO END OF PAVEMENT MAIN LINE 2575 13,595.8 23.0 34,744.8
4 S TEAL BOTTOM RD RTE H TO N TEAL BOTTOM RD A'\SAD'E k'Q‘EEA 6.190 32,680.9 22.0 71?'1818:'26
5 N BEND RD RTE W TO E BEND RD A'\SAD'E k'l';'EEA 1.708 9,020.0 24.0 2‘;'285%3
6 E BEND RD RTE W TO CEMETERY A'\SAD'E k'Q‘EEA 0.105 5550 215 1;’525?68
6 E BEND RD CEMETERY TO RTE W A'\SAD'E k'Q‘EEA 3.524 18,6092 20.0 415'53152'7
7 S BEND RD RTE W TO OSAGE BEND RD A'\SAD'E k'Q‘EEA 0.325 17175 22:5 4é%95‘?’}7
7 S BEND RD OSAGE BEND RD TO END OF PAVEMENT A'\SAD'E k'Q‘EEA 2429 12,8262 22.0 31’22%'8
8 UPTON RD RAILROAD ST TO END OF PAVEMENT A'\SAD'E k'Q‘EEA 0.169 890.0 18.0 1’;33'0
9 RAILROAD ST RTE H TO END OF PAVEMENT A'\SAD'E k'Q‘EEA 0.328 17327 21.0 44%&9
10 PIT RD RAILROAD ST TO END OF PAVEMENT A'\SAD'E k'Q‘EEA 0.675 3,562.0 22.0 8%2%2

TOTAL | 24.242 | 127,998.7 316,353.1
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